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STANDARD CONSULTANT AGREEMENT 
(For Capital Consultant Contracts) 

Terms and Conditions Template  
Rev. B [7/1/2018-06/30/2019] 

This agreement (Agreement) is effective once fully executed (Effective Date), by and between 
SANTA CLARA VALLEY WATER DISTRICT (District), and ENVIRONMENTAL SCIENCE 
ASSOCIATES (ESA), a California corporation (Consultant), individually the Party or collectively 
the Parties.  

WHEREAS, the District desires certain services hereinafter described and Consultant affirms it 
has the requisite experience and expertise, and desires to provide such services. 

NOW, THEREFORE, the District and Consultant, for the consideration and upon the Terms and 
Conditions specified, agree as follows: 

SECTION ONE 

SCOPE OF SERVICES 

The Scope of Services (Services) to be performed pursuant to this Agreement is described in 
the Schedule(s), Scope of Services, attached hereto and incorporated herein by this reference 
(Schedule(s)). Services described in each Schedule are considered a Scope of Services that is 
separate and apart from the Scope of Services described in another Schedule. 

SECTION TWO 

DUTIES OF CONSULTANT 

1. Performance

A. Each Scope of Service described in an attached Schedule(s) must be performed by
Consultant, or at its direction, to meet the purposes specified in this Agreement.
References to “Consultant” herein include those performing any portion of the Services
at its direction such as Subconsultants, vendors, suppliers, subcontractors, and other
business entities and individuals. Consultant will collaborate with District staff in
engineering, asset management, operations, and maintenance units to be made aware
of District operational constraints, procedures, or preferences relevant to Consultant’s
performance of the Services described in the attached Schedule(s).

B. Unless the requirements for the Services described in the attached Schedule(s) are
specifically modified in writing, Consultant must perform Services and provide all
deliverables as required.

C. Consultant shall not undertake any Services not described in the attached Schedule(s)
unless authorized in writing by the District prior to the performance of such Services by
issuance of a Task Order or pursuant to an amendment to this Agreement signed by
both Parties.
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2. Consultant Controlled Areas  
 
Consultant is responsible for the security and safety of the area(s) it controls wherein it is 
required to perform field operations pursuant to the Scope of Services. 

3. Licensing  
 
Services performed by Consultant will be undertaken only by persons appropriately 
licensed, certified, or registered in California, as applicable to the Services described herein, 
when required by statutes or regulations, as well as pursuant to the relevant standard of 
care as described in subsection 11 Standard of Care. Examples of such Services include 
those performed by: California State Licensed Contractors, Professional Engineers and 
Architects, Inspectors, and Surveyors. Consultant shall make available upon District’s 
request documentation of qualifications and licensing of personnel performing Services 
described herein. Consultant must be registered with the California Department of Labor 
Standards Enforcement if the Services or a portion thereof is determined to be “Public 
Works” pursuant to California Labor Code section 1720(a)(1). 

4. District’s Approval of Deliverables  
 
Deliverables prepared by Consultant, notwithstanding acceptance and approval by District, 
which District determines must subsequently be modified due to errors or omissions, will be 
corrected at no additional cost to District. 

5. Errors and Omissions  
 
The Services may include preparation of deliverables by Consultant to be implemented in a 
public works construction project. Consultant is responsible for any direct or actual damages 
incurred by District which District determines result from Consultant’s errors or omissions in 
Consultant’s deliverables, including, but not limited to, any increase in the District’s 
payment(s) due to its construction contractor, which increase is directly attributable to 
required revisions to the construction contract documents to the extent caused by 
Consultant’s negligent acts, errors, or omissions. 

6. District Standardization Requirements 

A. Consultant shall perform the Services utilizing District nomenclature, standardized forms, 
software requirements, documented procedures, and best management practices. 
Consultant shall use Microsoft Office software and AutoCAD software that is compatible 
with the District Microsoft Office software and AutoCAD software used at the time(s) the 
District issues a Notice to Proceed pursuant to this Agreement. 

B. Engineering drawings prepared by Consultant must be in compliance with the District’s 
CADD and drafting standards including line types, line weights, text sizes, text 
orientation, dimensioning, labeling/numbering system for detailed plan views and 
detailed section views. Drawings prepared using different CADD software and versions 
must be converted to be compatible with the District’s CADD software at no additional 
cost to the District. Prior to acceptance, the District reserves the right to test the 
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submitted CADD files to verify that the files are not corrupted or missing linkages (for 
blocks, etc., used in the drawing) and that the standards are retained during the 
conversion process used by the Consultant. 

7. Consultant’s Key Staff and Subconsultants 

A.  Consultant’s Key Staff and firms subcontracted by the consultant (Subconsultants) 
assigned to perform the Services are identified in Attachment Three to the Scope of 
Services, Consultant’s Key Staff and Subconsultants. 
 

B.  The Project team organization chart and delegated responsibilities of each team 
member will be submitted to the District for concurrence. 

C.  Consultant may utilize Subconsultants, subcontractors, suppliers, or vendors it deems 
appropriate to the complexity and nature of the required Services. 
 
1)  Consultant must obtain the District’s approval of all Subconsultants. Upon the 

District’s request, Consultant must provide copies of all Subconsultant agreements. 
 

2) Consultant must require its delegates or Subconsultants to agree, in writing, to 
adhere to Terms and Conditions of this Agreement. 

D.  Any delegation or use of Subconsultants by Consultant will not operate to relieve 
Consultant of its responsibilities as described in this Agreement. 

E.  If any of Consultant’s designated key staff persons or Subconsultants fail to perform to 
the satisfaction of the District, on written notice from the District, Consultant will have 15 
calendar days to remove that person from the Project and provide a replacement 
acceptable to the District. 

F. Consultant will not charge the District for the time it takes Consultant’s replacement 
personnel to obtain the District-specific Project knowledge in the possession of the 
person(s) being replaced.  

G.  Consultant’s Key Staff: The District Project Manager may approve any revisions to 
Consultant’s list of key staff assigned to the Project as an administrative modification to 
this Agreement, and such approval will be confirmed in writing.  

H.  Consultant’s Subconsultants  

1) The District Project Manager may approve any revisions to Consultant’s list of 
authorized Subconsultants when the Subconsultant is deleted from the list and the 
Scope of Services is deleted from the Agreement or such services are assumed by 
the Consultant; such approval will be confirmed in writing. 

2) The District’s authorized representative may approve any revisions to Consultant’s 
list of authorized Subconsultants when a listed Subconsultant is replaced (to 
perform the same Scope) or a new Subconsultant is added (to perform new Scope), 
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provided the firm complies with all insurance requirements established by the 
District for such work; such approval will be confirmed in writing.  

8. Compliance with All Laws  

A.  Consultant’s performance must be in compliance with the most current versions of any 
and all laws relevant to the Services it performs pursuant to this Agreement, including, 
but not limited to adherence to: all applicable governmental laws, statutes, ordinances, 
rules, codes, regulations, orders, and other requirements; governmental requirements 
applicable to state and federal compliance with the Professional Land Surveyors Act; 
state and federal Endangered Species Act; state and federal water quality laws; and all 
other state and federal laws or regulations regarding environmental protection and 
compliance, health, safety, wages, hours, equal employment opportunity, 
nondiscrimination, working conditions, and transportation. In the event that the District’s 
assistance is necessary to achieve such compliance, Consultant shall promptly notify the 
District. 

B. Consultant shall provide, at District’s request, documentation demonstrating Consultant’s 
compliance with all laws as described herein. After reasonable notice and according to 
reasonable conditions, the District has the right to inspect and copy any records of 
Consultant regarding such compliance. 

C. Consultant represents and warrants that neither Consultant nor its principals are 
presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any federal government 
department or agency. 

9. Occupational Safety and Health 

A. Consultant will perform the Services in compliance with the most current versions of all 
laws, standards, rules, and regulations of the Occupational Safety and Health Act, and 
all state and federal laws and regulations relating to safety and health standards. 
Consultant shall perform the Services in compliance with, will furnish only supplies, 
articles, and equipment that comply with such laws, standards, and regulations. 

B. Consultant shall immediately notify the District in the event of any personal injury 
accident or occurrence occurring during the performance of the Services. Upon the 
District’s request, Consultant shall provide the District with documentation fully 
describing the accident and injury and the actions implemented to prevent similar 
occurrences. 

10. Consultant as Independent Contractor  
 
Consultant will perform all Services as an independent contractor and not an agent or 
employee of District. Consultant represents and warrants that it and its contractors who are 
performing any of the Services as Subconsultants will perform such Services as an 
independent contractor, and neither Consultant nor Subconsultants nor their employees are 
the servants, agents or employees of the District. Except as expressly provided in this 
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Agreement, the District exercises no direction, supervision or control over Consultant, its 
employees, agents, or Subconsultants. 

11. Standard of Care 

A. Consultant must possess and maintain during the term of this Agreement all 
certifications, licenses, permits, and qualifications to perform the Services and prepare 
all deliverables. Consultant must perform all Services and prepare all deliverables in 
accordance with those standards and practices of care, skill, and diligence that are 
generally recognized and customarily observed by competent persons in Consultant's 
area of specialty in the State of California at the time such Services are rendered. 

B. Consultant shall perform the Services and prepare all deliverables without any errors or 
omissions, and in accordance with Section Two Duties of Consultant, subsection 8. 
Compliance with All Laws. 

C. Consultant and its Subconsultants must perform the Services in compliance with all 
applicable written federal, state and local codes, statutes, laws, regulations, and 
ordinances, including, but not limited to, environmental, energy conservation, and 
disabled access requirements as per the provisions of Section Two Duties of Consultant, 
subsection 8. Compliance with All Laws. 

SECTION THREE 
 

DUTIES OF DISTRICT 

1. Available Data  
 
The District will make available to Consultant all data and information in its possession and 
control and which it deems necessary to the preparation of the deliverables specified in the 
Schedule(s). The District will actively aid and assist Consultant in obtaining such information 
from other agencies and individuals as it deems necessary. The District is not responsible 
for providing data and information that it does not possess. 

2. Review of Deliverables 

A. The District will designate a Project Manager (District Project Manager) for purposes of 
administering and managing this Agreement. 

B. Consultant’s progress in completing the Services will be reviewed by the District Project 
Manager at each milestone identified in the Schedule(s) and at such other time(s) at the 
discretion of the District. 

C. Consultant must notify the District in writing when it completes each deliverable 
described in the Schedule(s) and provide the District with said deliverable. Deliverables 
deemed satisfactory and in compliance with this Agreement are subject to approval by 
District. Within 30 calendar days of receipt of each deliverable, the District will either (1) 
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notify Consultant that the District accepts the deliverable, or (2) notify the Consultant that 
the deliverable is not acceptable and must be revised. 

D. If the District advises Consultant that a deliverable must be revised due to errors or 
omissions by the Consultant, Consultant must correct, at no cost to the District, those 
deficiencies as soon as possible and shall notify the District upon completion of the 
revised deliverable and submit to the District.  

E. The District will then review the revised deliverable and within 30 calendar days of 
receipt, advise the Consultant if the revised deliverable is acceptable. All deficient 
deliverables will be revised at no cost to the District and this process will continue until 
Consultant has corrected all deficiencies identified by the District.  

F. None of the proposed changes or revisions or anything else in this Agreement will be 
construed to relieve the Consultant of professional or legal responsibility for the 
performance of the Services as otherwise required by the Terms and Conditions of this 
Agreement. Corrections to any deliverable as a result of Consultant’s errors or 
omissions, as determined by the District, will not result in additional costs or expenses to 
the District. 

3. Access to District Facilities  
 
The District will facilitate access to District facilities as required for the Consultant to perform 
the Services. 

SECTION FOUR 
 

FEES AND PAYMENTS 

1. Total Fixed Not-to-Exceed Fees  

A. Payment for all Services performed by Consultant to the satisfaction of the District, as 
described in the Schedule(s) will be based on the Total Fixed Not-to-Exceed (NTE) Fees 
stated in Attachment One to the Schedule(s), Fees and Payments, for completion of the 
associated tasks. The District will make payments to the Consultant according to the 
terms provided for herein and in Attachment One to the Schedule(s), Fees and 
Payments. Payments made by the District to the Consultant for Services rendered will 
be considered full compensation for all personnel, materials, supplies, Subconsultant(s), 
equipment, reimbursable travel and per diem expenses incurred by the Consultant to 
perform the Services. 

B. Upon the written approval of the District Deputy Operating Officer referenced herein, 
unused fees from a completed or cancelled task may be re-allocated to a task that has 
not yet been completed, provided the Agreement Total Not-to-Exceed Fees is not 
exceeded. Transferring fees from a task not yet completed to a different task is not 
permitted. 
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C. Upon the written approval of the District Deputy Operating Officer referenced herein, the 
Scope of Services described in a task may be reduced or eliminated. If the Scope of 
Services of a task is reduced or eliminated, the portion of the fees attributable to that 
reduced or eliminated task may be allocated to revised existing tasks, or transferred to a 
Supplemental Services task, if provided for herein. 

D. Any reduction or elimination of tasks and any inter-task transfers will be clearly noted 
and described in the subsequent monthly progress report to the District. 

E. Services to be performed pursuant to the Supplemental Services task, if provided for 
herein, will commence only after issuance of a fully executed Task Order. 

F. Automobile travel mileage expenses will be paid at the current IRS rate. District will not 
reimburse Consultant nor its Subconsultants for mileage nor travel time to and from 
District Headquarters and surrounding campus located at 5700 Almaden Expressway, 
San Jose, California. However, District will reimburse Consultant and its Subconsultants 
for mileage incurred from District Headquarters or Consultant’s and Subconsultants’ firm 
address, whichever is closer to the destination, to Project site(s) and, if directed or 
authorized by the District, to meeting locations with regulatory agencies, for community 
outreach activities and meetings, for partnering meetings, and Dispute Review Board 
meetings. 

2. Consultant Monthly Invoices 

A. Consultant’s monthly invoices will be prepared in accordance with the terms of this 
Agreement, Section Four Fees and Payments, and represent Services performed and 
reimbursable costs incurred during the identified billing period. Invoices must be 
consistent with Scope of Services described in the Schedule(s) attached hereto; and 
include the following: 

1) Employee classification and name itemized with all labor charges by Service task; 

2) Summary of the amount Consultant has been billed by their Subconsultants and 
further detailed by Service task; 

3) Other direct charges and expenses by Service task; 

4) Other direct charges and expenses must reflect actual fees versus the Agreement 
Not-to-Exceed Fees as stated in Attachment One to Schedule(s), Fees and 
Payments; and 

5) To the extent that the Consultant is adding an administrative, processing, overhead 
or mark-up fee, the District will not pay for such duplication of costs for both the 
Consultant and its Subconsultants. 

B. Before submitting monthly invoices, a progress report and draft invoice (in Adobe PDF 
format) will be provided by the Consultant for preliminary review by the District Project 
Manager. Upon preliminary approval by the District, the Consultant will mail the 

Attachment 1 
Page 7 of 59



Stream Maintenance Guidelines Project 2019  CAS File No. 4946 
Standard Consultant Agreement for Capital Projects 
Agreement vs. 05-02-2019  
C14376   

Page 8 of 59 

complete signed and dated hardcopy invoice, including all supporting documentation. 
District’s preliminary review of the draft invoice does not represent final approval of the 
hardcopy invoice, but is intended to reduce potential for re-submittals of hardcopy 
invoice by Consultant. 

C. Each monthly invoice must include a monthly progress report that documents whether or 
not the Services are on schedule to be completed in accordance with the Project 
Schedule in Attachment Two to the Schedule(s), Schedule of Completion, which applies 
to the specific Scope of Services, and within the Agreement NTE Fees in accordance 
with Attachment One to the Schedule(s), Fees and Payments. The progress report shall 
document Services completed, the execution of the tasks described in this Services, and 
enable the District to evaluate the Consultant’s progress and performance towards 
completion of the Services. 

1) The monthly progress report shall include: 

a. An assessment of actual versus planned progress in completing the Services, 
including a description of the tasks and deliverables completed to date; 

b. A look-ahead schedule listing deliverables and activities planned for the next 
two months; 

c. A statement that progress towards completion of the Services is on schedule and 
will be completed within the timeline set forth in the Schedule of Completion; or, if 
completion of the Services is not on schedule, then a statement of the anticipated 
length of the delay, the cause of the delay, measures proposed or taken to 
prevent or minimize the delay, and the schedule for implementation of such 
measures; 

d. A summary of performed tasks to date, an updated Project work plan including 
estimate of work required to complete this Agreement, explanation of any major 
variances in percentage of services to be completed compared to percentage of 
this Agreement NTE fees remaining, and any anticipated changes to this 
Agreement that may be necessary to complete the Services; 

e. For any proposed change to the Scope of Services, provide a summary of the 
proposed changes, including supporting rationale for such change; 

f. For each task, the percentage of the fees incurred for the task compared to dollar 
amount allocated to the task, the percentage of services performed versus the 
percentage of Agreement NTE fees incurred for such task, and explanation of 
any significant variances in percentage of services performed compared to 
percentage of fees incurred; 

g. A statement that all tasks, as specified in this Agreement, shall be completed 
within the NTE amount of the Agreement; 
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h. Level of Small Business Enterprise (SBE) participation, if applicable, 
documenting the level of SBE participation throughout the Project; and 

i. Any changes in Consultant’s key staff or Subconsultants. 

D. Invoices will include a summary of labor expenditures, direct costs, and billed 
Subconsultant charges. Invoices, transmitted separately from the monthly progress 
reports, will be organized such that the billing categories correspond with the Services 
tasks. 

E. Consultant shall send all invoices to: 

Santa Clara Valley Water District 
Attention: Accounts Payable 
P.O. Box 20670 
San Jose, CA 95160-0670 

F. In addition to ensuring that each invoice is accompanied with a monthly progress report, 
Consultant must also ensure that each invoice contains the following information: 

1) Agreement Number; 
2) Full Legal Name of Consultant/Firm; 
3) Payment Remit-to Address; 
4) Invoice Number; 
5) Invoice Date (the date invoice is mailed); and 
6) Beginning and end date for billing period that services were provided. 

G. Consultant shall invoice for its performance of the Services on a monthly basis 
consistent with the task fee breakdown stated in Attachment One to the Schedule(s), 
Fees and Payments, to the Schedule(s), which applies to the specific Scope of Services. 

H. District Project Manager will review Consultant’s written invoice within five District 
business days of receipt, address any questions with Consultant’s Contact/Principal 
Officer and approve the undisputed amount of the invoice within ten working days of 
receipt of the invoice. District will pay undisputed invoice amounts within 30 calendar 
days from date invoice is received by District Project Manager. 

I. Consultant’s services will be performed by its staff members and Subconsultants’ staff 
members at the lowest hourly and unit rates commensurate with the complexity of the 
required Services. 

3. Prevailing Wages 

A. A portion of the Services to be performed pursuant to this Agreement may be considered 
“Public Works” subject to California Labor Code §1771, et. seq. and the applicable 
implementing regulations. 
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B. Labor Code §1720 includes “Inspection and Land Surveying” in its definition of “Public 
Works.” If Consultant’s Services includes such work, Consultant and its Subconsultants 
must comply with all Labor Codes applicable to prevailing wages. 

C. Consultant and its Subconsultants shall not engage in the performance of public work, 
as defined in California Labor Code §1771.1, unless currently registered and qualified to 
perform public work pursuant to California Labor Code §1725.5. 

D. The General Prevailing Wage Rates issued by the California Department of Industrial 
Relations may be adjusted by the State throughout the term of this Agreement. 
Notwithstanding any other provision of this Agreement, Consultant will not be entitled to 
any adjustment in compensation rates in the event there are adjustments to the General 
Prevailing Wage Rates. 

E. This Agreement is subject to compliance monitoring and enforcement by the State of 
California Department of Industrial Relations. Upon request, the Consultant and 
Subconsultants must furnish the records specified in Labor Code §1776 directly to the 
Labor Commissioner, in a format prescribed by the Labor Commissioner. 

F. All records or documents required to be kept to verify statutory compliance with the 
prevailing wage requirement, such as certified payroll records, must be made available 
for audit at no cost to the District, at any time during regular business hours, upon written 
request by the District. 

G. California State Department of Industrial Relations Contractor and Sub-Contractor 
Registration Requirements  
 
Prior to the District executing a Task Order for Services involving public works, as 
defined herein, the Consultant, and its Subconsultant(s) performing public works, must 
provide evidence, in the form required by the District, that Consultant and its 
Subconsultant(s) are in compliance with the California State Department of Industrial 
Relations Contractor and Sub-Contractor Registration Requirements. 

4. Retention  
 
Unless otherwise specified in Attachment One to the Schedule(s), Fees and Payments, 
when the total compensation payable pursuant to this Agreement exceeds $20,000, ten 
percent of each invoice will be withheld by the District and not paid to Consultant until 30 
calendar days after the assigned District representative signs the final approval for all 
Services/deliverables as stated in the applicable Schedule, Attachment Two to the 
Schedule(s), Schedule of Completion, and Section Three Duties of District, subsection 2. 
Review of Deliverables. Provided that at any time after 50% of the work has been 
completed, the District may, at its sole discretion, determine that satisfactory progress is 
being made in the completion of the Agreement, and prospectively make the remaining 
progress payments in full. The retention previously withheld on the first 50% of the work will 
continue to be withheld until final contract close out. 
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SECTION FIVE 
 

SCHEDULE OF COMPLETION 

1. Performance of Tasks  
 
Consultant will commence performing the tasks described in the Scope of Services of the 
attached Schedule(s) to this Agreement upon receipt of the Notice to Proceed issued by the 
District. 

2. Project Schedule Table  
 
Consultant will perform and complete the services described in the Scope of Services in 
accordance with the Project Schedule table (Project Schedule) as stated in Attachment Two 
to the Schedule(s), Schedule of Completion. Consultant will coordinate services with the 
District to provide the timeline of all tasks and subtasks, including the site visits, document 
review, meetings, and deliverables. 

3. Monitoring of Project Schedule  
 
The approved Project Schedule will be monitored monthly. Changes to the schedule for 
performance of tasks and deliverables are subject to advance written approval by the 
District. 

4. Project Delays  
 
Consultant will make all reasonable efforts to comply with the Project Schedule as stated in 
the Attachment Two to the Schedule(s), Schedule of Completion. In the event the Project 
Schedule will be delayed, Consultant will notify the District Project Manager as soon as 
possible, providing the reason why, the length of the delay, and a description of the actions 
being taken to address the delay. In the event Consultant is delayed in performance of its 
services by circumstances beyond its control, District may, at its discretion, grant a 
reasonable adjustment in the Project Schedule. 

5. Changes to the Project Schedule  
 
District Project Manager and Consultant may agree to modify the Project Schedule specified 
for Consultant’s performance as an administrative modification to the Agreement and will 
confirm such modifications in writing. 

SECTION SIX 
 

AGREEMENT MODIFICATIONS 

The Parties may agree to modify the Terms and Conditions of this Agreement by executing a 
written amendment hereto. 
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SECTION SEVEN 
 

TERM AND TERMINATION 

1. Term & Automatic Termination  
 
This Agreement encompasses all Services that Consultant is responsible to perform within 
the time limits and Not-to-Exceed Fees set forth herein. Consultant will not undertake to 
provide Services where it reasonably appears that the Services cannot be provided and 
expenses cannot be incurred within said total compensation limit and the applicable Not-to-
Exceed Fees of any Task Order. 

2. District Rights 

A. Suspension: District may, by written notice to Consultant, suspend any or all Services 
pursuant to this Agreement or to any individual Task Order. District may subsequently 
terminate this Agreement or any Task Order for convenience, or determine to proceed. If 
a decision to proceed is not made within 90 days from the date of the notice of 
suspension, any decision to proceed must be conditioned upon execution of a new 
Notice to Proceed or Task Order. 

B. Termination for Convenience: District may, by written notice to Consultant, terminate all 
or part of this Agreement or any Task Order at any time for District's convenience. Upon 
receipt of such notice, Consultant will immediately cease all work as specified in the 
notice. If this Agreement or any Task Order is so terminated, Consultant will be 
compensated as set forth in subsection 3. Consultant’s Compensation upon Termination 
or Suspension. 

C. Termination for Breach: If Consultant violates any of the covenants, agreements or 
stipulations of this Agreement or a Task Order, or if Consultant fails to fulfill in a timely 
and proper manner its obligations pursuant to this Agreement or any Task Order, and 
does not cure such failure or violation within 30 days (or a reasonable extension thereof, 
if requested, which extension will not be unreasonably withheld) after receipt of written 
notice from District specifying such failure or violation, District will thereupon have the 
right to terminate this Agreement and any or all uncompleted Task Orders by giving 
written notice to Consultant of such termination. Such notice will specify the effective 
date thereof, and Consultant will not be entitled to compensation for services or 
expenses beyond the specified termination date. 

D. If, after notice of termination for breach of this Agreement or any Task Order, it is 
determined that Consultant did not breach the Agreement or Task Order, the termination 
will be deemed to have been effected for District's convenience, and Consultant will 
receive payment that is allowed by this Agreement for a termination for convenience. 

E. The rights and remedies provided herein to District are in addition to any other rights and 
remedies provided by law, this Agreement, or a Task Order. 
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3. Consultant’s Compensation upon Termination or Suspension  
 
In the event of termination of this Agreement or any Task Order, or suspension of Services 
by District, Consultant shall receive compensation based on satisfactory performance, 
accepted by the District, as follows: 

A. Direct Labor: Consultant shall be entitled to receive compensation for all authorized 
direct labor performed prior to termination pursuant to the provisions of this Agreement 
or Task Order and all authorized labor expenses incurred to demobilize from the Project 
after the date of termination; 

B. Other Direct Costs and Expenses: Consultant shall be entitled to receive compensation 
for all authorized other direct costs and expenses incurred prior to termination and all 
authorized expenses incurred to demobilize from the Project after the date of 
termination; 

C. In no event shall the total compensation paid for any item of Service exceed the 
payment specified in the Agreement or applicable Task Order for that item of Service. 

4. Survival  
 
The Terms and Conditions of this Agreement, that by their context and a standard of 
reasonableness, are intended to survive termination, suspension, completion, and expiration 
of this Agreement, shall survive, including but not limited to, the following Sections and 
subsections: Independent Contractor Status, Confidentiality, Indemnification, Insurance 
Requirements, and Dispute Resolution, as well as any Consultant representations and 
warranties. 

SECTION EIGHT 

INDEMNIFICATION 

Notwithstanding any other provision of this Agreement, Consultant agrees to indemnify, defend 
and hold harmless the District, its agents, officers, directors, and employees from and against 
any and all demands, claims, damages, losses and reasonable expenses, including but not 
limited to liabilities, obligations, claims, costs, reasonable expenses (including, without limitation, 
interest, penalties and reasonable attorney’s fees), fines, taxes, levies, imposts, assessment, 
demands, damages or judgments of any kind or nature, whether in law or equity (including, 
without limitation, death or injury to any person, property damage, administrative and judicial 
orders and consents, or any other loss) to the extent they arise out of, pertain to, or relate to the 
Consultant’s negligence, recklessness, or willful misconduct. The foregoing does not limit any 
strict liability imposed onto the Consultant by law. The rights, duties, and obligations of the 
Parties as set forth above in this Section Eight, Indemnification, survive termination, expiration, 
completion, and suspension of this Agreement. 

SECTION NINE 
 

INSURANCE REQUIREMENTS 
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Insurance requirements applicable to this Agreement are set forth in the Standard Consultant 
Agreement, Appendix Four Insurance Requirements. Consultant must provide and maintain at 
its own expense, during the term of this Agreement, or as may be further required herein, all 
insurance coverages as detailed in the Standard Consultant Agreement, Appendix Four 
Insurance Requirements, and comply with all provisions stated therein. 

SECTION TEN 
 

OWNERSHIP AND REUSE OF DELIVERABLES 

1. District Ownership  
 
All deliverables and other materials prepared by Consultant, including computer programs 
and media developed by the Consultant, to perform the Services, during the term of this 
Agreement, will be and remain the property of the District following payment in full to 
Consultant for each task or portion of a completed task, or in accordance with Section 
Seven Term and Termination. In the event the work is not completed, the completed 
portions thereof will become the property of the District. Consultant will provide the District 
with such deliverables and material at appropriate times during this Agreement. Consultant 
may retain a copy for its records. Consultant does not convey, assign, or transfer the 
intellectual property rights it has so as to limit its ability or right to develop, design, or provide 
services on other projects of or for its other clients. 

2. Reuse of Instruments of Service  
 
If the District desires to reuse the completed plans, specifications, or other deliverables, in 
total or in part, on project sites associated with this Agreement, or any other site, or to 
complete any incomplete portion of construction documentation which the District has 
already paid Consultant, the District will release Consultant from any liability incurred by the 
District from reusing said deliverables. 

3. Copies of Data  
 
Copies of data exchanged by, through, and between the District and Consultant that may be 
relied upon are limited to printed copies. Computer-generated files, disks, or tapes of text, 
data or graphics that are furnished are only for the mutual convenience of the Parties. 

4. Computer-Generated Material  
 
Any risk of translation or reliance on information obtained or derived from computer-
generated material is at the user’s sole risk, and no representations are made, either 
express or implied, as to the long-term performance of data thus transferred. 

5. Work for Hire  
 
Any and all original correspondence, memoranda, reports, designs, plans, specifications, 
data compilations, computer programs, or drawings delivered to the District by Consultant 
according to the Terms of this Agreement, in or by any medium is deemed to be “work for 
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hire” according to the copyright laws of the United States and the copyright belongs to the 
District. 

6. Copyright Claims  
 
Co-venturers, subcontractors, Subconsultants, suppliers, and vendors to Consultant are 
likewise bound by these copyright terms. The District makes no copyright claim and requires 
no release for copyrighted material or trademarked names used incidentally by Consultant. 

SECTION ELEVEN 
 

EQUAL OPPORTUNITY 

1. Equal Opportunity Employer  
 
The Santa Clara Valley Water District is an equal opportunity employer and requires its 
consultants to have and adhere to a policy of equal opportunity and non-discrimination. In 
the performance of the Agreement, the Consultant will comply with all applicable federal, 
state, local laws and regulations, and will not discriminate against any subcontractor, 
employee, or applicant for employment in the recruitment, hiring, employment, utilization, 
promotion, classification or reclassification, transfer, recruitment advertising, evaluation, 
treatment, demotion, layoff, termination, rates of pay or other forms of compensation, and 
selection for professional development training (including apprenticeship), or against any 
other person, on the basis of sex (which includes pregnancy, childbirth, breastfeeding and 
medical conditions related to pregnancy, childbirth or breastfeeding), race, religion, color, 
national origin (including language use restrictions), ancestry, religious creed (including 
religious dress and grooming practices), political affiliation, disability (mental and physical, 
including HIV or AIDS), medical condition (cancer and genetic characteristics), genetic 
information, marital status, parental status, gender, age (40 and over), pregnancy, military 
and veteran status, sexual orientation, gender identity and gender expression, the exercise 
of family and medical care leave, the exercise of pregnancy disability leave, or the request, 
exercise, or need for reasonable accommodation. 

2. Compliance with Applicable Equal Opportunity Laws  
 
The Consultant’s policy must conform with applicable state and federal guidelines including 
the Federal Equal Opportunity Clause, “Section 60-1.4 of Title 41, Part 60 of the Code of 
Federal Regulations,” Title VII of the Civil Rights Act of 1964 as amended; the Americans 
with Disabilities Act of 1990; the Rehabilitation Act of 1973 (Sections §503 and 504); the 
Age Discrimination Act of 1975 (42 U.S.C. sec. 6101 et seq.); the California Fair 
Employment and Housing Act (Government Code Section 12900 et. seq.); and California 
Labor Code §1101 and 1102. 

3. Investigation of Claims  
 
Consultant must designate a specific position within its organization to be responsible for 
assuring nondiscrimination and non-harassment as provided in this Agreement. Consultant 
must investigate all complaints directed to it by District. District will refer complaints in writing 
and Consultant will advise District in writing when such investigations are concluded. The 
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scope of such investigations must include all appropriate officers, employees, and agents of 
the Consultant, as well as all subcontractors, Subconsultants, and material suppliers of the 
Consultant. In cases where such investigation results in a finding of discrimination, 
harassment, or hostile work environment, Consultant must take prompt, effective disciplinary 
action against the offender.  

SECTION TWELVE 
 

MISCELLANEOUS PROVISIONS 

1. Entire Agreement  
 
This Agreement, which includes the Terms and Conditions, Appendices, the Schedule(s), 
Attachments to the Schedule(s), and all Task Orders executed the attached Appendices, 
represents the entire understanding between the Parties hereto relating to the Services 
described in this Agreement and supersedes any and all prior proposals or agreements, 
whether written or oral, that may exist between the Parties. This Agreement may not be 
modified or amended except in writing as stated herein. To the extent that any Schedule 
conflicts with this Agreement, this Agreement shall control. 

2. Formation of Agreement  

A. No agreement between the Parties is formed until all applicable actions have been 
completed to the satisfaction of District. The District Project Manager will not issue a 
Notice to Proceed until all required documents have been submitted and accepted by 
the District. 

B. Formation of this Agreement between the Parties requires accomplishment of the 
following, as applicable:  

1) Execution of the Agreement by Consultant; 

2) Submission by the Consultant, and acceptance by the District, of evidence of all 
required insurance coverages and documents;  

3) Submission by the Consultant, and acceptance by the District, of evidence of all 
required Form 700 documents, if applicable;  

4) Submission by the Consultant, and acceptance by the District, of all required Non-
Disclosure Agreements (NDA) documents as provided in Attachment Four to the 
Schedule(s), Reference Materials, if applicable;  

5)  Submission by the Consultant, and acceptance by the District, of a Health and Safety 
Plan, if applicable;  

6)  Any other requirements that are deemed necessary by the District; and  

7) Execution of the Agreement by the District.  
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3. No Assignment 

A. The expertise and experience of Consultant are material considerations for District’s 
award and execution of this Agreement. Consultant will not assign or transfer any 
interest in this Agreement nor the performance of any of Consultant obligations 
hereunder, without prior written consent of District in the form of an amendment 
executed by the Parties, and any attempt to so assign this Agreement, or any rights, 
duties or obligations arising hereunder, will be void and of no effect. Any assignment of 
monies due or to become due in accordance with this Agreement, will be to the extent 
permitted by law, and will be subject to all proper set-offs, deductions, and withholdings 
in favor of the District. 

B. In no event shall an assignment of any interest in this Agreement release the Consultant 
from its duties and responsibilities as described in this Agreement nor shall the 
Consultant be released from liability created by the provision of Services as described in 
this Agreement until such assignment takes effect. Any attempted or purported 
assignment without the District’s written consent in the form of an amendment executed 
by the Parties is null and void. 

 
4. Reasonableness  

 
Discretionary actions or approvals to be performed by the Parties will be exercised in a 
reasonable manner. 

5. Gifts  
 
Consultant hereby acknowledges that District policy prohibits the acceptance by District 
personnel of gifts of any kind from its contractors, consultants, suppliers or vendors. 
Consultant shall honor this policy by not sending or bringing gifts to the District. 

6. Audits  
 
Consultant agrees that the District and its agent(s) have the right to review, obtain, and copy 
all records pertaining to performance of this Agreement. Consultant agrees to provide the 
District and its agent(s) with any relevant information requested and will permit the District 
and its agent(s) access to its premises, upon reasonable notice, during normal business 
hours for the purpose of interviewing employees and inspecting or copying books, records, 
accounts, computerized records, and other materials that may be relevant to the matter 
under investigation or subject to audit, such as by a government agency, providing the 
District with grant funds to pay for Consultant’s services for the purpose of determining 
compliance with this Agreement. Consultant further agrees to maintain such records for a 
period of three years after final payment as provided for in this Agreement. 

7. Force Majeure  
 
Neither Party will be held responsible for delays caused by acts beyond its control, such as 
acts of God or public enemies, utility or communication delays, or failures not caused by 
such Party’s negligence or fault, accidents not caused by such Party’s negligence or fault, 
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labor disputes, war, or failure of the other Party to provide data as required pursuant to this 
Agreement. 

8. Binding Effect  
 
This Agreement is binding on the heirs, executors, administrators, successors and assigns 
of the Parties. 

9. Choice of Law and Venue  
 
The Parties agree that this Agreement is to be governed, construed and enforced in 
accordance with the laws of the State of California. The Parties also agree that the venue of 
any litigation arising out of or connected with this Agreement will lie exclusively in the state 
trial court or Federal District Court located in Santa Clara County in the State of California, 
and the Parties consent to jurisdiction over their persons and over the subject matter of any 
such litigation in such courts, and consent to service of process issued by such courts. 

10. Confidentiality 

A. Due to the nature of the services Consultant will provide pursuant to this Agreement, 
there may be disclosures made to Consultant of detailed information about the District’s 
operations, including on a need-to-know basis information which may be protected from 
public disclosure by confidentiality laws, the attorney-client privilege, and/or other 
provisions of law which govern the nature and timing of disclosure of public information. 

B. Consultant understands and acknowledges that District staff members providing 
information to the Consultant do so with the understanding that such information will be 
handled appropriately. 

C. In the event Consultant receives such restricted or confidential information, Consultant 
will limit access to the information to only those of Consultant’s employees, its 
subcontractors and its Subconsultants authorized by the District to have the information. 

D. Consultant will notify the District immediately of any request by any third party to have 
access to confidential information and will not disclose the requested information without 
first receiving express written authorization from the District. 

E. The requirements stated herein will survive completion, expiration, suspension, and 
termination of this Agreement. 

11. Release of Information Prohibited  
 
Consultant is not permitted to provide any information concerning the Project to the media 
nor anyone other than authorized District personnel. Consultant will not release any 
information pertinent to the Project for publication, public disclosure, or in any other manner 
without first obtaining clearance and a release in writing from the District. Any media inquiry 
at any time to Consultant relating to any matter concerning Services provided or requested 
to be provided pursuant to this Agreement will be referred immediately to the District. 
Consultant will not communicate with the media regarding any such matter. 
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12. Conflict of Interest 

A. Consultant represents that there exists no actual or potential conflict of interest 
concerning the services to be performed pursuant to this Agreement. 

B. Consultant represents that Consultant’s performance required as stated in this 
Agreement does not require the breach of any agreement or obligation to keep in 
confidence the proprietary information of another party. Consultant will not bring to the 
District, or use in the performance of Consultant’s duties as described in this Agreement, 
any materials or documents of another party considered confidential or proprietary 
unless Consultant has obtained written authorization from such party, and the informed 
consent of the District, for the possession and use of such materials. 

C. Consultant represents and warrants that during the term of the Agreement, Consultant, 
Consultant’s parent company, Consultant’s subsidiaries, or any affiliated entity sharing 
substantially similar ownership of or control with Consultant shall not act as a Consultant 
or expert for any party in support of any potential or active claim or legal action against 
the District by such party. 

D. CALIFORNIA FAIR POLITICAL PRACTICES COMMISSION STATEMENT OF 
ECONOMIC INTEREST FORM 700 (“FORM 700”): Upon District’s request, Consultant 
employees, officers, agents, Subconsultants, and subcontractors shall complete, 
execute, and submit a Form 700 as follows: 

1) Consultant employees, officers, agents, Subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement, shall file in a manner 
prescribed by the District, an Assuming Office Statement. The Assuming Office 
Statement shall be filed: 

a. Within 30 calendar days of the effective date of this Agreement; and 

b. Within 30 calendar days of Consultant hiring, adding or promoting to a 
designated filer position employees, officers, agents, Subconsultants, and 
subcontractors to perform services pursuant to this Agreement. 

2) Consultant employees, officers, agents, Subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement, that filed an Assuming 
Office Statement, shall file in a manner prescribed by the District, an amendment to 
their Form 700 any time there is a change to their disclosure information. 

3) Consultant employees, officers, agents, Subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement, that filed an Assuming 
Office Statement, shall file an Annual Statement in a manner prescribed by the 
District, during the District’s annual filing season as determined by the District; 

4) Consultant employees, officers, agents, Subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement, that filed an Assuming 
Office Statement, shall file in a manner prescribed by the District, a Leaving Office 
Statement with the District when one of the following occurs: 
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a. Upon termination of this Agreement; and 

b. Within 30 calendar days of Consultant employees, officers, agents, 
Subconsultants, and subcontractors vacating a designated filing position (i.e., 
removed from the Project, promotion, demotion, transfer to non-designated 
position, end of employment, or as a result of changes in designated filer 
positions in the District's Conflict of Interest Code). 

5) Consultant understands and agrees that its employees, officers, agents, 
Subconsultants, and subcontractors may be disqualified from providing services to 
the District pursuant to the California Political Reform Act, Gov. Code §81000 et. 
seq. and Government Code §1090. If any of Consultant’s employees, officers, 
agents, Subconsultants, and subcontractors are disqualified from providing services, 
on written notice from District Project Manager, Consultant will have 15 calendar 
days to remove said employee(s), officer(s), agent(s), Subconsultant(s)’ and 
subcontractor(s)’ employee(s) from the Project and provide a replacement 
acceptable to the District. 

6) Further, the failure of Consultant’s employees, officers, agents, Subconsultants, and 
subcontractors to file an Assuming Office, Annual, Amended, or Leaving Office 
Statement within the time prescribed by the District is deemed a material breach and 
may result in termination of the Agreement for cause. 

13. Task Orders  
 
A. Some tasks and Services will be assigned to the Consultant through issuance of Task 

Orders. After the tasks and Services are identified and communicated to the Consultant 
by the District Project Manager, Consultant will prepare a proposed Task Order (See the 
Standard Consultant Agreement, Appendix Three Task Order Template). The proposed 
Task must identify the following: 

1) Description of the services, including deliverables; 

2) The total Not-to-Exceed Fees for Consultant to complete the services, including 
estimated number of hours per assigned staff to complete the services; 

3) Proposed staff that will be assigned to complete the services, including resumes if 
not previously provided to the District’s Project Manager; 

4) Estimated cost of each other direct cost and reimbursable expense, including any 
applicable fees; 

5) Schedule for completing the services; and 

6) Copies of applicable state and federal permits required to complete the services, 
unless previously provided to the District. 
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B. Consultant agrees that the Not-to-Exceed Fees specified in a proposed Task Order will 
be the product of a good faith effort in exercising its professional judgment. After an 
agreement has been reached on the negotiable items, the finalized Task Order will be 
signed by both the District’s authorized representative referenced in the Standard 
Consultant Agreement, Appendix One Additional Legal Terms (Appendix One) and 
Consultant’s authorized representative.  

 
C.  Consultant must not commence performance of work or services on a Task Order until 

it has been approved by the District’s authorized representative and Notice to Proceed 
has been issued by the District Project Manager. No payment will be made for any 
services performed prior to approval or after the period of performance of the Task 
Order. The period of performance for Task Orders will be in accordance with dates 
specified in the Task Order. No Task Order will be written which extends beyond the 
expiration date of this Agreement. The total amount payable by the District for an 
individual Task Order will not exceed the amount agreed to in the Task Order. 
 

D.  Prevailing Wage Requirements: The Scope of Services may be considered by the 
District to be “Public Works” requiring the payment of prevailing wages. See the 
Standard Consultant Agreement Section Four Fees and Payments, subsection 3. 
Prevailing Wages, and Appendix Three Task Order Template. 

 
14. Good Neighbor  

 
The District always strives to be a good neighbor to the community adjacent to its facilities. 
Consultant will ensure that disturbance to neighbors is minimized. Consultant, its staff, and 
Subconsultants will always interact with the members of the public in a polite and 
professional manner. 

15. Governmental Permits and Notifications  
 
Unless otherwise expressly stated herein or in an executed Task Order, Consultant 
represents and warrants that it has investigated the need for, and has or will procure, at its 
cost, and in its own name to the extent allowed by law, all governmental permits, 
notifications, approvals and inspections required for the performance of the Services. 
Consultant shall promptly notify the District if any such permit or approval lapses or is 
modified or revoked. If, pursuant to applicable law, any such permits or approvals must be 
procured in the District’s name, Consultant shall promptly so inform the District and assist 
the District in obtaining such permits or approvals. 

16. Taxes and Benefits  
 
Consultant has full and exclusive liability for the payment of, and Consultant will pay, any 
and all taxes and contributions for unemployment insurance, retirement benefits, workers’ 
compensation insurance or benefits, life insurance, pensions, annuities and similar benefits 
and any other employment-related costs, obligations, and duties that may now or hereafter 
be imposed by law, collective bargaining agreements or otherwise with respect to persons 
employed by Consultant for the performance of Services pursuant to this Agreement. 
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17. Nonwaiver of Rights  
 
The failure of either Party to this Agreement to object to or to take affirmative action with 
respect to any conduct of the other Party that is in violation of the terms of this Agreement 
will not be construed as a waiver thereof, or as waiver of any future breach or subsequent 
wrongful conduct. 

18. Notices  
 
Unless otherwise specified in this Agreement, all requests for written approval or legal 
notices must be sent to the representatives below. All notices are deemed to have been 
given when made in writing and when delivered or mailed to the representatives of the 
District and Consultant at their respective addresses as follows: 

DISTRICT: 

Deputy Operating Officer, as listed in Section 1. Representatives, of the attached 
Schedule(s), Scope of Services 
 
CONSULTANT: 
 
Consultant Principal Officer, as listed in Section 1. Representatives, of the attached 
Schedule(s), Scope of Services 

19. Appendices  
 
The following listed Appendices are incorporated herein by this reference as though set forth 
in full: 

Appendix One—Additional Legal Terms 
Appendix Two—Dispute Resolution 
Appendix Three—Task Order Template 
Appendix Four—Insurance Requirements 

20. Schedule(s) and Attachments  
 
Schedule P, Scope of Services, and the following listed Attachments are incorporated herein 
by this reference as though set forth in full: 

Attachment One to Schedule P—Fees and Payments 
Attachment Two to Schedule P—Schedule of Completion  
Attachment Three to Schedule P—Consultant’s Key Staff and Subconsultants  
Attachment Four to Schedule P—Reference Materials 
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SANTA CLARA VALLEY WATER DISTRICT 
District 

 ENVIRONMENTAL SCIENCE 
ASSOCIATES (ESA) 
Consultant 

   
   
By:   By:  
 Linda J. Lezotte   Christie Beeman, PE 
 Chair, Board of Directors    Project Manager 

   
Date:    Date:   
       
  Consultant’s Address: 
   
ATTEST:  550 Kearny Street, Suite 800 
  San Francisco, CA  94108 
   
   
Michele L. King, CMC   
Clerk, Board of Directors   
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1. Conflict of Interest for Future Services  

 Not applicable. 

2. Dispute Resolution  

 If a dispute occurs between the Parties as a result of this Agreement, then the Parties agree 
to use the Dispute Resolution process outlined in the Standard Consultant Agreement, 
Appendix Two Dispute Resolution. 

3. Small Business Enterprise (SBE) Participation  

 This Agreement provides for the Consultant to include California Department of General 
Services certified Small/Micro Businesses in the performance of the Services, estimated to 
be 0% or more of the Total Not-to-Exceed Fees stated in the Standard Consultant 
Agreement, Attachment One Fees and Payments, to the Schedule(s), and Consultant 
agrees to use its best efforts to meet this goal. 

4. Task Order Approvals 

A. Services to be performed pursuant to a Task Order may only commence once a specific 
Notice to Proceed for that Task Order has been issued by the District.  

B. Task Orders are subject to approval by the District’s Deputy Operating Officer unless 
delegated to the Unit Manager.  

C. District Unit Manager(s) is authorized to approve individual Task Orders in an amount 
not-to-exceed $25,000. 
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1. Consultant’s Questions and Concerns 

Questions regarding the Terms, Conditions, and Services relating to this Agreement will be 
decided by the District who will furnish the decisions to Consultant in writing within 30 days 
after receiving a written request from Consultant. 

2. Dispute Resolution 

A. Alternate Dispute Resolution  

District intends to use Alternate Dispute Resolution (ADR) techniques including 
partnering and mediation to resolve disputes relating to the Project. 

B. Consultant and its Subconsultants are expected to participate in all ADR efforts. 

C. The cost of partnering, training facilities, and facilitator will be borne by District. 

3. Negotiations Before and During Mediation  

 Negotiations to resolve disputes before and during mediation are initiated for settlement 
purposes only and are not binding unless otherwise agreed by District and Consultant. 

4. Voluntary Mediation 

A. Initiation of Mediation 
 
Any Party to a dispute or claim may initiate mediation by notifying the other Party or 
Parties in writing. 
 

B. Request for Mediation 
 
A request for mediation must contain a brief written statement of the nature of the 
dispute or claim, and the names, addresses, and phone numbers of all parties to the 
dispute or claim, and those who will represent them, if any, in the mediation. 
 

C. Selection of Mediator 
 
1) Upon receipt of a written request for mediation, unless otherwise agreed by the 

Parties, within 14 days, the Parties will confer to select an appropriate mediator 
agreeable to all Parties. 
 

2) If the Parties cannot agree on a mediator, they hereby agree to accept a mediator 
appointed by a recognized association such as the American Arbitration Association. 
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D. Qualifications of a Mediator 
 
1) Any mediator selected must have expertise in the area of the dispute and be 

knowledgeable in the mediation process. 
 

2) No person shall serve as a mediator in any dispute in which that person has any 
financial or personal interest in the result of the mediation. 

 
3) Before accepting an appointment, the prospective mediator must disclose any 

circumstances likely to create a presumption of bias or prevent a prompt meeting 
with the Parties. Upon receipt of such information, the Parties will confer and decide 
whether to select another mediator. 
 

E. Vacancies 
 
If any mediator becomes unwilling or unable to serve, another mediator will be selected 
unless the Parties agree otherwise. 
 

F. Representation 
 
1) Any Party may be represented by person(s) of their choice who must have full 

authority to negotiate. 
 

2) The names and addresses of such person(s) must be communicated in writing to 
both Parties and to the mediator. 
 

G. Time and Place of Mediation 
 
1) The mediator will set the time of each mediation session. 

 
2) The mediation will be held at a convenient location agreeable to the mediator and the 

Parties, as determined by the mediator. 
 
3) All reasonable efforts will be made by the Parties and the mediator to schedule the 

first session within 60 days after selection of the mediator. 
 

H. Identification of Matters in Dispute 
 
1) Parties shall comply with the process as required by the mediator with regard to 

providing the mediator with a memorandum setting forth its position with regard to 
the issues that need to be resolved. At the discretion of the mediator, or otherwise 
agreed by the Parties, the Parties may mutually exchange such memoranda. 
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2) At the first session, the Parties will be expected to produce all information reasonably 
required for the Mediator to understand the issue(s) presented. The mediator may 
require each Party to supplement such information. 
 

I. Authority of Mediator 
 
1) The mediator does not have authority to impose a settlement on the Parties but will 

attempt to assist the Parties in reaching a satisfactory resolution of their dispute. 
 

2) The mediator is authorized to conduct joint and separate meetings with the Parties 
and to make oral and written recommendations for settlement. 

 
3) Whenever necessary, the mediator may also obtain expert advice concerning 

technical aspects of the dispute, provided the Parties agree and assume the 
expenses of obtaining such advice. Arrangements for obtaining such advice will be 
made by the mediator or the Parties, as determined by the mediator. 
 

4) The mediator is authorized to end the mediation whenever, in the mediator’s 
judgment, further efforts at mediation would not contribute to a resolution of the 
dispute between the Parties. 

 
J. Privacy 

 
1) Mediation sessions are private. 

 
2) The Parties and their representatives may attend mediation sessions. 

 
3) Other persons may attend only with the permission of the Parties and with the 

consent of the mediator. 
 

K. Confidentiality 
 
Except as provided by California or federal law or regulation:  
 
1) The mediator will not divulge confidential information disclosed to a mediator by the 

Parties or by witnesses in the course of the mediation. 
 

2) All records, reports, or other documents received by a mediator while serving as 
mediator, are confidential. 

 
3) The mediator must not be compelled to divulge such records or to testify in regard to 

the mediation in any adversary proceeding or judicial forum. 
 

4) The Parties must maintain the confidentiality of the mediation and must not rely on, 
or introduce as evidence in any arbitration, judicial or other proceedings: 
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a. Views expressed, or suggestions made by the other Party with respect to a 
possible settlement of the dispute; 
 

b. Statements made by the other Party in the course of the mediation proceedings; 
 

c. Proposals made or views expressed by the mediator; and 
 

d. Whether the other Party had or had not indicated willingness to accept a 
proposal for settlement made by the mediator. 

L. No Stenographic Record 
 
There shall be no stenographic record of the mediation. 
 

M. Termination of Mediation 
 
The mediation shall be terminated: 

1)  By the execution of a Settlement Agreement by the Parties; 
 

2) By a written declaration of the mediator to the effect that further efforts at mediation 
are no longer worthwhile; or 

 
3) By a written declaration of a Party or Parties to the effect that the mediation 

proceedings are terminated. 

N. Exclusion of Liability 
 
No mediator shall be a necessary Party in judicial proceedings related to the mediation. 
 

O. Interpretation and Application of These Mediation Provisions 
 

The mediator will interpret and apply these mediation provisions insofar as they relate to 
the mediator’s duties and responsibility. 
 

P. Expenses 
 

1) The expenses of witnesses for each Party must be paid by the Party producing the 
witnesses. 
 

2) All other expenses of the mediation, including required travel and other expenses of 
the mediator, and the expenses of any witness called by the mediator, or the cost of 
any proofs or expert advice produced at the direct request of the mediator, will be 
apportioned as the mediator finds appropriate or as otherwise agreed to by the 
Parties. 
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5. Compensation for Participation in Mediation  

Neither Consultant nor the District is entitled to compensation for time spent in or for 
negotiations or mediation to resolve questions or disputes between Consultant and District 
arising out of this Agreement. 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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Task Order No. ___________ 

Title: ___________________________________________________________________ 

Agreement: Standard Consultant Agreement _____________ (“Agreement”) Between the Santa 
Clara Valley Water District (“District”) and ______________________ (“Consultant”), dated 
____________. 

District:  ____________________________________________________ 

Consultant: ____________________________________________________ 

Dollar Amount of Task Order: Not-to-Exceed $____________ 

1. Upon full execution of this Task Order No._________, as set forth in the Standard 
Consultant Agreement, Section Twelve Miscellaneous Provisions, subsection 13. Task 
Orders, and the issuance of a Notice to Proceed by the District Project Manager, the 
Consultant is hereby authorized to perform the Services described in Attachment A to this 
Task Order. Any costs incurred, Services performed or expenditures by the Consultant 
before this Task Order is executed or before the issuance of the Notice to Proceed will be 
considered outside the contracted Scope of Services and will not be eligible for payment. 

2. Both the Scope of Services to be performed and the deliverables to be provided in 
accordance with this Task Order are described in Attachment A which is attached hereto 
and incorporated by this reference. Attachment A shall include at a minimum the following: 

A. The Consultant personnel to be assigned to perform the Services, including resumes if 
not previously provided to the District; 

B. The total not-to-exceed fees amount for Consultant to complete the Services, including 
estimated number of hours required to perform the Services assigned to each 
Consultant classification; 

C. Estimated cost of each other direct cost and reimbursable expense, including any 
applicable fees; and 

D. Project schedule for completing the Scope of Services. 

3. Consultant shall be compensated at fixed fees or at the hourly rates established in 
Attachment One to the Schedule(s), Fees and Payments, of the Agreement. Consultant 
agrees that it will provide all equipment, furnish all materials, except as may be otherwise 
noted in the Attachment A. 

4. This Task Order becomes effective on the date of full execution by authorized 
representatives of the Parties and remains in effect until the earlier of: completion of the 
tasks set forth in Attachment A; or [expected completion date].  
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5. Copies of applicable local, state and federal permits required to perform the Services 
described in Attachment A are attached to this Task Order, unless the Consultant previously 
provided the appropriate permits to the District. 

6. Consultant shall perform all Services described in Attachment A to this Task Order in 
accordance with the Terms and Conditions of the Agreement. 

7. Prevailing Wage Requirements  
 
A. The Scope of Services described in this Task Order is considered by the District to be 

"Public Works" requiring the payment of prevailing wages. See the Standard Consultant 
Agreement, Section Four Fees and Payments, subsection 3. Prevailing Wages. 

B. In accordance with prevailing wage laws, the Director of the California Department of 
Industrial Relations (Director) has ascertained the general prevailing rate of wages and 
employer payments for health and welfare, pension, vacation, and similar purposes 
available to the particular craft, classification, or type of workers employed on the 
Project. These rates are set forth in the latest determination obtained from the Director, 
which is on file in the District's Office of the Clerk of the Board of Directors and 
incorporated herein by reference the same as though set forth in full. The rates are also 
available on the State of California Department of Industrial Relations website at 
http://www.dir.ca.gov. 

8. Signatures: 

Signature:    
 NAME OF CONSULTANT FIRM 

[PRINT NAME] 
[PRINT TITLE] 

 DATE 

    
Signature:    
 SANTA CLARA VALLEY WATER DISTRICT 

[PRINT NAME] 
 DATE 

 [PRINT TITLE]   
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Please Note:  Failure to comply with the instructions below could result in a delay in 
receiving the Notice to Proceed.  The District will not be responsible for time lost or costs 
incurred due to failure to comply with these requirements. Please note the check-list of 
documents needed at the end of this Appendix IV insurance requirement. 

Without limiting the Contractor's indemnification of, or liability to, the Santa Clara Valley Water 
District (“District”), the Contractor must provide and maintain at its own expense, during the term of 
this Agreement, or as may be further required herein, the following insurance coverages and 
provisions as listed below. 

Contractor must provide its insurance broker(s)/agent(s) with a copy of these requirements and 
warrants that these requirements have been reviewed by Contractor’s insurance agent(s) and/or 
broker(s), who have been instructed by Contractor to procure the insurance coverage required 
herein.   

In addition to certificates, Contractor must furnish District with copies of all original 
endorsements affecting coverage required by this Appendix. The certificates and endorsements 
are to be signed by a person authorized by that insurer to bind coverage on its behalf. All 
endorsements and certificates are to be received and approved by District before the 
Agreement is executed. In the event of a claim or dispute, District has the right to require 
Contractor's insurer to provide complete, certified copies of all required pertinent insurance 
policies, including endorsements affecting the coverage required by this Appendix insurance 
document. 

If your insurance broker has any questions about the above requirements, please advise 
him/her to call Mr. David Cahen, District Risk Manager at (408) 630-2213. 

CERTIFICATES OF INSURANCE  

Contractor shall furnish the District with a Certificate of Insurance.  The certificates will be 
issued on a standard ACORD Form.   

Contractor shall instruct their insurance broker/agent to submit all insurance certificates and 
required notices electronically in PDF format to the designated District Contract Administrator 
and email a copy to Insurance.Certificates@valleywater.org. 

The certificates will:  

1. Identify the underwriters, the types of insurance, the insurance limits, the deductibles and 
the policy term; 

2. Include copies of all the actual policy endorsements required herein; and 
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3. In the “Certificate Holder” box include: 

Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA 95118 
Agreement/CAS No. 4946 
 
IMPORTANT:  The agreement or CAS number must be included. 

In the Description of Operations/Locations/Vehicles/Special Items Box: 

1. Certificate Holder shall be named as Additional Insured; 
2. District agreement or project number shall appear; 
3. The list of policies scheduled as underlying on the Umbrella policy shall be listed; and  
4. Waiver of Subrogation must be indicated as endorsed to all policies. 

If Contractor receives any notice that any of the insurance policies required by this 
Appendix IV Insurance may be cancelled or coverage reduced for any reason 
whatsoever, Contractor or insurer shall immediately provide written notice to the 
designated District Contract Administrator that such insurance policy required by this 
Appendix IV Insurance is canceled or coverage is reduced. 

MAINTENANCE OF INSURANCE 

If Contractor fails to maintain such insurance as is called for herein, District, at its option, may 
suspend payment for work performed and/or may order Contractor to suspend all Contractor’s 
work at Contractor’s expense until a new policy of insurance is in effect. 

RENEWAL OF INSURANCE 

Contractor will provide the District with a current Certificate of Insurance and endorsements 
within thirty (30) business days from the expiration of insurance.   

Contractor shall instruct its insurance broker/agent to: 

1. Submit all renewals of insurance certificates and required notices electronically in PDF 
format to:  Insurance.Certificates@valleywater.org 

2. Provide the following information in the “Certificate Holder” box: 

Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA 95118 
Agreement/CAS No. 4946 
 
IMPORTANT:  The agreement or CAS number must be included. 
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Contractor must, at its sole cost and expense, procure and maintain during the entire period of 
this Agreement the following insurance coverage(s).   

REQUIRED COVERAGES 

1. Commercial General/Business Liability Insurance with coverage as indicated: 

$1,000,000 per occurrence / $1,000,000 aggregate limits for bodily injury and property 
damage 

General Liability insurance must include: 

a. Coverage at least as broad as found in standard ISO form CG 00 01. 

b. Contractual Liability expressly including liability assumed under this contract. 

c. If Contractor must be working within fifty (50) feet of a railroad or light rail operation, any 
exclusion as to performance of operations within the vicinity of any railroad bridge, trestle, 
track, roadbed, tunnel, overpass, underpass, or crossway must be deleted, or a railroad 
protective policy in the above amounts provided. 

d. Severability of Interest. 

e. Broad Form Property Damage liability. 

2. Business Auto Liability Insurance with coverage as indicated: 

$1,000,000 combined single limit for bodily injury and property damage per occurrence, 
covering all owned, non-owned and hired vehicles. 

3. Professional/Errors and Omissions Liability with coverage as indicated: 

$1,000,000 per claim/ $1,000,000 aggregate 

Professional/Errors and Omission Liability appropriate to the Contractor’s profession, and 
must include: 

a. If coverage contains a deductible, or self-insured retention, it shall not be greater than 
one hundred thousand dollars ($100,000) per occurrence/event. 

b. Coverage shall include contractual liability 

c. If coverage is claims-made: 

i. Certificate of Insurance shall clearly state that the coverage is claims-made. 
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ii. Policy retroactive date must coincide with or precede the Contractor’s start of work 
(including subsequent policies purchased as renewals or replacements). 

iii. Policy must allow for reporting of circumstances or incidents that might give rise to 
future claims. 

iv. Insurance must be maintained and evidence of insurance must be provided for at 
least three (3) years after completion of the contract of work. 

4. Workers' Compensation and Employer’s Liability Insurance  

Statutory California Workers’ Compensation coverage covering all work to be performed for 
the District. 

Employer Liability coverage for not less than $1,000,000 per occurrence. 

GENERAL REQUIREMENTS 

With respect to all coverages noted above, the following additional requirements apply: 
 
1. Additional Insured Endorsement(s):  Contractor must provide an additional insured 

endorsement for Commercial General/Business Liability and Business Automobile 
liability coverage naming the Santa Clara Valley Water District, its Directors, officers, 
employees, and agents, individually and collectively, as additional insureds, and 
must provide coverage for acts, omissions, etc. arising out of the named insureds’ 
activities and work.  NOTE: This section does not apply to the Workers’ Compensation. 
 

2. Primacy Clause: Contractor will provide evidence (either through the Certificate of 
Insurance, endorsement or language in the insurance contract) that Contractor’s 
insurance is primary with respect to any other insurance which may be carried by the 
District, its Directors, its officers, agents and employees, and the District’s coverage 
must not be called upon to contribute or share in the loss.  NOTE: This section does not 
apply to the Workers’ Compensation policies. 
 

3. Cancellation Clause:  Contractor will provide endorsements for all policies stating that 
the policy will not be cancelled without 30 days prior notification to the District. 
 

4. Acceptability of Insurers: All coverages must be issued by companies admitted to 
conduct business in the State of California, which hold a current policy holder's 
alphabetic and financial size category rating of not less than A- V, according to the 
current Best's Key Rating Guide or a company of equal financial stability that is 
approved by the District’s Risk Manager. Non-Admitted companies may be substituted 
on a very limited basis at the Risk Manager’s sole discretion 

 
5. Self-Insured Retentions or Deductibles:  Any deductibles or self-insured retentions 

must be declared to and approved by the District. At the option of the District, either: the 
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insurer shall reduce or eliminate such deductibles or self-insured retentions as respects 
the District, its officers, officials, employees and volunteers; or the Contractor shall  
provide a financial guarantee satisfactory to the Entity guaranteeing payment of losses  
and related investigations, claim administration, and defense expenses. Contractor 
agrees that in the event of a claim they will pay down any agreed upon SIR in a prompt 
manner as soon as bills are incurred in order to trigger the insurance related to the SIR. 
 

6. SubContractors:  The Contractor shall secure and maintain or shall be responsible for 
ensuring that all subContractors performing the Contract Services secure and maintain 
all insurance coverages appropriate to their tier and scope of work in a form and from 
insurance companies reasonably acceptable to the District. 

 
7. Amount of Liability not Limited to Amount of Insurance: The insurance procured by 

Contractor for the benefit of the District must not be deemed to release or limit any 
liability of Contractor.  Damages recoverable by the District for any liability of Contractor 
must, in any event, not be limited by the amount of the required insurance coverage. 

 
8. Coverage to be Occurrence Based:  Except for Professional Liability, all coverage 

must be occurrence-based coverage.  Claims-made coverage is not allowed. 
 
9. Waiver of Subrogation:  Contractor agrees to waive subrogation against the District to 

the extent any loss suffered by Contractor is covered by any Commercial General 
Liability policy, Automobile policy, Workers’ Compensation policy described in Required 
Coverages above.  Contractor agrees to advise its broker/agent/insurer and agrees to 
provide evidence (either through the Certificate of Insurance, endorsement or language 
in the insurance contract) that subrogation has been waived by its insurer. 

 
10. Non-compliance:  The District reserves the right to withhold payments to the Contractor 

in the event of material noncompliance with the insurance requirements outlined above. 
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CHECK LIST OF DOCUMENTS NEEDED   

General Liability: A. Limits ($1,000,000)  

B. Additional Insured (Endorsement)   

C. Waiver of Subrogation (COI, 
Endorsement or policy language)   

D. Primacy (COI, Endorsement or policy 
language)   

E. Cancellation Endorsement   

    
Auto Liability: A. Limits ($1,000,000)   

B. Additional Insured (Endorsement)   

C. Waiver of Subrogation (COI, 
Endorsement or policy language)   

D. Primacy (COI, Endorsement or policy 
language)   

E. Cancellation Endorsement   

    
Umbrella: A. Limits ($)   

B. Primacy (Endorsement or policy 
language)   

    
Workers Comp: A. Limits ($1,000,000)   

B. Waiver of Subrogation (Endorsement 
or policy language)   

C. Cancellation Endorsement   

Professional Liability: A. Limits ($1,000,000)   
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1. REPRESENTATIVES 
 
A. The District’s representatives are as listed below.  Unless otherwise provided in this 

Agreement, all correspondence to the District must be addressed to the District Project 
Manager. 

Greg Meamber (District Project Manager (DPM)) 
Senior Engineer 
Operations and Maintenance Engineering Support Unit 
Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA  95118-3638 
Phone:  408-630-3016 
E-mail:  gmeamber@valleywater.org 
 
Devin Mody (District Unit Manager) 
Unit Manager, Operations & Maintenance Engineering Support Unit 
Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA  95118-3638 
Phone:  408-630-2024 
E-mail:  dmody@valleywater.org 
 
Sue Tippets (Division Deputy Operating Officer) 
Watersheds Operations and Maintenance Division 
Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA  95118-3638 
Phone:  408-630-2253 
E-mail:  stippets@valleywater.org 
 

B. The Consultant’s Project Manager is as listed below.  All District questions pertaining to 
this Agreement shall be referred to the Consultant’s Project Manager.  
 
Christie Beeman 
ESA 
180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
Phone:  510-463-6732 
E-mail:  cbeeman@esassoc.com 
 

C. The Consultant’s Principal Officer for this Agreement is as listed below.  As per the 
Agreement, Section Twelve, Miscellaneous Provisions, subsection 18. Notices, the 
District will submit all notices pertaining to this Agreement to the Consultant’s Principal 
Officer. 
 

Attachment 1 
Page 38 of 59

mailto:gmeamber@valleywater.org
mailto:dmody@valleywater.org
mailto:stippets@valleywater.org
mailto:cbeeman@esassoc.com


SCHEDULE P 
SCOPE OF SERVICES 

Stream Maintenance Guidelines Project 2019  CAS File No. 4946 
Standard Consultant Agreement for Capital Projects 
Agreement vs. 05-02-2019  
C14376   

Page 39 of 59 

Ann Borgonovo (Consultant Principal Officer) 
Vice President 
ESA 
550 Kearny Street, Suite 800 
San Francisco, CA  94108 
Phone:  415-896-5900 
E-mail:  aborgonovo@esassoc.com 

2. SCOPE OF SERVICES 

This Schedule P, Scope of Services describes the professional planning services to be 
performed by Consutlant to develop stream maintenance guidelines for the District’s Steram 
Maintenance Program (Project).  The District may, at its discretion, choose to initiate a new 
consltant agreement selection process for services for any subsequent phase(s) and/or 
utilize District staff to perform such services.   

3. PROJECT OBJECTIVES 

Consultant will provide all engineering and documentation services necessary to develop 
Stream Maintenance Guidelines (Stream Maintenance Guidelines or Guidelines) for ten (10) 
creek facilities. The Guidelines will provide detailed information for each creek facility based 
on past studies, field surveying, hydraulic analysis, field assessment of geomorphic and 
biologic conditions, and a summary of past maintenance conducted.    

A. The purpose of the Project is for the Consultant to develop Stream Maintenance 
Guidelines for ten District creek facilities over three years.  
 

B. The Stream Maintenance Guidelines will provide a quantitative approach to identifying 
conditions under which maintenance actions on District creek facilities would be required 
to maintain adequate flow capacity in those facilities. 
 

C. Stream Maintenance Guidelines will be developed for channels designated as 
Unmodified, Modified or Modified with Ecological Value.  Stream Maintenance 
Guidelines will be prepared to present the following: 

 
• Criteria such as design flood return period, design flow, roughness coefficient, 

allowable sediment accumulation and vegetation growth, and other channel 
characterizations including channel geometry, maintenance access road locations, 
etc. 
 

• Conditions under which sediment removal and vegetation management activities are 
required to convey storm flows based on the quantifiable thresholds established by 
hydraulics analysis. 

Stream Maintenance Guidelines will be completed for ten creek facilities during the term of 
the Agreement for the following creek facilities.  However, the District has identified five 
creek facilities to which priority should be given when Consultant is undertaking the tasks as 
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described below in order to develop the Guidelines.  The table below shows the two sets of 
five creek facilities based on priority established by the District, and Attachment Two to 
Schedule P, Schedule of Complance reflects this priority.    

First set of five facilities for which Guidelines should be developed    
Facility Watershed Creek length 

Wildcat Creek West Valley Watershed 19,480 feet 

Greystone Creek Guadalupe Watershed 8,189 feet 

Calera Creek Coyote Watershed 7,517 feet 

Los Coches Creek Coyote Watershed 6,300 feet 

Edmundson Creek Pajaro Watershed 4,339 feet 

   
Second set of five facilities for which Guidelines should be developed 
Facility Watershed Creek length 

Barron Creek 
Lower Peninsula 
Watershed 19,000 feet 

Guadalupe River Guadalupe Watershed 107,415 feet 

Sierra Creek Coyote Watershed 11,068 feet 

Rodeo Creek West Valley Watershed 11,398 feet 

Upper Penitencia 
Creek Coyote Watershed 21,906 feet 

4. PROJECT BACKGROUND 

The District manages an integrated water resources system that includes the supply of 
clean safe water, flood protection, and stewardship of streams on behalf of Santa Clara 
County’s 1.8 million residents and businesses.  The District effectively manages 10 (ten) 
dams and surface water reservoirs, 3 (three) water treatment plants, nearly 400 (four 
hundred) acres of groundwater recharge ponds and more than 275 (two hundred seventy-
five) miles of streams. 

The District maintains its creek facilities to convey storm flows draining from the upper 
watershed and from storm water outfalls.  When properly maintained, these facilities convey 
flows at either the level they were designed for (in reaches where flood protection projects 
have been constructed) or at historic levels (in the case of non-engineered channels that 
have been modified historically or have not been modified).  Stream maintenance guidelines 
establish quantifiable objectives to assist the District with planning its activities in order to 

Attachment 1 
Page 40 of 59



SCHEDULE P 
SCOPE OF SERVICES 

Stream Maintenance Guidelines Project 2019  CAS File No. 4946 
Standard Consultant Agreement for Capital Projects 
Agreement vs. 05-02-2019  
C14376   

Page 41 of 59 

maintain flow capacities and established levels of service (LOS) of the District’s creek 
facilities.   

5. ASSUMPTIONS AND REQUIREMENTS 

A. General Assumptions and Requirements 

1) Manage Scope of Services.  Consultant shall manage the Scope of Services such 
that the work is completed within the Not-to-Exceed Fees limit and in accordance 
with the Project schedule and ensure that all services and deliverables meet the 
District and Project objectives and requirements. 

2) Deliverable Format.  Consultant shall submit deliverables in both electronic and 
hardcopy format, if requested.  Deliverables shall be submitted in PDF and native 
(editable) format, including Word documents, Excel spreadsheets, PowerPoint files, 
AutoCAD files, etc.  The hard copy deliverables shall be printed in professional 
quality presentation and submitted in 5 (five) copies, if requested.  District may 
require original copies of signed documents and/or scanned (Adobe PDF) versions. 

3) Review of Deliverables.  The District will review and comment on all Project 
deliverables and forward to Consultant for revision and preparation of final versions 
as determined by the District, some of the deliverables may also be subject to review 
and comment from regulatory agencies and stakeholders following the District review 
process. 

4) District Quality Environmental Management System.  The District maintains a 
Quality Environmental Management System (QEMS) which has procedures, 
guidelines and work instructions for the performance of various District work.  
Consultant will perform the Agreement tasks and/or sub-tasks in accordance with the 
QEMS framework.   

5) Consultant Responsibility.  Consultant, with its expertise in the performing the 
Services described herein, is responsible for making the appropriate assumptions in 
each task to complete each task’s deliverables and to achieve the Project objectives 
of this Agreement as described in Section 3, Project Objectives. 

6) Document Control.  Consultant is responsible for establishing and maintaining its 
own document control system to execute this Scope of Services.  An internal 
document control system for this Project is maintained by the District. 

7) File Exchange Service.  Consultant will provide a file exchange service accessible 
to all parties as designated by the District to facilitate communications; particularly of 
large files over three megabytes.  Difficulties in using and transmitting information 
with this exchange service shall be resolved by Consultant.  In the event that 
transmitting or receiving information does not occur in a timely manner, the District 
will not be responsible for delays in completing Project work.  Consultant may need 
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to coordinate with District’s Information Technology Division to address any firewall 
issues and/or permissions required to allow for these communications. 

B. Project-Specific Assumptions and Requirements 

1) Although it is the responsibility of the Consultant to independently complete the taks 
listed below, the District will make previous and relevant reports and background 
information available to the Consultant.  

2)  It is anticipated that Consultant will undertake and complete Tasks 2 to 5 to develop 
Guidelines for the first five priority creek facilities before undertaking and completing 
the same tasks for the second five priority creek facilities. 

6. SCOPE OF SERVICES TASKS 

Task 1—Project Management and Coordination 

The purpose of Task 1 is for Consultant to manage the Scope of Serivces successfully such that 
the work is completed within the not-to-exceed fees limit stated in Attachment One to Schedule 
P, Fees and Payments, and in accordance with the Project Schedule stated in Attachment Two 
to Schedule P, Schedule of Completion, while ensuring that all services and deliverables by the 
Consultant meet the District and Project requirements. This task includes all Project 
management efforts required to organize Consultan’ts team, oversee work activities among 
consultant and subconsultant staff, assign and control work, and communicate/report progress 
to the District.  

A. Consultant will attend one Project kickoff meeting to introduce key District and Consultant 
team members to one another, acquaint all participants with the purpose of and 
expectations for the Project, describe team member roles and responsibilities, describe 
Project procedures and summarize scope and schedule. The District's Project Manager will 
organize and lead the kickoff meeting.  The kickoff meeting will be attended by key Project 
members of the District’s and Consultant’s team.  Items to be discussed at the meeting will 
also include: review of Project Objectives and recommended improvements, critical success 
factors, District management expectations, key decision points, outside agency involvement, 
and the Project work plan.  Consultant will identify and invite appropriate Consultant team 
members.  Consultant team members are expected to include the Consultant’s Project 
Manager and Subconsultants, as appropriate.  The District will identify and invite District 
team members and others, as appropriate. 

B. Consultant will conduct monthly progress meetings with District’s Project Manager; solicit 
administrative and technical requirements from District staff; and ensure that the 
requirements have been managed.  

C. Consultant will develop and maintain a current Project schedule indicating all major tasks, 
milestones and deliverables.  The Project schedule will include sufficient details to track 
Project progress and completion of tasks, subtasks and major deliverables and milestones 
described in this Scope of Services. 
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D. Consultant will prepare and maintain monthly a project management action item and 
decision log that will document action items and concerns and issues throughout the term of 
the Agreement that require resolution by the District and/or Consultant. 

E. Consultant will communicate weekly with the District’s Project Manager to plan and review 
work progress.  

F. Consultant will develop the Consultant Project Work Plan in accordance with District's 
Quality Environmental Management System (QEMS) Work Instruction W75102 Create Work 
Plan. The Project Work Plan will include Project objectives; the scope of work; a description 
of Project deliverables; a detailed Project Schedule (showing major tasks and deliverables); 
a break down of Consultan’ts costs for the major tasks; a list of the Consultant’s team 
members and their roles and responsibilities; communication protocols (internal and 
external); docuent control procedures.  Consultant will provide a draft Work Plan at the 
kickoff meeting for District’s review, and will prepare a final Work Plan incorporating District’s 
comments.  

Task 1—Deliverables 

1. Kick-off meeting;  
2.  Draft and Final Project Work Plan;  
3.  Monthly Progress Reports Delivered with Monthly Invoices;  
4. Monthly Progress Meetings;  
5. Monthly Draft and Final Agenda for Progress Meetings and Meeting Notes; and 
6. Monthly Project Management Action Item and Decision Logs. 

 
Task 1—Assumptions Include: 

1. Monthly progress meetings (up to two hours each) will be held as needed at District facilities 
in San Jose or by phone if mutually agreed.  

2. Up to two Consultant team members will attend the progress meetings/teleconference 
unless otherwise approved by District’s Project Manager. 

Task 2—Data Collection, Review, and Preliminary Investigation  

A. The purpose of this task is for Consultant to collect, organize and evaluate previously 
developed and readily available information to prepare for completion of the later tasks 
including development of the maintenance guidelines. Existing information may include: 
hydrology and hydraulic information, documentation of Hydrologic Engineering Centers- 
River Analysis System (HEC-RAS) models, stream channel topography and as-built 
surveys, natural resource information including habitat and sensitive species data, 
maintenance history, and land ownership and easement conditions and other information 
relevant to the 10 creek facilities.  

 
B. Consultant will coordinate with the District to identify data sources and secure existing 

information about each creek facility. After review of the information collected, the 
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Consultant will identify any additional surveying activities necessary to address data gaps 
(Task 3) and develop refined hydraulic analysis (Task 4).  

 
C. To complete Task 2, Consultant will:  
 

1.  Obtain and review background information.  

2. Obtain and review documentation of existing hydrology and hydraulic models and 
documents for each of the 10 creek facilities.  

3. Obtain and review as-built drawings and maintenance history for each of the 10 creek 
facilities, as available.  

4. Review tidal conditions and potential influence on creek hydraulics for those creek 
facilities under tidal influence.  

5. Obtain and review biological data for each of the 10 creek facilities.  

6. Review District’s inspection rating system.  

7. Review area maps for property ownership and easements to identify extent of 
maintenance area to be included in Stream Maintenance Guidelines.  

8. Review District’s recent Inspection reports for evaluating problem/ sensitive areas in the 
channel.  

9. Identify and recommend any additional survey or modeling efforts necessary to complete 
the Stream Maintenance Guidelines.  Consultant will present its findings and 
recommendations at two meetings (one meeting for each set of five creeks) with District 
staff.  

10. Based on the recommendations, develop draft scope of work for additional field data 
collection and refined hydraulic modeling for District’s review, and prepare final scope of 
work addressing District’s review comments.  

Task 2––Deliverables  
 
1. Data summary for each constructed facility, including information regarding: maintenance 

history, as-built records, agreements, planning studies, original engineering basis of channel 
design, channel geometries and channel types.  

2. Summary of the available hydrology and hydraulic models.  

3. Recommendations for additional survey and hydraulic modeling, if any.  

4. Meetings to discuss recommendations for additional survey and hydraulic modeling. 
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5. Draft and Final Scope of work for additional field data collection and refined hydraulic 
modeling to implement the recommendations.  

Task 3—Perform Surveying 

A. The purpose of this task is to conduct topographic field reconnaissance, surveying, and data 
analysis needed to support hydraulic modeling and capacity analysis consistent with the 
Final Scope of Work as completed in Task 2.  

B. Consultant will: 

1. Initiate field reconnaissance (10 creek facilities) to verify study reaches by river station, 
identify areas that require additional survey detail and/or warrant special attention in the 
Maintenance Guidelines, note locations for repeat survey (monumented cross-section),  
photo-documentation monitoring and stream gaging, and provide observational data to 
inform hydraulic modeling. Observations will include vegetation conditions and 
Manning’s n estimates, areas of existing or potential sediment accumulation, bank 
stability or other geomorphic conditions that may not have been captured by the cross 
section surveys. 

2. Initiate collection of survey data if authorized by District. 

3. Establish horizontal and vertical control (to NAD83 and NAVD88, respectively) points for 
each facility based on the District’s (or similar) control network. For the conventional 
survey locations (i.e., total stations), Consultant will use the nearest control point through 
the survey reach(es)(as needed). 

4. Collect survey data at selected cross-sections. 

5. Conduct field data post-processing. 

6. Convert existing model(s) to the datum specified above. 

7. Identify representative locations for comparison between as-built and current cross-
section. 

8. Compare current cross-sections (either collected in the field or from existing hydraulic 
models where new survey not conducted) with design cross-sections and prepare 
graphic and numerical comparison of design cross-sections to current cross-section at 
the selected locations.   

9. Prepare a draft technical memorandum to present the raw and processed field data and 
comparisons between current and design cross-sections for District’s review, and 
address District’s review comments prior to submitting a final technical memorandum.    

 
Task 3—Assumptions Include: 

1. Survey crew will have access to District facilities to be surveyed.  
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2.  District will provide notifications and obtain permission for access as needed for surveys to 
be conducted on private property. 

3.  Complete cross-section surveys will be performed for Wildcat Creek, Edmundson Creek, 
and portions of Greystone Creek and Sierra Creek; check section surveys will be performed 
for Upper Penitencia Creek; and no cross-section surveys will be performed for Calera 
Creek, Los Coches Creek, Barron Creek, Rodeo Creek, or Guadalupe River. 

Task 3—Deliverables 

1. Draft and Final Technical memorandum presenting raw and processed field data, 
comparisons of as-built and/or model cross sections to surveyed sections at selected 
locations including electronic source files.  

Task 4—Hydraulics Analyses 

A.  The purpose of this task is for Consultant to conduct hydraulics analyses needed to evaluate 
channel capacity under existing conditions and a range of maintenance scenarios consistent 
with the Final Scope of Work as completed in Task 2. The results of these analyses will form 
the basis for developing maintenance thresholds in the Stream Maintenance Guidelines.  

B. Consultant will: 

1.  Convert existing model(s) to the NAVD88 vertical datum as needed.  
 
2.  Create new one-dimensional steady state flow geo-referenced HEC-RAS models if 

reliable recent models are unavailable, or update or supplement available models using 
new cross sections to achieve reasonable confidence level for maintenance purposes.  

 
3.  Update existing HEC-RAS models with recently surveyed cross-sections and other data 

as required. Existing model geometry will be replaced with new cross-sections only 
when cross section-comparison (Task 3) indicates updating is warranted.  

 
4.  Identify channel reaches (by station) based on LOS flow, geomorphic conditions or other 

field conditions noted under Task 2.  
 
5.  Identify a “typical” cross-section for each channel reach that represents the general 

geometry of the channel throughout the reach.  
 
6.  Identify Manning’s n values to be applied to each model reach for baseline, existing and 

maintenance scenario conditions.  Based on District’s feedback on the Manning’s n 
values, evaluate and update the new model to reflect current channel vegetation 
conditions for Manning’s roughness value using new surveyed vegetation conditions and 
locations.   
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7. Develop an “atlas” of Manning’s n values by compiling channel photographs and 
associated roughness values for each “typical” cross-section.  The atlas can serve as a 
field guide for estimating channel roughness.  

 
8. Identify sediment accumulation scenarios to be used for maintenance conditions.  

 
9. If stream gauge data is available for the channel reach, calibrate HEC-RAS model against 

available known water surface elevations and/or surveyed high water marks, and test 
sensitivity of computed water surface elevations to Manning’s roughness coefficient.  

 
10. Run HEC-RAS models for LOS flows under baseline, existing and maintenance scenario 

conditions.  

11. Develop a nomograph for each creek facility relating water surface, roughness and 
sediment accumulation for each reach of each channel facility, based on model results 
for the “typical” cross-section. 

12. Prepare a draft hydraulic analysis report for District’s review and address District’s 
review comments prior to preparing a final hydraulic analysis report.  The report will 
include a description of modeling methods, assumptions, and data sources; modeling 
files; a summary of the hydraulic analysis results; and documentation of method for 
Manning’s n-value selection.   

Task 4—Deliverables 

1.  A draft and final hydraulic analysis report that includes: 

a.  A description of modeling methods assumptions and data sources;  
b.  Modeling files (electronic);  
c.  A summary of hydraulic analysis results; and 
d.  Documentation of method for Manning’s n selection.  

 
2. Nomographs relating water surface, roughness and sediment accumulation for each reach 

of each channel facility, based on model results.  

3.  An “atlas” with description of vegetation type and composition for Manning’s n values found 
in Santa Clara County with sample photographs. 

4.  Modeled water surface elevations with design freeboard requirements and identify where 
LOS freeboard requirements are not met. 

Task 4—Assumptions 

1.  Available hydraulic models, survey data, and design and as-built structure drawings will be 
provided by the District.  
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2.  Calibration data including gauge records, high water marks, flood photos, and observations 
will be provided by the District for each facility as available.  

 
3.  LOS flow rate and design freeboard will be provided by the District for each facility.  

Task 5—Stream Maintenance Guidelines Development 

A.  The purpose of this task is for Consultant to integrate the hydrologic, hydraulic, survey, 
geomorphic, and biologic data collected, analyzed, or developed in the previous tasks and 
synthesize this information into Stream Maintenance Guidelines. 

B. The Stream Maintenance Guidelines will be organized according to individual stream/creek 
facilities and further specified according to reach-specific conditions. The Guidelines will 
include quantitative guidelines to evaluate the need to conduct sediment removal or 
vegetation management activities. The Consultant will develop a consistent methodology for 
developing the Guidelines, which will be based on numeric criteria and defined performance 
standards.  

 
C. Consultant will develop an easy-to-reference template for the Maintenance Guidelines. The 

template contains sample summary information in table or chart format, with the “back up” 
information referenced in clear, well-organized appendices.  

D. Consultant will develop separate and unique Stream Maintenance Guidelines for each reach 
of the listed facilities below. 

  Station 

Facility Watershed GIS 
(from) 

GIS 
(to) 

Barron Creek Lower Peninsula 0+00 190+00 
Wildcat Creek West Valley 0+00 194+80 
Rodeo Creek  0+00 113+98 
Greystone Creek 

Guadalupe 
0+00 81+89 

Guadalupe River 0+00 1074+15 
Calera Creek 

Coyote 

0+00 75+17 
Los Coches Creek 0+00 63+00 
Sierra Creek 0+00 110+68 
Upper Penitencia Creek 0+00 219+06 
Edmundson Creek Uvas/Llagas (Pajaro) 0+00 43+39 

E. Based on District’s priority, Consultant will complete the Stream Maintenance Guidelines for 
the Calera Creek, Wildcat Creek, Greystone Creek, Los Coches Creek, and Edmundson 
Creek facilities before completing the Stream Maintenance Guidelines for the Barron Creek, 
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Guadalupe River, Sierra Creek, Rodeo Creek, and Upper Penitencia Creek facilities (See 
also Attachment Two, Schedule of Completion). 

F.  Each Stream Maintenance Guideline will: 

1.  Summarize reach location, ownership, maintenance responsibilities, easements, 
locations of maintenance roads, and access.  

2.  Summarize known information for each reach, such as channel type, floodwalls, levees, 
channel geometry, instream features, bed slope, agreements, maintenance history, et 
al., and include aerial photos/maps.  

3.  Summarize the maintenance history of the reach (based on information provided by the 
District and collected in Task 2).  

4.  Describe vegetation type, percent coverage, and composition, including existing 
vegetation roughness conditions throughout the reach and at representative cross-
section. Include diagrams of design and existing vegetation roughness conditions.  

5.  Document the results of the hydraulic analysis in terms of channel capacity relative to 
LOS flows and required freeboard, based on the nomographs developed in Task 4.  

6.  Identify the potential need for maintenance under each of modeled maintenance 
scenarios using the nomographs and other figures and text. Clearly identify the 
combination of roughness and sediment accumulation that results in a modeled water 
surface elevation that is higher than the target freeboard level, indicating the need for 
maintenance.  

7.  Provide photographs and figures to help identify roughness values and sediment 
accumulation corresponding to different maintenance conditions shown on the 
nomograph.  

8.  Include detailed write-up and tables for the creeks, which would provide reach-specific 
guidelines for field inspections 

9.  Include detailed information about the following: 

(a) Channel reaches with hydraulic constrictions (e.g., under-sized culverts, bridge 
abutments, railroad trestles, utility crossings, and other natural or human-caused 
obstructions) potentially causing backwater conditions, increased water surface 
elevations, bank instabilities, or fish passage barriers;  

(b) Channel reaches that are a priority for maintenance based on chronic problems, 
such as sediment accumulation, debris accumulation, flooding, or excessive erosion, 
and an assessment of the chronic problem causes. 
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Task 5—Deliverables 

1.  Draft Stream Maintenance Guidelines;  
 
2.  Final Stream Maintenance Guidelines; and  

3.  Copies of exhibits/figures/tables in the format in which they will be created in (such as 
AutoCAD, Excel, Arc Map, etc.). 

Task 6—Supplemental Services 

The District may require, and the Consultant shall perform, Supplemental Services on an 
as-needed basis.  Prior to performing such Supplemental Services, the Consultant must obtain 
written authorization in the form of a Task Order approved by the District’s authorized 
representative. The form of this Task Order will be as per the Standard Consultant Agreement, 
Section Twelve, Miscellaneous Provisions, Subsection 13, Task Orders, and Appendix Three of 
the Standard Consultant Agreement, Task Order Template. 

A.  Specific examples of possible Supplemental Services include:  

• Establish permanent monuments to facilitate re-survey of selected cross sections for 
maintenance monitoring purposes 

• Supplementary field data collection to support creation, updating and/or calibration of 
hydraulic models.  

• Modifications to previously-developed maintenance guidelines based on updated LOS or 
other information.  

• Regulatory agency coordination support  

• Workshops, training or other support for District maintenance staff. 

• Additional Meetings. 

• Additional time allotted for meetings. 

• Additional status/progress reports. 

• Expanded level of effort for hydraulic modeling (beyond what is described in Task 3) 
and/or additional hydraulic modeling tasks. 

• Expaned level of effort for field data collection (beyond what is described in Task 4) 
and/or additional field data collection. 
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7. ATTACHMENTS.  The following listed Attachments are incorporated herein by this 
reference as though set forth in full: 
Attachment One to Schedule P—Fees and Payments 
Attachment Two to Schedule P—Schedule of Completion 
Attachment Three to Schedule P—Consultant’s Key Staff and Subconsultants 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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1. Total Authorized Funding. 

Total payment for Services performed, to the satisfaction of District, as described in the 
Schedule(s) will not exceed a total amount of $996,000 (Not-to-Exceed Fees or NTE).  
Under no conditions will the total compensation to the Consultant exceed this NTE payment 
amount without prior written approval in the form of an amendment to this Agreement 
executed by the District’s Board of Directors (Board), or Chief Executive Officer, or 
designee, as authorized by the Board. 

2. Cost Breakdown. 

The NTE total compensation of this Agreement consists of the following task fee breakdown.  
No services will be performed, or fees paid by the District to the Consultant, for 
Supplemental Services without prior written authorization by the District as stated in 
Schedule P, Scope of Services. 

COST BREAKDOWN 

Task Description Not-to-Exceed Fees 
1 Project Management and Coordination $120,000 

2 Data Collection, Review, and Preliminary 
Investigation $176,000 

3 Perform Surveying $140,000 
4 Hydraulics Analyses $170,000 
5 Stream Maintenance Guidelines Development $310,000 
6 Supplemental Services $80,000 

Total Not-to-Exceed Fees $996,000 

3. Terms and Conditions. 

Payments for Services performed, as described in this Schedule, which applies to the 
specific Services, will be based on the following terms: 

A. The District will pay for Services provided by the Consultant according to the schedule of 
rates for professional, technical, and administrative personnel as well as materials and 
supplies as listed below in the Hourly/Unit Rate Schedule. 

B. The stated hourly rates are effective for the term of this Agreement unless otherwise 
revised as indicated. After 24 months from the date this Agreement is entered into by 
parties (“anniversary date”), and each 12 months thereafter, these hourly rates may be 
negotiated by the Consultant and the District, provided Consultant submits written notice 
to District of Consultant’s request to revise the hourly rates 90 calendar days prior to the 
anniversary date of this Agreement. Both parties will use as a benchmark for 
negotiations the percent change for the previous 12 months of the “Employment Cost 
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Index (ECI), for total compensation for private industry workers, for the San Francisco-
Oakland-San Jose, CA CSA Census region and metropolitan area (not seasonally 
adjusted)” as published by the U.S. Department of Labor, Bureau of Labor Statistics, or 
2.5%, whichever is less. A negative index will result in rates remaining the same. Such 
rate revisions are subject to written approval by the District’s Deputy Officer or his/her 
designee. 

C. Reimbursable Expenses.   

1) All reimbursable expenses not already covered in overhead may include, but are not 
limited to, mapping, rendering, printouts, leased equipment, mailing and delivery 
services, printing services, film and processing, plotting, and supplies.  These other 
direct expenses will be billed on a monthly basis at actual cost plus 0% linked to 
each Agreement Task, as approved by the District Project Manager, provided that 
the Agreement total NTE amount is not exceeded.  Consultant shall provide receipts 
for each other direct expense item(s) with monthly invoices submitted.   

2) Equipment purchased on behalf of the District that costs $50 or more must receive 
the prior written approval of the District Project Manager.  All equipment purchased 
on behalf of the District and paid for the District shall become the property of the 
District and be delivered to District prior to expiration of this Agreement. 

3) Travel expenses are reimbursed at actual costs. Travel and overnight 
accommodations, including per diem, required for performance of this Agreement will 
be paid at reasonable cost not to exceed the U.S. General Services Agency Per 
Diem Rates for Sunnyvale/Palo Alto/San Jose, California area, provided prior 
approval has been obtained from the District Project Manager. For air travel, District 
will pay the cost of a coach class or equivalent ticket. Where air travel is required, 
District will pay the total cost of rideshare expenses or a rental car, which may 
include insurance, gas, car fee, and taxes and will be paid at the actual costs 
incurred. Vehicle rental is limited to a compact or economy model. 

D. Expenses incurred by the Consultant for Subconsultants, subcontractors and vendors, 
including lab services, will be reimbursed at actual cost plus 2.5%. Consultant shall 
provide invoices for all such services regardless of cost. 

E. [NOT USED] 
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F. Prevailing Wage Requirements.  

1) The Scope of Services described in Task 2 Planning Services and Task 3 
Supplemental Services is considered by the District to be “Public Works” requiring 
the payment of prevailing wages. See the Standard Consultant Agreement Section 
Four, Fees and Payments, subsection 3. Prevailing Wages. 

2) In accordance with the prevailing wage law, the Director of the California Department 
of Industrial Relations (Director) has ascertained the general prevailing rate of wages 
and employer payments for health and welfare, pension, vacation, and similar 
purposes available to the particular craft, classification, or type of workers employed 
on the Project. These rates are set forth in the latest determination obtained from the 
Director, which is on file in the District’s Office of the Clerk of the Board of Directors 
and incorporated herein by reference the same as though set forth in full. The rates 
are also available on the State of California Department of Industrial Relations 
website at http://www.dir.ca.gov. 
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HOURLY/UNIT RATE TABLE 

CLASSIFICATION HOURLY/ 
UNIT RATE 

Consultant: Environmental Science Associates (ESA) 
Project Technician I $67.90 
Project Technician II $97.53 
Project Technician III $124.88 
Associate I $75.88 
Associate II $91.40 
Associate III $106.51 
Senior Associate I $106.90 
Senior Associate II $118.56 
Senior Associate III $139.05 
Managing Associate I $134.35 
Managing Associate II $150.91 
Managing Associate III $182.83 
Director I $165.58 
Director II $192.64 
Director III $229.66 
Subconsultant(s): Horizon Water & Environment (Horizon) 
Principal $225.06 
Director $200.16 
Senior Associate II $190.07 
Senior Associate I $180.15 
Associate II $165.18 
Associate I $160.13 
Analyst II $145.16 
Analyst I $135.07 
Surveyor $115.05 
GIS Technicial $135.07 
Technical Editor $105.13 
Admin $90.15 
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1. This Agreement commences on the Effective Date, subject to accomplishment of all 
conditions to formation of an agreement listed in the Agreement at Section Twelve, 
Miscellaneous Provisions, subsection 2. Formation of Agreement. 

2. This Agreement expires on July 31, 2022, unless, prior to its expiration, its term is modified 
by a written amendment hereto, and signed by both Parties. 

3. District’s Project Manager and Consultant may agree to modify the schedule specified for 
Consultant’s performance as an administrative modification to the Agreement and will 
confirm such modification in writing. 

PROJECT SCHEDULE 

Task Description Completion Date 
(Duration from Notice to Proceed) 

1 Project Management and Coordination Term of Agreement 

 Data Collection, Review, and Preliminary Investigation 
 

 

2 
Calera Creek, Wildcat Creek, Greystone Creek, Los 
Coches Creek, and Edmundson Creek 
 

12 months 
 

 Barron Creek, Guadalupe River, Sierra Creek, Rodeo 
Creek, and Upper Penitencia Creek 

24 months 

3 

Perform Surveying 
 

 

Calera Creek, Wildcat Creek, Greystone Creek, Los 
Coches Creek, and Edmundson Creek 
 

12 months 
 

Barron Creek, Guadalupe River, Sierra Creek, Rodeo 
Creek, and Upper Penitencia Creek 24 months 

4 

Hydraulics Analyses  
 

Calera Creek, Wildcat Creek, Greystone Creek, Los 
Coches Creek, and Edmundson Creek 
 

12 months 

Barron Creek, Guadalupe River, Sierra Creek, Rodeo 
Creek, and Upper Penitencia Creek 24 months 

5 

Stream Maintenance Guidelines Development  
 
Calera Creek, Wildcat Creek, Greystone Creek, Los 
Coches Creek, and Edmundson Creek 
 

12 months 

 Barron Creek, Guadalupe River, Sierra Creek, Rodeo 
Creek, and Upper Penitencia Creek 

24 months 

6 Supplemental Services Term of Agreement 
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1. Consultant’s key staff assigned to the Project are as follows: 

Team Member Classification Project Role Contact Information 
Michael Strom Senior Associate III Hydraulic Modeling ESA 

180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
510-839-5066 
Mstrom@esassoc.com 

Annika Sullivan Senior Associate III Hydraulic Modeling ESA 
180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
510-839-5066 
asullivan@esassoc.com 

Damien Kunz Managing Associate II Surveyor ESA 
180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
510-839-5066 
dkunz@esassoc.com 

James Gregory Managing Associate 
III 

Hydraulic Modeling ESA 
180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
510-839-5066 
jgregory@esassoc.com 

Matt Norcott Associate III Field Data ESA 
180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
510-839-5066 
jgragg@esassoc.com 

Christie Beeman Director III Project Manager ESA 
180 Grand Avenue, Suite 1050 
Oakland, CA  94612 
510-839-5066 
cbeeman@esassoc.com 

Ken Schwarz Principal Director Horizon Water & Environment 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
ken@horizonh2o.com 

Scott Walls Senior Associate I Survey Horizon Water & Environment 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
scott@wallslandwater.com 
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Team Member Classification Project Role Contact Information 
Brian Piontek Senior Associate I Maintenance 

Guidelines 
Horizon Water & Environment 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
brian@horizonh2o.com 

Robin Hunter Associate II Field data Horizon Water & Environment 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
hunter@horizonh2o.com 

Johnnie 
Chamberlin 

Analyst II Field data Horizon Water & Environment 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
j.chamberlin@horizonh2o.com 

Victoria Kuehn Analyst I Maintenance 
Guidelines 

Horizon Water & Environment 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
kuehn@horizonh20.com 

2. The following Subconsultants are authorized to perform Services on the Project: 

Firm Contact Information 
Horizon Water & 
Environment (Horizon) 

Horizon Water & Environment 
Ken Schwarz 
266 Grand Avenue, Suite 210 
Oakland, CA  94610 
510-986-1850 
ken@horizonh2o.com 
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Ref No. Description 
1 Santa Clara Valley Water District Non-Disclosure Agreement (NDA) 
2 Personal NDA (PNDA) 
3 GIS Product Standards July 2017 version 
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