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This Amendment No. 1 (Amendment), effective as of the date it is fully executed by the Parties, 
amends the terms and conditions of the Standard Consultant Agreement No. A3932A 
(Agreement) dated January 26, 2016 between SANTA CLARA VALLEY WATER DISTRICT 
hereinafter called (District) and HARRIS & ASSOCIATES, (Consultant), collectively, the Parties. 

RECITALS 

WHEREAS, Consultant is currently performing construction management services during the 
construction phase of the Permanente Creek Flood Protection Project – Rancho San Antonio 
(Project); and 

WHEREAS, the Parties desire to amend the STANDARD CONSULTANT AGREEMENT portion 
of the Agreement in order to update certain provisions to current District and legal requirements 
that have been modified since the Agreement commenced; and  

WHEREAS, the Parties desire to amend the Agreement to add Supplemental Services for 
environmental services including consultation on and treatment of archaeological items and 
paleontological finds discovered on the Project site; and 

WHEREAS, the Parties desire to amend the Agreement to update certain information regarding 
the Consultant’s key staff and subconsultants; and 

WHEREAS, the Parties desire to amend the Agreement to extend its term; increase the Total 
Not-to-Exceed Amount to provide funds for Consultant to perform additional construction 
management services during the extended Project construction time; and to modify the Project 
Schedule for Consultant’s performance commensurate with completion of Project construction; 
and  

WHEREAS, the Parties desire to amend the Agreement to add staff classifications for several of 
Consultant’s subconsultants as well as correlating hourly rates, and a revised laboratory 
schedule of fees for 2018.   

NOW, THEREFORE, in consideration of the mutual promises and agreements stated herein 
and notwithstanding anything to the contrary in the Agreement, Consultant and the District 
hereby agree to amend the Agreement as follows: 

1. The Agreement, STANDARD CONSULTANT AGREEMENT, SECTION II DUTIES OF 
CONSULTANT, is amended to revise the eighth and ninth paragraphs to state as follows: 

“The Santa Clara Valley Water District is an equal opportunity employer and requires its 
consultants to have and adhere to a policy of equal opportunity and non-discrimination.  In 
the performance of the Agreement, the Consultant will comply with all applicable federal, 
state, local laws and regulations, and will not discriminate against any subcontractor, 
employee, or applicant for employment, in the recruitment, hiring, employment, utilization, 
promotion, classification or reclassification, transfer, recruitment advertising, evaluation, 
treatment, demotion, layoff, termination, rates of pay or other forms of compensation, and 
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selection for professional development training (including apprenticeship), or against any 
other person, on the basis of sex (which includes pregnancy, childbirth, breastfeeding and 
medical conditions related to pregnancy, childbirth or breastfeeding), race, religion, color, 
national origin (including language use restrictions), ancestry, religious creed (including 
religious dress and grooming practices, political affiliation, disability (mental and physical, 
including HIV or AIDS), medical condition (cancer and genetic characteristics), genetic 
information, marital status, parental status, gender, age (40 and over), pregnancy, military 
and veteran status, sexual orientation, gender identity and gender expression, the exercise 
of family and medical care leave, the exercise of pregnancy disability leave, or the request, 
exercise, or need for reasonable accommodation. 

The Consultant’s policy must conform with applicable state and federal guidelines including 
the Federal Equal Opportunity Clause, “Section 60-1.4 of Title 41, Part 60 of the Code of 
Federal Regulations,” Title VII of the Civil Rights Act of 1964 as amended; the American’s 
with Disabilities Act of 1990; the Rehabilitation Act of 1973 (Sections 503 and 504); the Age 
Discrimination Act of 1975 (42 U.S.C. sec. 6101 et seq.); the California Fair Employment 
and Housing Act (Government Code Section 12900 et. seq.); and California Labor Code 
Sections 1101 and 1102.” 

2. APPENDIX ONE, SCOPE OF SERVICES, is amended as set forth in the attached 
REVISED APPENDIX ONE, SCOPE OF SERVICES, and incorporated herein by this 
reference.  

3. ATTACHMENT ONE TO APPENDIX ONE, CONSULTANT’S KEY STAFF AND 
SUBCONSULTANTS, is amended as set forth in the attached REVISED ATTACHMENT 
ONE TO REVISED APPENDIX ONE, CONSULTANT’S KEY STAFF AND 
SUBCONSULTANTS, and incorporated herein by this reference.  

4. ATTACHMENT THREE TO APPENDIX ONE, TASK ORDER, is amended as set forth in the 
attached REVISED ATTACHMENT THREE TO REVISED APPENDIX ONE, TASK ORDER, 
and incorporated herein by this reference.  

5. ATTACHMENT FIVE TO APPENDIX ONE, QEMS FACT SHEET, is amended as set forth in 
the attached REVISED ATTACHMENT FIVE TO REVISED APPENDIX ONE, QEMS FACT 
SHEET, and incorporated herein by this reference.  

6. APPENDIX TWO, FEES AND PAYMENTS, is amended as set forth in the attached 
REVISED APPENDIX TWO, FEES AND PAYMENTS, and incorporated herein by this 
reference.  

7. ATTACHMENT ONE TO APPENDIX TWO, LABORATORY SCHEDULE OF FEES 
COST/PRICING INFORMATION is amended as set forth in the attached REVISED 
ATTACHMENT ONE TO REVISED APPENDIX TWO, LABORATORY SCHEDULE OF 
FEES COST/PRICING INFORMATION and incorporated herein by this reference. 
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8. APPENDIX THREE, SCHEDULE OF COMPLETION, is amended as set forth in the 
attached REVISED APPENDIX THREE, SCHEDULE OF COMPLETION, and incorporated 
herein by this reference.   

9. All other terms and conditions of Agreement A3932A not amended as stated herein, remain 
in full force and effect. 

IN WITNESS WHEREOF, THE PARTIES HAVE SET FORTH BELOW THEIR CONSENT TO 
THE TERMS AND CONDITIONS OF THIS AMENDMENT NO. 1 TO AGREEMENT NO.  
A3932A THROUGH THE SIGNATURES OF THEIR DULY AUTHORIZED 
REPRESENTATIVES. 

SANTA CLARA VALLEY WATER DISTRICT 
“District” 
 
 

 HARRIS & ASSOCIATES 
“Consultant” 
 
 

By: 
  

By: 
 

 Richard P. Santos 
Chair/Board of Directors  

  Glenn Suitor 
Division President 
Construction Management Services  

   

Date: 
  

Date: 
 

   

ATTEST: 
 
 
 

 Firm Address: 
 
1401 Willow Pass Drive, Suite 500 
Concord, CA  94520 

Michele L. King, CMC  
Clerk/Board of Directors 
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I. INTRODUCTION (UNCHANGED) 

II. SCOPE OF SERVICES (REVISED) 

TASK 1—CONSTRUCTION ADMINISTRATION (UNCHANGED) 

TASK 2—PARTNERING AND CLAIMS AND DISPUTE MANAGEMENT 
(UNCHANGED)  

TASK 3—INSPECTIONS, SPECIAL, AND SPECIALTY INSPECTIONS 
(UNCHANGED)  

TASK 4—SUPPLEMENTAL SERVICES (REVISED) 

G. The Consultant will perform, but not be limited to, the following 
Supplemental Services: 

1. Additional inspection services including shift/overtime expense. 

2. Additional sampling and testing, including geotechnical sampling, 
testing, and reporting as needed. 

3. Environmental services including consultation on and treatment of: 

a. Sensitive wildlife issues  

b. Archaeological and paleontological finds  

4. Additional partnering sessions as needed. Partnering sessions will 
include key Project staff from the District, Designer, Consultant, 
and may from time to time, include other essential parties including 
stakeholders, permitting regulators, and other personnel as may be 
appropriate and necessary. 

5. Assist in defending against any claim or action related to or arising 
out of the Project and not due in part or full to the fault or 
negligence of the Consultant. 

6. Provide services in connection with a mediation, or legal 
proceeding, except where Consultant is a party thereto, or there 
are allegations of professional errors or omissions or negligence 
against Consultant. 

7. Consultant will provide additional quantities of previously identified 
services as requested by the District. Consultant will provide 
additional services for any quantity of tasks and deliverables 
beyond those stated in Tasks 1-3 and in Task 4, Supplemental 
Services, to include but not be limited to: 
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a. Additional meetings 

b. Additional or specialty inspections 

c. Additional environmental services 

d. Additional sampling and testing 

e. Additional schedule reviews 

f. Additional status/progress reports 

g. Additional partnering sessions 

III. CONSULTANT’S RESPONSIBILITIES (UNCHANGED) 

IV. DISTRICT’S RESPONSIBILITIES (UNCHANGED) 

V. GENERAL ASSUMPTIONS AND REQUIREMENTS (UNCHANGED) 

VI. ADDITIONAL TERMS AND CONDITIONS (REVISED) 

1. Consultant as Independent Contractor 

A. Consultant will perform all services as an independent contractor 
and not an agent or employee of District. 

B. The expertise and experience of Consultant are material 
considerations for District’s award and execution of this Agreement.  
Consultant will not assign or transfer any interest in this Agreement 
nor the performance of any of Consultant’s obligations hereunder, 
without prior written consent of District, in the form of an 
Amendment executed by both Parties, and any attempt to so 
assign this Agreement, or any rights, duties or obligations arising 
hereunder, will be void and of no effect.  Any assignment of 
moneys due or to become due in accordance with this Agreement, 
will be to the extent permitted by law, and will be subject to all 
proper set-offs, deductions, and withholdings in favor of the District. 

2. Consultant’s General Responsibilities 

A. Standard of Care 

(1)  Consultant and its subconsultants must perform services in 
accordance with those standards of care that are generally 
recognized as being used by competent persons in 
Consultant’s area of specialty in the State of California. 
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(2)  Consultant and its subconsultants must perform services in 
compliance with all applicable written federal, state and 
local codes, statutes, laws, regulations and ordinances, 
including, but not limited to, environmental, energy 
conservation, and disabled access requirements. 

B. Unless the requirements for the Scope of Services described in this 
Agreement are specifically modified in writing, Consultant must 
provide its services and deliverables as required. 

C. Consultant shall provide staff designated in Revised Attachment 
One, Consultant’s Key Staff and Subconsultants.  Any designated 
staff changes proposed by Consultant are subject to approval at 
the administrative staff level by the District Representative.    

3. Confidentiality 

A. Due to the nature of the services the Consultant will provide under 
the Agreement, there may be disclosure to the Consultant of 
detailed information about the District’s operations, including on a 
need-to-know basis information which may be protected from 
public disclosure by confidentiality laws, the attorney-client 
privilege, and/or other provisions of law which govern the nature 
and timing of disclosure of public information.  

B. Consultant understands and acknowledges that District staff 
members providing information to the Consultant do so with the 
understanding that such information will be handled appropriately. 
In the event the Consultant receives such restricted or confidential 
information, the Consultant will limit access to the information to 
only those of the Consultant’s employees, its subcontractors, and 
its subconsultants authorized by the District to have the 
information.  

C. Consultant will notify the District’s Project Manager immediately of 
any request by any third party to have access to the information, 
and will not disclose the requested information without first 
receiving express written authorization from the District’s Project 
Manager. The requirements of this section will survive completion, 
termination, suspension, and expiration of the Agreement. 

4. Project Management 

A. The Project Manager for the District is Lotina Nishijima, P.E., 
Associate Civil Engineer, and her designee is Saeid Hosseini, P.E., 
Engineering Unit Manager.  
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B. The Project Manager for Consultant is as indicated in Revised 
Attachment One, Consultant’s Key Staff and Subconsultants, of 
this Revised Appendix One. 

C. The District’s Project Manager or his designee is the only person 
authorized to accept Consultant’s deliverables on behalf of the 
District. 

5. Task Orders 

A. Supplementary Services will be assigned to the Consultant through 
issuance of Task Orders.  After Supplementary Services to be 
performed under this Agreement are identified and communicated 
to Consultant by the District Project Manager, the Consultant will 
prepare a proposed Task Order.  The proposed Task Order must 
identify the following: 

(1) Description of the services, including deliverables. 

(2) The total not-to-exceed amount for Consultant to complete 
the services, including estimated number of hours per 
assigned staff to complete the services. 

(3) Proposed staff that will be assigned to complete the 
services, including resumes if not previously provided to the 
District Project Manager. 

(4) Estimated cost of each reimbursable expense, including 
any applicable fees. 

(5) Time schedule for completing the services. 

(6) Copies of applicable state, federal, and local permits 
required to complete the services, unless previously 
provided to the District Project Manager. 

B. Consultant agrees that the not-to-exceed amount specified in a 
proposed Task Order will be the product of a good faith effort in 
exercising its professional judgment.  After an agreement has been 
reached on the negotiable items, the finalized Task Order will be 
signed by authorized representatives of both Parties. 

C. Consultant must not commence performance of services on a Task 
Order until it has been approved by authorized representatives of 
both Parties and notice to proceed has been issued by the District.  
No payment will be made for any services performed prior to 
approval or after the period of performance of the Task Order.  The 
period of performance for Task Orders will be in accordance with 
dates specified in the Task Order.  No Task Order will be written 
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which extends beyond the expiration date of this Agreement.  The 
total amount payable by the District for an individual Task Order will 
not exceed the amount agreed to in the Task Order.  

6. Conflict of Interest 

A. Consultant represents that there exists no actual or potential 
conflict of interest concerning the services to be performed under 
this Agreement.   

B. Consultant represents that Consultant's performance under the 
Agreement does not require the breach of any agreement or 
obligation to keep in confidence the proprietary information of 
another party.  

C. Consultant will not bring to the District or use in the performance of 
Consultant's duties under the Agreement any materials or 
documents of another party considered confidential or proprietary 
unless Consultant has obtained written authorization from such 
party, and the informed consent of the District, for the possession 
and use of such materials. 

D. Consultant represents and warrants that during the term of the 
Agreement, Consultant, Consultant’s parent company, Consultant’s 
subsidiaries, or any affiliated entity sharing substantially similar 
ownership of or control with Consultant will not act as a consultant 
or expert for any party in support of any potential or active claim or 
legal action against the District by such party.  

E. Consultant, Consultant’s parent company, Consultant’s 
subsidiaries, or any affiliated entity sharing substantially similar 
ownership of or control with Consultant will not submit a proposal: 
(i) for any contract to be awarded for construction management, or 
the construction of any Project that is related to the services 
provided in accordance with this Agreement; (ii) in response to any 
request for proposal or District solicitation developed or prepared 
by or with the assistance of Consultant, Consultant’s parent 
company, Consultant’s subsidiaries, or any affiliated entity sharing 
substantially similar ownership of or control with Consultant; or (iii) 
for any single or sole source products/services related to the 
services under this Agreement, or have a financial stake in any 
single or sole source products/services resulting from this 
Agreement. 

7. Term & Termination 

This paragraph 7. Term and Termination and the following paragraph 8. 
CONSULTANT’S COMPENSATION UPON TERMINATION OR 
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SUSPENSION, of ARTICLE VI. ADDITIONAL TERMS AND 
CONDITIONS, replaces the second paragraph stated in the Standard 
Consultant Agreement portion of this Agreement, at Section VI. CHANGES 
IN WORK. 

A. Term & Automatic Termination 

This Agreement encompasses all services for which Consultant is 
responsible to provide within the time limits and not-to-exceed 
amount set forth herein. Consultant will not undertake to provide 
services where it reasonably appears that the services cannot be 
provided and expenses cannot be incurred within said total 
compensation limit and the applicable not-to-exceed amount of any 
Task Order. 

B. District’s Rights 

(1) Suspension: District may, by written notice to Consultant, 
suspend any or all services pursuant to this Agreement or 
to any individual Task Order. District may subsequently 
terminate this Agreement or any Task Order for 
convenience, or determine to proceed. If a decision to 
proceed is not made within 90 days from the date of the 
notice of suspension, any decision to proceed must be 
conditioned upon execution of a new Notice-To-Proceed or 
Task Order. 

(2) Termination for Convenience: District may, by written 
notice to Consultant, terminate all or part of this Agreement 
or any Task Order at any time for District's convenience. 
Upon receipt of such notice, Consultant will immediately 
cease all work as specified in the notice. If this Agreement 
or any Task Order is so terminated, Consultant will be 
compensated as set forth in section 8, Consultant’s 
Compensation Upon Termination of Suspension, 
referenced below. 

(3) Termination for Breach: If Consultant violates any of the 
covenants, agreements or stipulations of this Agreement or 
a Task Order, or if Consultant fails to fulfill in a timely and 
proper manner its obligations pursuant to this Agreement 
or any Task Order, and does not cure such failure or 
violation within 30 days (or a reasonable extension thereof, 
if requested, which extension will not be unreasonably 
withheld) after receipt of written notice from District 
specifying such failure or violation, District will thereupon 
have the right to terminate this Agreement and any or all 
uncompleted Task Orders by giving written notice to 
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Consultant of such termination. Such notice will specify the 
effective date thereof, and Consultant will not be entitled to 
compensation for services or expenses beyond the 
specified termination date. 

(4) If, after notice of termination for breach of this Agreement 
or any Task Order, it is determined that Consultant did not 
breach the Agreement or Task Order, the termination will 
be deemed to have been effected for District's 
convenience, and Consultant will receive payment that is 
allowed by this Agreement for a termination for 
convenience. 

(5) The rights and remedies provided herein to District are in 
addition to any other rights and remedies provided by law, 
this Agreement, or a Task Order. 

8. Consultant's Compensation Upon Termination or Suspension 

A. In the event of termination of this Agreement or any Task Order, or 
suspension of services by District, Consultant shall receive 
compensation based on satisfactory performance, accepted by the 
District Project Manager, as follows: 

(1) For Direct Labor––Consultant shall be entitled to receive 
compensation for all authorized direct labor performed 
prior to termination pursuant to the provisions of this 
Agreement or Task Order and all authorized labor 
expenses incurred to demobilize from the Project after the 
date of termination. 

(2) For Reimbursable Expenses––Consultant shall be entitled 
to receive compensation for all authorized Reimbursable 
Expenses incurred prior to termination and all authorized 
expenses incurred to demobilize from the Project after the 
date of termination. 

(3) In no event shall the total compensation paid for any item 
of service exceed the payment specified in the applicable 
Task Order for that item of service. 

9. CALIFORNIA FAIR POLITICAL PRACTICES COMMISION STATEMENT 
OF ECONOMIC INTEREST FORM 700 (“FORM 700”): Upon District’s 
request, Consultant employees, officers, agents, subconsultants, and 
subcontractors shall complete, execute, and submit a Form 700 as follows: 

A. Consultant employees, officers, agents, subconsultants, and 
subcontractors assigned to perform services pursuant to this 
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Agreement shall file with the District in a manner prescribed by the 
District, an Assuming Office Statement. The Assuming Office 
Statement shall be filed: 

(1) Within 30 calendar days of the effective date of this 
Agreement; and 

 
(2) Within 30 calendar days of Consultant hiring, adding or 

promoting to a designated filer position employees, officers, 
agents, subconsultants, and subcontractors to perform 
services pursuant to this Agreement. 

B. Consultant employees, officers, agents, subconsultants, and 
subcontractors assigned to perform services pursuant to this 
Agreement that filed an Assuming Office Statement shall file in a 
manner prescribed by the District an amendment to their Form 700 
any time there is a change to their disclosure information. 

C. Consultant employees, officers, agents, subconsultants, and 
subcontractors assigned to perform services pursuant to this 
Agreement, that filed an Assuming Office Statement an Annual 
Statement, in a manner prescribed by the District during the 
District’s annual filing season as determined by the District; 

D. Consultant employees, officers, agents, subconsultants, and 
subcontractors assigned to perform services pursuant to this 
Agreement, that filed an Assuming Office Statement, shall file in a 
manner prescribed by the District, a Leaving Office Statement with 
the District when one of the following occurs: 

(1) Upon termination of this Agreement. 

(2) Within 30 calendar days of Consultant employees, officers, 
agents, subconsultants, and subcontractors vacating a 
designated filing position (i.e., removed from the Project, 
promotion, demotion, transfer to non-designated position, 
end of employment, or as a result of changes in designated 
filer positions in the District's Conflict of Interest Code). 

E. Consultant understands and agrees that its employees, officers, 
agents, subconsultants, and subcontractors may be disqualified 
from providing services to the District pursuant to the California 
Political Reform Act, Gov. Code Sections 81000 et. seq. and 
Government Code Section 1090. If any of Consultant’s employees, 
officers, agents, subconsultants, and subcontractors are 
disqualified from providing services, on written notice from District’s 
Project Manager, Consultant will have 15 calendar days to remove 
that employee(s), officer(s), agent(s), subconsultant’s, and 
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subcontractor’s person from the Project and provide a replacement 
acceptable to the District. 

F. Further, the failure of Consultant’s employees, officers, agents, 
subconsultants, and subcontractors to file an Assuming Office, 
Annual, Amended, or Leaving Office Statement within the time 
prescribed by the District is deemed a material breach and may 
result in termination of the Agreement for cause.  

10. District Quality and Environmental Management System (QEMS) Fact 
Sheet (See Revised Attachment Five to Revised Appendix One) 

As an on-site provider of services that has the potential to result in 
significant environmental impacts, Consultant is required to review the 
QEMS Fact Sheet, incorporated herein by this reference hereto, with any 
of the employee(s), sub-contractor(s), and/or subconsultant(s) (“Staff”) 
performing services on behalf of the District, and make Staff aware of the 
District’s Quality and Environmental Policy and their role and responsibility 
in achieving conformity with the expectations. 

11. Release of Information Prohibited 

Consultant is not permitted to provide any information concerning the 
Project to the media nor anyone other than authorized District personnel. 
Consultant will not release any information pertinent to the Project under 
design or construction for publication, public disclosure, or in any other 
manner without first obtaining clearance and a release in writing from the 
District. Any media inquiry at any time to Consultant relating to any matter 
concerning services provided or requested to be provided under this 
Agreement will be referred immediately to the District. Consultant will not 
communicate with the media regarding any such matter. 

 
12. Formation of Agreement 

Formation of an Agreement between the Parties requires accomplishment 
of the following:  

A. Execution of the Agreement by Consultant. 

B. Submission by the Consultant, and acceptance by the District, of 
evidence of all required insurance coverages and documents. 

C. Submission by the Consultant, and acceptance by the District, of 
evidence of all required Form 700 documents, if applicable. 

D. Submission by the Consultant, and acceptance by the District, of 
evidence of the QEMS Awareness and Training certification (See 
Revised Attachment Five to Revised Appendix One). 
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E. Submission by the Consultant, and acceptance by the District, of all 
required Non-Disclosure Agreements (“NDA”) or Personal 
Non-Disclosure Agreements (“PNDA”) documents, if applicable. 

F. Submission by the Consultant, and acceptance by the District, of a 
Health and Safety Plan, if applicable. 

G. Any other requirements that are deemed necessary by the District. 

H. Execution of the Agreement by the District.  

No contract between the Parties is formed until all eight actions items have 
been accomplished to the satisfaction of the District.  The District will not 
issue a Notice-to-Proceed until all required documents have been 
submitted and accepted by the District, if applicable. 

13. Notices 

All notices will be deemed to have been given when made in writing and 
when delivered or mailed to the representatives of the District and 
Consultant at their respective addresses as follows: 

District: 

Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA 95118-3638 
Attention: Ngoc Nguyen, Interim Deputy Operating Officer 
Watersheds Design and Construction Division 
E-mail: NNguyen@valleywater.org 
Phone: (408) 630-2632 
 
Consultant: 
 
Harris & Associates 
1401 Willow Pass Road, Suite 500 
Concord, CA 94520 
Attention: Glenn Suitor, Division President 
Project Management/Construction Management 
E-mail: glenn.suitor@weareharris.com 
Phone: (925) 969-8093 
Cell: (916) 296-4620 

 
14. Good Neighbor 

The District always strives to be a good neighbor to the community 
adjacent to its facility.  Consultant will take steps so that disturbance by its 
actions to neighbors is minimized. Consultant, its staff, and subconsultants 

Attachment 1

mailto:NNguyen@valleywater.org
mailto:glenn.suitor@weareharris.com


AMENDMENT NO. 1 TO AGREEMENT A3932A 
REVISED APPENDIX ONE 

SCOPE OF SERVICES 

Permanente Creek Flood Protection Project—Rancho San Antonio CAS File #4692 
Amendment No. 1 to Agreement A3932A 
Ver. 02-14-18 
C14178 

Page 14 of 34 

will always communicate and interact with the members of the public in a 
polite and professional manner. 

15. Revised Appendix One—Scope of Services Attachments 

The following listed Attachments referred to herein are incorporated in this 
Revised Appendix One—Scope of Services as though set forth in full: 

Revised Attachment One—Consultant’s Key Staff and Sub-consultants 
(REVISED) 

Attachment Two—Dispute Resolution (UNCHANGED) 

Revised Attachment Three—Task Order Template (REVISED) 

Attachment Four—Reference Materials (UNCHANGED) 

Revised Attachment Five—QEMS Fact Sheet (REVISED) 

Attachment Six—District NDA (UNCHANGED) 
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1. Consultant’s key staff assigned to the Project are as follows: 

Team Member Project Role Contact Info 

Glenn Suitor Project Principal 

1401 Willow Pass Road, Suite 500 
Concord, CA 94520 
Glenn.Suitor@weareharris.com 
 
P: (925) 969-8093 
C: (916) 296-4620 

Nelson Gonzales CSM 

1401 Willow Pass Road, Suite 500 
Concord, CA 94520 
Nelson.Gonzales@weareharris.com 
P: (925) 827-4900 ext. 1175 
C: (408) 512-4922 

2. If necessary and appropriate, Consultant will employ subconsultants it deems 
appropriate to the complexity and nature of the required Services. All subconsultants 
must, if their specialty is licensable, be licensed by the State of California to perform their 
specific Services. Consultant must obtain District’s approval of all subconsultants. Upon 
District's request, Consultant must provide copies of all subconsultant contract 
agreements.  Any delegation or subcontracting of any services by Consultant will not 
operate to relieve Consultant of its responsibilities under this Agreement. 

A.  The following subconsultants are authorized to work on the Project:   

Firm Project Role Contact Info 
 

Berlogar Stevens 
& Associates Materials Testing 

Berlogar Stevens & Associates, Inc. 
Frank Berlogar 
5587 Sunol Boulevard 
Pleasanton, CA 94566 
T: (925) 484-0220 
E-mail: fberlogar@berlogar.com 
 

 

Anchor 
Engineering Inspector 

Anchor Engineering 
Brian Danley 
3685 Mt. Diablo Boulevard, Suite 
345 
Lafayette, CA 94549 
T: (925) 385-0950 
E-mail: bdanley@anchorcm.com 
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Firm Project Role Contact Info 
 

CH2MHill Environmental 
Service 

CH2M Hill 
Chris Bessa 
155 Grand Avenue, Suite 800 
Oakland, CA 94612 
T: (510) 251-2426 
E-mail: chris.bessa@ch2m.com 
 

 

Productivity 
Through People Partnering 

Productivity Through People 
Larry Miller 
P.O. Box 22180 
Phoenix, AZ 85028 
T: (602) 996-6054 
E-mail: ptpldm@aol.com 

 

 

Towill  Survey 

Towill, Inc. 
Frank Borges 
505 14th Street, Suite 900 
Oakland, CA 94612 
T: (510) 830-4530 x1036 
E-mail: frank.borges@towill.com 

 

  
3. Consultant Key Staff and Subconsultants 

A. Consultant’s key staff and subconsultants assigned to perform Services are 
identified in this Revised Attachment One to Revised Appendix One, Scope of 
Services. 

B. The Project team organization chart and delegated responsibilities of each team 
member will be submitted to the District for concurrence. 

C. Consultant may utilize subconsultants, subcontractors, suppliers, or vendors it 
deems appropriate to the complexity and nature of the required Services. 

 
1. Consultant must obtain the District’s approval of all subconsultants. Upon 

the District’s request, Consultant must provide copies of all subconsultant 
agreements. 
 

2. Consultant must require its delegates or subconsultants to agree, in 
writing, to adhere to terms and conditions of this Agreement. 

 
D. Any delegation or use of subconsultants by Consultant will not operate to relieve 

Consultant of its responsibilities as described in this Agreement. 

E. If any of Consultant’s designated key staff persons or subconsultants fail to 

Attachment 1

mailto:chris.bessa@ch2m.com
mailto:ptpldm@aol.com
mailto:frank.borges@towill.com


AMENDMENT NO. 1 TO AGREEMENT A3932A 
REVISED ATTACHMENT ONE TO REVISED APPENDIX ONE 

CONSULTANT’S KEY STAFF AND SUBCONSULTANTS 

Permanente Creek Flood Protection Project—Rancho San Antonio CAS File #4692 
Amendment No. 1 to Agreement A3932A 
Ver. 02-14-18 
C14178 

Page 17 of 34 

perform to the satisfaction of the District, on written notice from the District, 
Consultant will have fifteen (15) calendar days to remove that person from the 
Project and provide a replacement acceptable to the District. 

F. Consultant will not charge the District for the time it takes Consultant’s 
replacement personnel to obtain the District-specific Project knowledge in the 
possession of the person(s) being replaced. 

G. Consultant’s Key Staff 

The District Project Manager may approve any revisions to Consultant’s list of 
key staff assigned to the Project as an administrative modification to this 
Agreement, and such approval will be confirmed in writing. 

H. Consultants Subconsultants 

1. The District Project Manager may approve any revisions to Consultant’s 
list of authorized Subconsultants when the Subconsultant is deleted from 
the list and the scope of services is deleted from the Agreement or such 
services are assumed by the Consultant; such approval will be confirmed 
in writing. 

2. The District’s authorized representative may approve any revisions to 
Consultant’s list of authorized Subconsultants when a listed 
Subconsultant is replaced (to perform the same scope) or a new 
Subconsultant is added (to perform new scope), provided the firm 
complies with all insurance requirements established by the District for 
such work; such approval will be confirmed in writing. 
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Task Order No. ___________ 

Title: ___________________________________________________________________ 

Agreement: Standard Consultant Agreement _____________ (“Agreement”) Between the Santa 
Clara Valley Water District (“District”) and ______________________ (“Consultant”), dated 
____________. 

District:  ________________________________________________________ 

Consultant: _________________________________________  

Dollar Amount of Task Order: Not-to-Exceed $____________ 

1. Upon full execution of this Task Order No. _________, as set forth in the Revised Appendix 
One, Scope of Services, Article VI.  Additional Terms and Conditions, paragraph 5. Task 
Orders, and the issuance of a notice to proceed by the District, the Consultant is hereby 
authorized to perform the Services described in Attachment A to this Task Order. Any costs 
incurred, Services performed or expenditures by the Consultant before this Task Order is 
executed or before the issuance of the notice to proceed will be considered outside the 
contracted scope of Services and will not be eligible for payment. 

2. Both the scope of Services to be performed and the deliverables to be provided in 
accordance with this Task Order are described in Attachment A which is attached hereto 
and incorporated by this reference. Attachment A shall include at a minimum the following: 

a. The Consultant personnel to be assigned to perform the Services, including resumes if 
not previously provided to the District. 

b. The total not-to-exceed fees amount for Consultant to complete the Services, including 
estimated number of hours required to perform the Services assigned to each 
Consultant classification. 

c. Estimated cost of each other direct cost and reimbursable expense, including any 
applicable fees. 

d. Project schedule for completing the scope of Services. 

3. The Consultant shall be compensated at fixed fees or at the hourly rates established in 
Revised Appendix Two, Fees and Payments, of the Agreement. The Consultant agrees that 
it will provide all equipment, furnish all materials, except as may be otherwise noted in the 
Attachment A. 

4. This Task Order will become effective on the date of full execution by authorized 
representatives of the Parties and remain in effect until the earlier of: completion of the tasks 
set forth in Attachment A or [expected completion date].  
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5. Copies of applicable local, state and federal permits required to perform the Services 
described in Attachment A are attached to this Task Order, unless the Consultant previously 
provided the appropriate permits to the District. 

6. The Consultant shall perform all Services described in Attachment A to this Task Order in 
accordance with the terms and conditions of the Agreement. 

7. Prevailing Wage Requirements. 

a. The Scope of Services described in this Task Order is considered by the District to be 
"Public Works" requiring the payment of prevailing wages. See Revised Appendix Two, 
Fees and Payments, Article IV. Terms and Conditions, paragraph #14. Prevailing 
Wages. 
 

b. In accordance with the prevailing wage laws, the Director of the California Department of 
Industrial Relations has ascertained the general prevailing rate of wages and employer 
payments for health and welfare, pension, vacation, and similar purposes available to 
the particular craft, classification, or type of workers employed on the Project. These 
rates are set forth in the latest determination obtained from the Director, which is on file 
in the District's Office of the Clerk of the Board of Directors and incorporated herein by 
reference the same as though set forth in full. The rates are also available on the State 
of California Department of Industrial Relations website at http://www.dir.ca.gov. 

Signatures: 

    
    
Signature:    
 NAME OF CONSULTANT FIRM  DATE 
 [PRINT NAME]   
 [PRINT TITLE]   
    
    
Signature:    
 SANTA CLARA VALLEY WATER DISTRICT 

[PRINT NAME] 
 DATE 

 [PRINT TITLE]   
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I. GENERAL  

A. Payment for all services performed by Consultant to the satisfaction of the 
District as described in Appendix One and Revised Appendix One—Scope of 
Services for this Agreement will be based on the Total Not-to-Exceed (NTE) 
Fees stated in this Revised Appendix Two for the completion of the associated 
tasks. The District will make payments to the Consultant according to the terms 
provided for in this Revised Appendix Two. Payments made by the District to the 
Consultant for services rendered will be considered full compensation for all 
personnel, materials, supplies, subconsultant(s), and equipment including 
reimbursable, travel, and per diem expenses incurred by the Consultant to 
complete the work.  

II. TOTAL AUTHORIZED FUNDING (REVISED) 

A. Total payment for services performed, as described in Appendix One—Scope of 
Services and Revised Appendix One, will not exceed a total amount of 
$2,153,362 during the term of this Agreement. Under no conditions will the total 
compensation to the Consultant exceed this amount without prior written 
approval in the form of an amendment to this Agreement executed by the 
District’s Board of Directors (“Board”), or Chief Executive Officer, or designee, as 
authorized by the Board. The Consultant guarantees that it will complete the 
contracted Scope of Services for the Total NTE Amount stated herein. 

III. COST BREAKDOWN (REVISED) 

A. The not-to-exceed total compensation of this Agreement consists of the following 
task fee breakdown. No services will be performed or fees paid by the District to 
the Consultant for Supplemental Services without prior written authorization by 
the District as stated in Appendix One and Revised Appendix One of this 
Agreement. 

COST BREAKDOWN (REVISED) 

Task Description 
Original 

Agreement 
NTE Fees 

Amendment 
No. 1 Fees 

Revised Total 
NTE Fees 

1.0  Construction 
Administration $273,806 $406,285 $680,091 

2.0 
Partnering and Claims 
and Dispute 
Management 

$10,122 $0.00 $10,122 

3.0 
Inspections, Special 
and Specialty 
Inspections 

$646,122 $99,141 $745,263 
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Task Description 
Original 

Agreement 
NTE Fees 

Amendment 
No. 1 Fees 

Revised Total 
NTE Fees 

4.0 Supplemental Services 

4.1 Additional Inspection 
Services $105,360 ($22,474) $82,886 

4.2 Additional Sampling & 
Testing $20,000 $0.00 $20,000 

4.3 Environmental Services $50,000 $400,000 $450,000 

4.4 Additional Partnering 
Sessions $15,000 $0.00 $15,000 

4.5 Claims Analysis $50,000 $0.00 $50,000 

4.6 Mediation/Legal 
Proceedings $50,000 $0.00 $50,000 

4.7 Additional Quantities of 
Services $50,000 $0.00 $50,000 

 
Subtotal 4.0 
Supplemental 
Services 

$340,360 $377,526 $717,886 

Total Not-to-Exceed  $1,270,410 $882,952 $2,153,362 

IV. TERMS AND CONDITIONS  

Payments for work completed, as described in Appendix One and Revised Appendix 
One—Scope of Services, will be based on the following terms: 

 
1. District will pay for services provided by the Consultant according to the schedule 

of rates for professional, technical, and administrative personnel as listed below 
in the Hourly/Unit Rate Schedule. 

 

2. The stated hourly rates are effective for the term of this Agreement unless 
otherwise revised as indicated. After twelve (12) months from the date this 
Agreement is entered into by parties (“anniversary date”), and each 12 months 
thereafter, these hourly rates may be negotiated by the Consultant and the 
District, provided Consultant submits written notice to District of Consultant’s 
request to revise the hourly rates ninety (90) calendar days prior to the 
anniversary date of this Agreement. Both parties will use as a benchmark for 
negotiations the percent change for the previous twelve (12) months of the 
“Employment Cost Index (ECI), for total compensation for private industry 
workers, for the San Francisco-Oakland-San Jose, CA CSA Census region and 
metropolitan area (not seasonally adjusted)” as published by the U.S. 
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Department of Labor, Bureau of Labor Statistics, or 2.5%, whichever is less. A 
negative index will result in rates remaining the same. Such rate revisions are 
subject to written approval by the District’s Water Utility Deputy Operating Officer.  
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HOURLY RATE SCHEDULE (REVISED) 

Classification Original  
Effective 

January 26, 2017 
to  

January 25, 2018 

Effective  
January 26, 2018  

to  
January 25, 2019 

PRIME CONSULTANT – HARRIS & ASSOCIATES 

Project Principal $220 $225.50 $231.14 

CSM $185 $189.62 $194.36 

CSM OT $278 $284.95 $292.07 

Inspector $165 $169.13 $173.36 

Inspector OT $248 $254.20 $260.56 

Administration $100 $102.50 $105.06 

Scheduler $167 $171.18 $175.46 

SUBCONSULTANT – ANCHOR ENGINEERING 

Inspector $165 $169.13 $173.36 

Inspector OT $248 $254.20 $260.56 

SUBCONSULTANT – CH2MHILL 

Principal-in-Charge N/A $272 $272 
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Classification Original  
Effective 

January 26, 2017 
to  

January 25, 2018 

Effective  
January 26, 2018  

to  
January 25, 2019 

Principal Professional 3 N/A $254 $254 

Principal Professional 2 N/A $231 $231 

Principal Professional 1 N/A $200 $200 

Sr. Professional 3 N/A $188 $188 

Sr. Professional 2 N/A $178 $178 

Sr. Professional 1 N/A $168 $168 

Project Professional 3 N/A $157 $157 

Project Professional 2 N/A $148 $148 

Project Professional 1 N/A $138 $138 

Staff Professional 3 N/A $125 $125 

Staff Professional 2 N/A $112 $112 

Staff Professional 1 N/A $104 $104 

Technician N/A $95 $95 

Office Clerical 4 N/A $130 $130 
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Classification Original  
Effective 

January 26, 2017 
to  

January 25, 2018 

Effective  
January 26, 2018  

to  
January 25, 2019 

Office Clerical 3 N/A $111 $111 

Office Clerical 2 N/A $97 $97 

Office Clerical 1 N/A $85 $85 

SUBCONSULTANT – TOWILL, 
INC 

  
 

Senior Land Surveyor/ Survey 
Project Manager $219                 $219                 $224.48 

Project Surveyor 
$182             $182             $186.55 

Associate Surveyor 
N/A             $163 $167.08 

Survey Party Chief 
$152 $152 $155.80 

CADD Technician 
N/A             $141             $144.53 

Survey Chain Person 
$130             $130             $133.25 

Survey Apprentice  
N/A $117 N/A 

SUBCONSULTANT – PRODUCTIVITY THROUGH PEOPLE 

Partnering (based on 8-hr 
minimum) 

$5,000/day 
$7,000/2 days 

 
$5,125.00/day 
$7,175/2 days 

 

$5,253.13/day 
$7,354.38/2 days 

SUBCONSULTANT – BERLOGER STEVENS & ASSOCIATES, INC 
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Classification Original  
Effective 

January 26, 2017 
to  

January 25, 2018 

Effective  
January 26, 2018  

to  
January 25, 2019 

Laboratory Testing For Lab Fees, Refer to Revised Attachment One of this Revised 
Appendix Two 

 
3. Upon the written approval of the District’s Deputy Operating Officer referenced 

herein, unused fees from a completed or cancelled task may be reallocated to a 
task that has not yet been completed, provided the Agreement Total Not-to-
Exceed Fees is not exceeded. Transferring fees from a task not yet completed to 
a different task is not permitted. 

 
4. Upon the written approval of the District’s Deputy Operating Officer referenced 

herein, the scope of services described in a task may be reduced or eliminated. If 
the scope of services is reduced or eliminated, the portion of the fees attributable 
to that reduced or eliminated task may be allocated to revised existing tasks, or 
transferred to a Supplemental Services task, if provided for herein. 

 
5. Any reduction or elimination of tasks and any inter-task transfers will be clearly 

noted and described in the subsequent monthly progress report to the District. 
 
6. Services to be performed pursuant to the Supplemental Services task, if provided 

for herein, will commence only after issuance of a fully executed Task Order. 
 
7. Expenses incurred by the Consultant for subconsultants providing professional 

services and for subcontractors, including lab services, will be reimbursed at 
actual cost plus 5% Consultant shall provide invoices for all lab services 
regardless of cost. 

 
8. All other direct expenses not included in overhead including, but not limited to, 

mapping, rendering, printouts, leased equipment, mailing and delivery services, 
printing services, film and processing, plotting, and supplies, will be billed 
monthly at cost linked to each Agreement Task, as approved by the District's 
Project Manager. 

 
9. Automobile travel mileage expenses will be paid at the current IRS rate. District 

will not reimburse Consultant and its subconsultants for mileage and travel time 
to and from District Headquarters and surrounding campus located at 
5700 Almaden Expressway, San Jose, California. District will reimburse 
Consultant and its subconsultants for mileage incurred from District 
Headquarters or Consultant’s and subconsultants’ firm addresses, whichever is 
closer to the destination, to Project site(s) and, if directed or authorized by the 
District, to meeting locations such as community outreach meetings, partnering 
meetings, Dispute Review Board meetings, and meetings with regulatory 

Attachment 1



AMENDMENT NO. 1 TO AGREEMENT A3932A 
REVISED APPENDIX TWO 

FEES AND PAYMENTS 

Permanente Creek Flood Protection Project—Rancho San Antonio CAS File #4692 
Amendment No. 1 to Agreement A3932A 
Ver. 02-14-18 
C14178 

Page 29 of 34 

agencies, if directed or authorized by the District. 
 
10. Consultant’s monthly invoices will be prepared in accordance with the terms of 

this Revised Appendix Two and the Standard Consultant Agreement Section IV, 
FEES AND PAYMENTS. The invoices will represent work performed and 
reimbursable costs incurred during the identified billing period; be consistent with 
Appendix One and Revised Appendix One; and include the following: 

 
a. Personnel Category and employee name itemized with all labor charges 

by Scope of Service Task. 
 

b. Direct charges by Scope of Service Task. 
 

c. Consultant’s summary of the amount Consultant has been billed by their 
subconsultants and subcontractors and further detailed by Scope of 
Service Task. 

 
d. Direct charges must reflect actual fees versus the Agreement not to 

exceed fees in this Revised Appendix Two. 
 
11. Before submitting monthly invoices, the Monthly Progress Report and draft 

invoice (in Adobe PDF format) will be provided by the Consultant for preliminary 
review by the District Project Manager. Upon preliminary approval by the District, 
the Consultant will mail the complete signed and dated hardcopy invoice, 
including all supporting documentation. District’s preliminary review of the draft 
invoice does not represent final approval of the hardcopy invoice, but is intended 
to reduce potential for re-submittals of hardcopy invoice by Consultant. 

 
12. Invoices will include a summary of labor expenditures, direct costs, and billed 

subconsultant charges. Billing statements, transmitted separately from the 
Monthly Progress Reports, will be organized such that the billing categories 
correspond with the Scope of Services tasks. 

 
13. District’s Project Manager will review invoice within five (5) working days of 

receipt, address any questions with Consultant’s Construction Manager, and 
approve the undisputed amount of the invoice within ten (10) working days of 
receipt of the invoice. District will pay undisputed invoices within thirty (30) 
calendar days from date invoice is approved by District's Project Manager. 

 
14. Prevailing Wages 
 

a. A portion of the Services to be performed pursuant to this Agreement may 
be considered “Public Works” subject to California Labor Code Section 
§1771, et. seq. and the applicable implementing regulations. 

 
b. Labor Code Section §1720 includes “Inspection and Land Surveying” in 

its definition of “Public Works.” If Consultant’s Services includes such 
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work, Consultant and its Subconsultants must comply with all Labor 
Codes applicable to prevailing wages. 

 
c. The Consultant and its Subconsultants shall not engage in the 

performance of public work, as defined in California Labor Code 
Section 1771.1, unless currently registered and qualified to perform public 
work pursuant to California Labor Code Section 1725.5. 

 
d. The General Prevailing Wage Rates issued by the California Department 

of Industrial Relations may be adjusted by the State throughout the term 
of this Agreement. Notwithstanding any other provision of this Agreement, 
Consultant will not be entitled to any adjustment in compensation rates in 
the event there are adjustments to the General Prevailing Wage Rates. 

 
e. This Agreement is subject to compliance monitoring and enforcement by 

the State of California Department of Industrial Relations. Upon request, 
the Consultant and Subconsultants must furnish the records specified in 
Labor Code §1776 directly to the Labor Commissioner, in a format 
prescribed by the Labor Commissioner. 

 
f. All records or documents required to be kept to verify statutory 

compliance with the prevailing wage requirement such as certified payroll 
records must be made available for audit at no cost to the District, at any 
time during regular business hours, upon written request by the District. 

 
15. Consultant’s services will be performed by its staff members and subconsultants’ 

staff members at the lowest hourly rates commensurate with the complexity of the 
required services. 

 
16. Consultant’s attention is directed to Section IV of the Standard Consultant 

Agreement regarding FEES AND PAYMENT and the corresponding retention 
clause. 

17. Small Business Enterprise (SBE) Participation 
 

This Agreement provides for the Consultant to include California Department of 
General Services certified Small/Micro Businesses in the performance of the 
services, estimated to be 30% or more of the Total Not to Exceed Amount stated 
in this Revised Appendix Two and Consultant agrees to use its best efforts to 
meet this goal. 

 
18. Fees and Payments Attachments 

 
A. Consultant has retained subconsultant Berlogar Stevens and Associates 

to perform certain services as described in this Agreement. The terms 
and conditions set forth in Attachment One to Appendix Two and Revised 
Attachment One to Revised Appendix Two, apply solely to the contractual 
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relationship between Consultant and Berlogar Stevens and Associates, 
and are not a part of this Agreement between District and Consultant. 
Revised Attachment One, below, is provided solely to document the Fee 
Schedule that applies to services performed by Berlogar Stevens and  
Associates pursuant to this Agreement. 
 

B. The following listed Attachment referred to herein is incorporated in this 
Revised Appendix Two, Fees and Payments as though set forth in full: 
 
Revised Attachment One:  Laboratory Schedule of Fees – Cost/Pricing 
Information 
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1. This Agreement commences on the date specified in the introductory paragraph of the 
Standard Consultant Agreement portion of this Agreement. The term of this Agreement 
expires March 31, 2019, unless, prior to its expiration, its term is modified by a written 
amendment hereto, signed by both Parties. 

 
2. Consultant will commence Tasks listed in Appendix One and Revised Appendix One of 

this Agreement upon receipt of the Notice-to-Proceed (NTP) issued by the District. 
 
3. Consultant will perform and complete the Services described in Appendix One and 

Revised Appendix One, Scope of Services, in accordance with the Project Schedule 
table as shown below. Consultant will coordinate services with the District to provide the 
timeline of all tasks and subtasks including the site visits, document review, meetings 
and Deliverables. 

 
4. The approved Project Schedule will be monitored monthly. Changes to the schedule for 

performance of Tasks and Deliverables are subject to advance written approval by 
District. Consultant’s attention is directed to District’s Standard Consultant Agreement, 
Section VII, DELAYS AND EXTENSIONS. 

 
5. Project Delays—The Consultant will make all reasonable efforts to comply with the 

Project Schedule as shown here in Revised Appendix Three.  In the event the Project 
Schedule will be delayed, Consultant will notify the District as soon as possible, 
providing the reason why, the length of the delay, and a description of the actions being 
taken to address the delay.  In the event Consultant is delayed in performance of its 
services by circumstances beyond its control, District may in its discretion grant a 
reasonable adjustment in the Project Schedule. This language will prevail should any 
conflict or discrepancy occur between this provision and the Standard Consultant 
Agreement portion of this Agreement, Section VII, DELAYS AND EXTENSIONS. 

 
6. District’s Project Manager and Consultant may agree to modify the schedule specified 

for Consultant’s performance as a written administrative modification to the Agreement 
and such approval will be confirmed in writing. 
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PROJECT SCHEDULE 
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Task # Description Duration From NTP 

1 Construction Administration  Term of Agreement 

2 Partnering and Claims and Dispute 
Management Term of Agreement 

3 Inspection, Special, and Specialty Inspections  Term of Agreement 

4 Supplemental Services Term of Agreement 
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