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STANDARD CONSULTANT AGREEMENT 
(For General Study Contracts) 

Terms and Conditions Template  
Rev. B ([7/1/2018-06/30/2019) 

 

This agreement (Agreement) is effective once fully executed (Effective Date), by and between 
SANTA CLARA VALLEY WATER DISTRICT (District), and AECOM Technical Services, Inc., 
incorporated in the State of Nevada, (Consultant), individually the Party or collectively the 
Parties.   

WHEREAS the District desires certain services hereinafter described and Consultant affirms it 
has the requisite experience and expertise, and desires to provide such services. 

NOW, THEREFORE, the District and Consultant, for the consideration and upon the terms and 
conditions specified, agree as follows: 

SECTION ONE 
 

SCOPE OF SERVICES 

The scope of services (Services) to be performed pursuant to this Agreement is described in the 
schedule(s), attached hereto and incorporated herein by this reference (Schedule(s)). Services 
described in each Schedule are considered a scope of Services that is separate and apart from 
the scope of Services described in another Schedule. 

SECTION TWO 
 

DUTIES OF CONSULTANT 

1. Performance 

A. Each scope of Services described in an attached Schedule(s) must be performed by 
Consultant, or at its direction, in a manner sufficient to meet the purposes specified in 
this Agreement. References to “Consultant” herein include those performing any portion 
of the Services at its direction such as Subconsultants, vendors, suppliers, 
subcontractors, and other business entities and individuals. Consultant will collaborate 
with District staff in engineering, operations, and maintenance units to be made aware of 
District operational constraints, procedures, or preferences relevant to Consultant’s 
performance of the Services described in the attached Schedule(s). 

B. Unless the requirements for the Services described in the attached Schedule(s) are 
specifically modified in writing, Consultant must perform services and provide all 
deliverables as required. 

C. Consultant shall not undertake any Services not described in the attached Schedule(s) 
unless authorized in writing by the District prior to the performance of such Services by 
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issuance of a Task Order or pursuant to an amendment to this Agreement signed by 
both Parties. 

2. Consultant Controlled Areas 

 Consultant is responsible for the security and safety of the area(s) it controls wherein it is 
required to perform field operations pursuant to a scope of Services. 

3. Licensing 

 Services performed by Consultant will be undertaken only by persons appropriately 
licensed, certified, or registered in California, as applicable to the Services described herein, 
when required by statutes or regulations, as well as pursuant to the relevant standard of 
care as described in subsection 11, Standard of Care. Examples of such Services include 
those performed by: California State Licensed Contractors, Professional Engineers and 
Architects, Inspectors, and Surveyors. Consultant shall make available upon District’s 
request, documentation of qualifications and licensing of personnel performing Services 
described herein. Consultant must be registered with the California Department of Labor 
Standards Enforcement if the Services or a portion thereof is determined to be ‘public works’ 
pursuant to California Labor Code section 1720(a)(1). 

4. District’s Approval of Deliverables 

 Deliverables prepared by Consultant, notwithstanding acceptance and approval by District, 
which District determines must subsequently be modified due to errors or omissions, will be 
corrected at no additional cost to District. 

5. Errors and Omissions 

 Consultant is responsible for any direct or actual damages incurred by District which District 
determines result from Consultant’s errors or omissions in Consultant’s deliverables.  

6. District Standardization Requirements 

A. Consultant shall perform the Services utilizing District nomenclature, standardized forms, 
software requirements, documented procedures, and best management practices. 
Consultant shall use Microsoft Office software and AutoCAD software that is compatible 
with the District Microsoft Office software and AutoCAD software used at the time(s) the 
District issues a notice-to-proceed pursuant to this Agreement. 

B. Engineering drawings prepared by Consultant must be in compliance with the District’s 
CADD and drafting standards including line types, line weights, text sizes, text 
orientation, dimensioning, labeling/numbering system for detailed plan views and 
detailed section views. Drawings prepared using different CADD software and versions 
must be converted to be compatible with the District’s CADD software. Prior to 
acceptance, the District reserves the right to test the submitted CADD files to verify that 
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the files are not corrupted or missing linkages (for blocks, etc., used in the drawing) and 
that the standards are retained during the conversion process used by the Consultant. 

7. Consultant Key Staff and Subconsultants 

A.  Consultant’s key staff and firms subcontracted by the Consultant’s Subconsultants 
assigned to perform the Services are identified in Attachment Three to the Scope of 
Services, Consultant’s Key Staff and Subconsultants. 

B.  The Project team organization chart and delegated responsibilities of each team 
member will be submitted to the District for concurrence. 

C.  Consultant may utilize Subconsultants, subcontractors, suppliers, or vendors it deems 
appropriate to the complexity and nature of the required Services. 
I.  Consultant must obtain the District’s approval of all Subconsultants.  Upon the 

District’s request, Consultant must provide copies of all Subconsultant agreements. 
II. Consultant must require its delegates or Subconsultants to agree, in writing, to 

adhere to terms and conditions of this Agreement. 

D.  Any delegation or use of Subconsultants by Consultant will not operate to relieve 
Consultant of its responsibilities as described in this Agreement. 

E.  If any of Consultant’s designated key staff persons or Subconsultants fail to perform to 
the satisfaction of the District, on written notice from the District, Consultant will have 
fifteen (15) calendar days to remove that person from the Project and provide a 
replacement acceptable to the District. 

F. Consultant will not charge the District for the time it takes Consultant’s replacement 
personnel to obtain the District-specific Project knowledge in the possession of the 
person(s) being replaced.  

G.  Consultant’s Key Staff 

 The District Project Manager may approve any revisions to Consultant’s list of key staff 
assigned to the Project as an administrative modification to this Agreement, and such 
approval will be confirmed in writing.  

H.  Consultants Subconsultants 

I.  The District Project Manager may approve any revisions to Consultant’s list of 
authorized Subconsultants when the Subconsultant is deleted from the list and the 
scope of services is deleted from the Agreement or such services are assumed by 
the Consultant; such approval will be confirmed in writing.   

II.  The District Project Manager may not approve any revisions to Consultant’s list of 
authorized Subconsultants when the Subconsultant is deleted from the list; the 
services are not deleted from the Agreement; and the scope of services is not 
assumed by the Consultant.   Such revisions to the list of authorized Subconsultants 
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are subject to approval by the District and documented in an executed amendment to 
this Agreement. 

8. Compliance With All Laws 

 Consultant’s performance must be in compliance with the most current versions of any and 
all laws relevant to the Services it performs pursuant to this Agreement, including, but not 
limited to adherence to: all applicable governmental laws, statutes, ordinances, rules, codes, 
regulations, orders, and other requirements; governmental requirements applicable to State 
and Federal compliance with the Professional Land Surveyors Act; state and federal 
Endangered Species Act; state and federal water quality laws; and all other state and 
federal laws or regulations regarding environmental protection and compliance, health, 
safety, wages, hours, equal employment opportunity, nondiscrimination, working conditions, 
and transportation. In the event that the District’s assistance is necessary to achieve such 
compliance, Consultant shall promptly notify the District. 

A. Consultant shall provide, at District’s request, documentation demonstrating Consultant’s 
compliance with all laws as described herein. After reasonable notice and according to 
reasonable conditions, the District has the right to inspect and copy any records of 
Consultant regarding such compliance. 

B. Consultant represents and warrants that neither Consultant nor its principals are 
presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any federal government 
department or agency. 

9. Occupational Safety and Health 

A. Consultant will perform the Services in compliance with the most current versions of all 
laws, standards, rules, and regulations of the Occupational Safety and Health Act, and 
all state and federal laws and regulations relating to safety and health standards. 
Consultant shall perform the Services in compliance with, will furnish only supplies, 
articles, and equipment that comply with such laws, standards, and regulations. 

B. Consultant shall immediately notify the District in the event of any personal injury 
accident or occurrence occurring during the performance of the Services. Upon the 
District’s request, Consultant shall provide the District with documentation fully 
describing the accident and injury and the actions implemented to prevent similar 
occurrences. 

10. Consultant as Independent Contractor 

 Consultant will perform all services as an independent contractor and not an agent or 
employee of District. Consultant represents and warrants that it and its contractors who are 
performing any of the Services as Subconsultants will perform such services as an 
independent contractor, and neither Consultant nor Subconsultants nor their employees are 
the servants, agents or employees of the District. Except as expressly provided in this 
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Agreement, the District exercises no direction, supervision or control over Consultant, its 
employees, agents, or Subconsultants. 

11. Standard of Care 

A. Consultant must possess and maintain during the term of this Agreement, all 
certifications, licenses, permits, and qualifications to perform the Services and prepare 
all deliverables. Consultant must perform all services and prepare all deliverables in 
accordance with those standards and practices of care, skill, and diligence that are 
generally recognized and customarily observed by competent persons in Consultant's 
area of specialty in the State of California at the time such services are rendered. 

B. Consultant shall perform the Services and prepare all deliverables without any errors or 
omissions, and in accordance with Section Two, Duties of Consultant, subsection 8, 
Compliance With All Laws. 

C. Consultant and its Subconsultants must perform the Services in compliance with all 
applicable written federal, state and local codes, statutes, laws, regulations, and 
ordinances, including, but not limited to, environmental, energy conservation, and 
disabled access requirements as per the provisions of Section Two, Duties of 
Consultant, subsection 8, Compliance With All Laws. 

SECTION THREE 
 

DUTIES OF DISTRICT 

1. Available Data 

The District will make available to Consultant all data and information in its possession and 
control and which it deems necessary to the preparation of the deliverables specified in the 
Schedule(s). The District will actively aid and assist Consultant in obtaining such information 
from other agencies and individuals as it deems necessary. The District is not responsible to 
provide the data and information that it does not possess. 

2. Review of Deliverables 

A. The District will designate a Project Manager (District Project Manager) for purposes of 
administering and managing this Agreement. 

B. The Consultant’s progress in completing the Services will be reviewed by the District’s 
Project Manager at each milestone identified in the Schedule(s) and at such other 
time(s) at the discretion of the District. 

C. Consultant must notify the District in writing when it completes each deliverable 
described in the Schedule(s) and provide the District with such deliverable. Deliverables 
deemed satisfactory and in compliance with this Agreement are subject to approval by 
District. Within thirty (30) calendar days of receipt of each deliverable, the District will 
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either (i) notify Consultant that the District accepts the deliverable, or (ii) notify the 
Consultant that the deliverable is not acceptable and must be revised. 

D. If the District advises Consultant that a deliverable must be revised due to errors or 
omissions by the Consultant, Consultant must correct, at no cost to the District, those 
deficiencies as soon as possible and shall notify the District upon completion of the 
revised deliverable and submit to the District.  

 The District will then review the revised deliverable and within thirty (30) calendar days 
of receipt, advise the Consultant if the revised deliverable is acceptable. All deficient 
deliverables will be revised at no cost to the District and this process will continue until 
Consultant has corrected all deficiencies identified by District.  

E. None of the proposed changes or revisions or anything else in this Agreement will be 
construed to relieve the Consultant of professional or legal responsibility for the 
performance of the services as otherwise required by the terms and conditions of this 
Agreement. Corrections to any deliverable as a result of Consultant’s errors or omissions 
will not result in additional costs or expenses to the District. 

3. Access to District Facilities 

The District will facilitate access to District facilities as required for the Consultant to perform 
the Services. 

SECTION FOUR 
 

FEES AND PAYMENTS 

1. Total Fixed Not-to-Exceed Fees 

 Payment for all services performed by Consultant to the satisfaction of the District, as 
described in the Schedule(s) will be based on the Total Fixed Not-to-Exceed (NTE) Fees 
stated in Attachment One to the Schedule(s), Fees and Payments, for completion of the 
associated tasks. The District will make payments to the Consultant according to the terms 
provided for herein and in Attachment One to the Schedule(s), Fees and Payments. 
Payments made by the District to the Consultant for services rendered will be considered full 
compensation for all personnel, materials, supplies, Subconsultant(s) if any, equipment, 
reimbursable travel and per diem expenses incurred by the Consultant to perform the 
services. 

A. Upon the written approval of the District’s Deputy Operating Officer referenced herein, 
unused fees from a completed or cancelled task may be re-allocated to a task that has 
not yet been completed, provided the Agreement Total Fixed Not-to-Exceed Fees is not 
exceeded. Transferring fees from a task not yet completed to a different task is not 
permitted. 
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B. Upon the written approval of the District’s Deputy Operating Officer referenced herein, 
the scope of services described in a task may be reduced or eliminated. If the scope of 
services of a task is reduced or eliminated, the portion of the fees attributable to that 
reduced or eliminated task may be allocated to revised existing tasks, or transferred to a 
Supplemental Services task, if provided for herein. 

C. Any reduction or elimination of tasks and any inter-task transfers will be clearly noted 
and described in the subsequent monthly progress report to the District. 

D. Services to be performed pursuant to the Supplemental Services task, if provided for 
herein, will commence only after issuance of a fully executed Task Order. 

E. Automobile travel mileage expenses will be paid at the current IRS rate. District will not 
reimburse Consultant and its Subconsultants for mileage and travel time to and from 
District Headquarters and surrounding campus located at 5700 Almaden Expressway, 
San Jose, California. District will reimburse Consultant and its Subconsultants for 
mileage incurred from District Headquarters or Consultant’s and Subconsultants’ firm 
address, whichever is closer to the destination, to Project site(s) and, if directed or 
authorized by the District, to meeting locations such as with regulatory agencies, for 
community outreach activities and meetings, for partnering meetings, and Dispute 
Review Board meetings. 

2. Consultant Invoices 

A. Consultant’s invoices will be prepared in accordance with the terms of this Agreement, 
Section Four, Fees and Payments, and represent services performed and reimbursable 
costs incurred during the identified billing period; will be consistent with scope of 
Services described in the Schedule(s) attached hereto; and include the following: 

I. Personnel Category and employee name itemized with all labor charges by Service 
task. 

II. Consultant's summary of the amount Consultant has been billed by their 
Subconsultants and further detailed by Service task. 

III. Other direct charges and expenses by Service task. 

IV. Other Direct charges and expenses must reflect actual fees versus the Agreement 
Fixed not-to-exceed fees as stated in Attachment One to Schedule(s), Fees and 
Payments.  

V. To the extent that the Consultant is adding an administrative, processing, overhead 
or mark-up fee, the District will not pay for such duplication of costs for both the 
Consultant and its Subconsultants. 

B. Before submitting monthly invoices, a progress report and draft invoice (in Adobe PDF 
format) will be provided by the Consultant for preliminary review by the District Project 
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Manager. Upon preliminary approval by the District, the Consultant will mail the 
complete signed and dated hardcopy invoice, including all supporting documentation. 
District’s preliminary review of the draft invoice does not represent final approval of the 
hardcopy invoice, but is intended to reduce potential for re-submittals of hardcopy 
invoice by Consultant. 

C. Each invoice must include a progress report that documents whether or not the Services 
are on schedule to be completed in accordance with the Project schedule in Attachment 
Two to the Schedule(s), Schedule of Completion, which applies to the specific scope of 
Services (Schedule of Completion), and within the Agreement NTE Fees in accordance 
with Attachment One to the Schedule(s), Fees and Payments. The progress report shall 
document the Services completed; document the execution of the tasks described in this 
Services; and enable the District to evaluate the Consultant’s progress and performance 
towards completion of the Services. 

I. The progress report shall include: 

a. An assessment of actual versus planned progress in completing the Services, 
including a description of the tasks and deliverables completed to date; 

b. A look ahead schedule listing deliverables and activities planned for the next 
2 months; 

c. A statement that progress towards completion of the Services is on schedule and 
will be completed within the timeline set forth in the Schedule of Completion; or, if 
completion of the Services is not on schedule, then a statement of the anticipated 
length of the delay, the cause of the delay, measures proposed or taken to 
prevent or minimize the delay, and the schedule for implementation of such 
measures; 

d. A summary of performed tasks to date, an updated Project work plan including 
estimate of work required to complete this Agreement, explanation of any major 
variances in percentage of services to be completed compared to percentage of 
this Agreement Fixed NTE fees remaining, and any anticipated changes to this 
Agreement that may be necessary to complete the Services; 

e. For any proposed change to the scope of Services, provide a summary of the 
proposed changes, including supporting rationale for such change; 

f. For each task, the percentage of the fees incurred for the task compared to dollar 
amount allocated to the task, the percentage of services performed versus the 
percentage of Agreement Fixed NTE fees incurred for such task, and explanation 
of any significant variances in percentage of services performed compared to 
percentage of fees incurred; 

g. A statement that all tasks, as specified in this Agreement, shall be completed 
within the Fixed NTE amount of the Agreement; 
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h. Level of Small Business Enterprise (SBE) participation, if applicable, 
documenting the level of SBE participation throughout the Project; and 

i. Any changes in Consultant’s key staff or Subconsultants. 

D. Invoices will include a summary of labor expenditures, direct costs, and billed 
Subconsultant charges. Billing statements, transmitted separately from the monthly 
progress reports, will be organized such that the billing categories correspond with the 
Services tasks. 

E. Consultant shall send all invoices to: 

Santa Clara Valley Water District 
Attention:  Accounts Payable 
P.O. Box 20670 
San Jose, CA 95160-0670 

F. In addition to ensuring that each invoice is accompanied with a monthly progress report, 
Consultant must also ensure that each invoice contains the following information: 

I. Agreement Number 
II. Full Legal Name of Consultant/Firm 
III. Payment Remit-to Address 
IV. Invoice Number 
V. Invoice Date (the date invoice is mailed) 
VI. Beginning and end date for billing period that services were provided 

G. Consultant shall invoice for its performance of the Services on periodic basis consistent 
with the task fee breakdown stated in Attachment One to the Schedule(s), Fees and 
Payments, to the Schedule(s), which applies to the specific scope of Services. 

H. District's Project Manager will review Consultant’s written invoice within five (5) District 
business days of receipt, address any questions with Consultant’s Contact/Project 
Officer and approve the undisputed amount of the invoice within ten (10) working days of 
receipt of the invoice. District will pay undisputed invoice amounts within thirty (30) 
calendar days from date invoice is received by District’s Project Manager. 

I. Consultant’s services will be performed by its staff members and Subconsultants’ staff 
members at the lowest hourly and unit rates commensurate with the complexity of the 
required Services. 

3. Prevailing Wages 

A. A portion of the Services to be performed pursuant to this Agreement may be considered 
“Public Works” subject to California Labor Code Section §1771, et. seq. and the 
applicable implementing regulations. 
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B. Labor Code Section §1720 includes “Inspection and Land Surveying” in its definition of 
“Public Works.” If Consultant’s Services includes such work, Consultant and its 
Subconsultants must comply with all Labor Codes applicable to prevailing wages. 

C. The Consultant and its Subconsultants shall not engage in the performance of public 
work, as defined in California Labor Code Section 1771.1, unless currently registered 
and qualified to perform public work pursuant to California Labor Code Section 1725.5. 

D. The General Prevailing Wage Rates issued by the California Department of Industrial 
Relations may be adjusted by the State throughout the term of this Agreement. 
Notwithstanding any other provision of this Agreement, Consultant will not be entitled to 
any adjustment in compensation rates in the event there are adjustments to the General 
Prevailing Wage Rates. 

E. This Agreement is subject to compliance monitoring and enforcement by the State of 
California Department of Industrial Relations. Upon request, the Consultant and 
Subconsultants must furnish the records specified in Labor Code §1776 directly to the 
Labor Commissioner, in a format prescribed by the Labor Commissioner. 

F. All records or documents required to be kept to verify statutory compliance with the 
prevailing wage requirement such as certified payroll records must be made available for 
audit at no cost to the District, at any time during regular business hours, upon written 
request by the District. 

4. Retention [NOT USED] 

SECTION FIVE 
 

SCHEDULE OF COMPLETION 

1. Performance of Tasks 

Consultant will commence performing the tasks described in the scope of Services of the 
attached Schedule(s) to this Agreement upon receipt of the Notice-to-Proceed (NTP) issued 
by the District. 

2. Project Schedule Table 

Consultant will perform and complete the services described in the scope of Service in 
accordance with the Project Schedule table (Project Schedule) as stated in Attachment Two 
to the Schedule(s), Schedule of Completion. Consultant will coordinate services with the 
District to provide the timeline of all tasks and sub-tasks including the site visits, document 
review, meetings, and deliverables. 
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3. Monitoring of Project Schedule   

The approved Project Schedule will be monitored monthly. Changes to the schedule for 
performance of tasks and deliverables are subject to advance written approval by the 
District. 

4. Project Delays 

The Consultant will make all reasonable efforts to comply with the Project Schedule as 
stated in the Attachment Two to the Schedule(s), Schedule of Completion. In the event the 
Project Schedule will be delayed, Consultant will notify the District Project Manager as soon 
as possible, providing the reason why, the length of the delay, and a description of the 
actions being taken to address the delay. In the event Consultant is delayed in performance 
of its services by circumstances beyond its control, District may in its discretion grant a 
reasonable adjustment in the Project Schedule. 

5. Changes to the Project Schedule 

District’s Project Manager and Consultant may agree to modify the Project Schedule 
specified for Consultant’s performance as an administrative modification to the Agreement 
and will confirm such modifications in writing. 

SECTION SIX 
 

AGREEMENT MODIFICATIONS 

The Parties may agree to modify the terms and conditions of this Agreement by executing a 
written amendment hereto. 

SECTION SEVEN 
 

TERM AND TERMINATION 

1. Term & Automatic Termination 

 This Agreement encompasses all Services that Consultant is responsible to perform within 
the time limits and Fixed Not-to-Exceed Fees set forth herein. Consultant will not undertake 
to provide Services where it reasonably appears that the Services cannot be provided and 
expenses cannot be incurred within said total compensation limit and the applicable Fixed 
Not-to-Exceed Fees of any Task Order. 

2. District Rights 

A. Suspension: District may, by written notice to Consultant, suspend any or all Services 
pursuant to this Agreement or to any individual Task Order. District may subsequently 
terminate this Agreement or any Task Order for convenience, or determine to proceed. If 
a decision to proceed is not made within ninety (90) days from the date of the notice of 
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suspension, any decision to proceed must be conditioned upon execution of a new 
Notice-To-Proceed or Task Order. 

B. Termination for Convenience: District may, by written notice to Consultant, terminate all 
or part of this Agreement or any Task Order at any time for District's convenience. Upon 
receipt of such notice, Consultant will immediately cease all work as specified in the 
notice. If this Agreement or any Task Order is so terminated, Consultant will be 
compensated as set forth in subsection 3, Consultant’s Compensation Upon Termination 
or Suspension. 

C. Termination for Breach: If Consultant violates any of the covenants, agreements or 
stipulations of this Agreement or a Task Order, or if Consultant fails to fulfill in a timely 
and proper manner its obligations pursuant to this Agreement or any Task Order, and 
does not cure such failure or violation within thirty (30) days (or a reasonable extension 
thereof, if requested, which extension will not be unreasonably withheld) after receipt of 
written notice from District specifying such failure or violation, District will thereupon have 
the right to terminate this Agreement and any or all uncompleted Task Orders by giving 
written notice to Consultant of such termination. Such notice will specify the effective 
date thereof, and Consultant will not be entitled to compensation for services or 
expenses beyond the specified termination date. 

D. If, after notice of termination for breach of this Agreement or any Task Order, it is 
determined that Consultant did not breach the Agreement or Task Order, the termination 
will be deemed to have been effected for District's convenience, and Consultant will 
receive payment that is allowed by this Agreement for a termination for convenience. 

E. The rights and remedies provided herein to District are in addition to any other rights and 
remedies provided by law, this Agreement, or a Task Order. 

3. Consultant’s Compensation Upon Termination or Suspension 

 In the event of termination of this Agreement or any Task Order, or suspension of Services 
by District, Consultant shall receive compensation based on satisfactory performance, 
accepted by the District, as follows: 

A. For Direct Labor––Consultant shall be entitled to receive compensation for all authorized 
direct labor performed prior to termination pursuant to the provisions of this Agreement 
or Task Order and all authorized labor expenses incurred to demobilize from the Project 
after the date of termination. 

B. For Other Direct Costs and Expenses––Consultant shall be entitled to receive 
compensation for all authorized other direct costs and expenses incurred prior to 
termination and all authorized expenses incurred to demobilize from the Project after the 
date of termination. 

C. In no event shall the total compensation paid for any item of Service exceed the 
payment specified in the Agreement or applicable Task Order for that item of Service. 
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4. Survival 

 The terms and conditions of this Agreement, that by their context and a standard of 
reasonableness, are intended to survive termination, suspension, completion, and expiration 
of this Agreement, shall survive, including but not limited to, the following Sections and 
subsections: Independent Contractor Status, Confidentiality, Indemnification, Insurance 
Requirements, and Dispute Resolution as well as any Consultant representations and 
warranties. 

SECTION EIGHT 

INDEMNIFICATION 

Notwithstanding any other provision of this Agreement, Consultant agrees to indemnify, defend 
and hold harmless the District, its agents, officers, directors, and employees from and against 
any and all demands, claims, damages, losses and reasonable expenses, including but not 
limited to liabilities, obligations, claims, costs, reasonable expenses (including without limitation 
interest, penalties and reasonable attorney’s fees), fines, taxes, levies, imposts, assessment, 
demands, damages or judgments of any kind or nature, whether in law or equity (including 
without limitation, death or injury to any person, property damage, administrative and judicial 
orders and consents, or any other loss) to the extent they arise out of, pertain to, or relate to the 
Consultant’s negligence, recklessness, or willful misconduct. The foregoing does not limit any 
strict liability imposed onto the Consultant by law. The rights, duties, and obligations of the 
Parties as set forth above in this Section Eight, Indemnification, survive termination, expiration, 
completion, and suspension of this Agreement. 

SECTION NINE 
 

INSURANCE REQUIREMENTS 

Insurance requirements applicable to this Agreement are set forth in the Standard Consultant 
Agreement, Appendix Four Insurance Requirements. Consultant must provide and maintain at 
its own expense, during the term of this Agreement, or as may be further required herein, all 
insurance coverages as detailed in the Standard Consultant Agreement, Appendix Four 
Insurance Requirements, and comply with all provisions stated therein. 

SECTION TEN 
 

OWNERSHIP & REUSE OF DELIVERABLES 

1. District Ownership 

All deliverables and other materials prepared by Consultant including computer programs 
and media developed by the Consultant, to perform the Services, during the term of this 
Agreement, will be and remain the property of the District following payment in full to 
Consultant for each task or portion of a completed task, or in accordance with Section 
Seven, Term and Termination. In the event the work is not completed, the completed 
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portions thereof will become the property of the District. Consultant will provide the District 
with such deliverables and material at appropriate times during this Agreement. Consultant 
may retain a copy for its records. Consultant does not convey, assign, or transfer the 
intellectual property rights it has so as to limit its ability or right to develop, design, or provide 
services on other projects of or for its other clients. 

2. Re-Use of Instruments of Service 

If the District desires to re-use the completed plans, specifications, or other deliverables, in 
total or in part, on project sites associated with this Agreement, or any other site, or to 
complete any incomplete portion of construction documentation which the District has 
already paid Consultant, the District will release the Consultant from any liability incurred by 
the District from re-using said deliverables. 

3. Copies of Data 

Copies of data exchanged by, through, and between the District and Consultant that may be 
relied upon are limited to the printed copies. Computer-generated files, disks, or tapes of 
text, data or graphics that are furnished, are only for the mutual convenience of the Parties. 

4. Computer-Generated Material 

Any risk of translation or reliance on information obtained or derived from the computer-
generated material will be at the user’s sole risk, and no representations are made, either 
express or implied, as to the long-term performance of data thus transferred. 

5. Work for Hire 

Any and all original correspondence, memoranda, reports, designs, plans, specifications, 
data compilations, computer programs, or drawings delivered to the District by Consultant 
according to the terms of this Agreement, in or by any medium is deemed to be “work for 
hire” according to the copyright laws of the United States and the copyright will belong to the 
District. 

6. Copyright Claims 

Co-venturers, subcontractors, Subconsultants, suppliers, and vendors to Consultant likewise 
are bound by these copyright terms. The District makes no copyright claim and requires no 
release for copyrighted material or trademarked names used incidentally by Consultant. 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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SECTION ELEVEN 
 

EQUAL OPPORTUNITY 

1. Equal Opportunity Employer 

 The Santa Clara Valley Water District is an equal opportunity employer and requires its 
consultants to have and adhere to a policy of equal opportunity and non-discrimination. In 
the performance of the Agreement, the Consultant will comply with all applicable federal, 
state, local laws and regulations, and will not discriminate against any subcontractor, 
employee, or applicant for employment, in the recruitment, hiring, employment, utilization, 
promotion, classification or reclassification, transfer, recruitment advertising, evaluation, 
treatment, demotion, layoff, termination, rates of pay or other forms of compensation, and 
selection for professional development training (including apprenticeship), or against any 
other person, on the basis of sex (which includes pregnancy, childbirth, breastfeeding and 
medical conditions related to pregnancy, childbirth or breastfeeding), race, religion, color, 
national origin (including language use restrictions), ancestry, religious creed (including 
religious dress and grooming practices), political affiliation, disability (mental and physical, 
including HIV or AIDS), medical condition (cancer and genetic characteristics), genetic 
information, marital status, parental status, gender, age (40 and over), pregnancy, military 
and veteran status, sexual orientation, gender identity and gender expression, the exercise 
of family and medical care leave, the exercise of pregnancy disability leave, or the request, 
exercise, or need for reasonable accommodation. 

2. Compliance With Applicable Equal Opportunity Laws 

 The Consultant’s policy must conform with applicable state and federal guidelines including 
the Federal Equal Opportunity Clause, “Section 60-1.4 of Title 41, Part 60 of the Code of 
Federal Regulations,” Title VII of the Civil Rights Act of 1964 as amended; the American’s 
with Disabilities Act of 1990; the Rehabilitation Act of 1973 (Sections 503 and 504); the Age 
Discrimination Act of 1975 (42 U.S.C. sec. 6101 et seq.); the California Fair Employment 
and Housing Act (Government Code Section 12900 et. seq.); California Labor Code 
Sections 1101 and 1102. 

3. Investigation of Claims 

 Consultant must designate a specific position within its organization to be responsible for 
assuring nondiscrimination and non-harassment as provided in this Agreement. Consultant 
must investigate all complaints directed to it by District. District will refer complaints in writing 
and Consultant will advise District in writing when such investigations are concluded. The 
scope of such investigations must include all appropriate officers, employees, and agents of 
the Consultant, as well as all subcontractors, Subconsultants, and material suppliers of the 
Consultant. In cases where such investigation results in a finding of discrimination, 
harassment, or hostile work environment, Consultant must take prompt, effective disciplinary 
action against the offender.  
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SECTION TWELVE 
 

MISCELLANEOUS PROVISIONS 

1. Entire Agreement 

This Agreement, which includes the terms and conditions, the Schedule(s), the Attachments 
to the Schedules, and the attached Appendices, represents the entire understanding 
between the Parties hereto relating to the Services described in this Agreement and 
supersedes any and all prior proposals or agreements, whether written or oral, that may 
exist between the Parties. This Agreement may not be modified or amended except in 
writing as stated herein. To the extent that any Schedule conflicts with this Agreement, this 
Agreement shall control. 

2. Formation of Agreement 

Formation of an Agreement between the Parties requires accomplishment of the following: 
(1) execution of the Agreement by Consultant; (2) submission by the Consultant, and 
acceptance by the District, of evidence of all required insurance coverages and documents; 
(3) submission by the Consultant, and acceptance by the District, of evidence of all required 
Form 700 documents, if applicable; (4) submission by the Consultant of the QEMS 
Awareness certification ; (5) submission by the Consultant, and acceptance by the District, 
of all required Non-Disclosure Agreements (NDA) documents as provided in Attachment 
Four to the Schedule(s), Reference Materials, if applicable; (6) submission by the 
Consultant, and acceptance by the District, of a Health and Safety Plan, if applicable; 
(7) any other requirements that are deemed necessary by the District, and (8) execution of 
the Agreement by the District. No contract between the Parties is formed until all eight 
actions items have been accomplished to the satisfaction of the District. The District Project 
Manager will not issue a Notice-to-Proceed until all required documents have been 
submitted and accepted by the District, if applicable. 

3. No Assignment 

A. The expertise and experience of Consultant are material considerations for District’s 
award and execution of this Agreement. Consultant will not assign or transfer any 
interest in this Agreement nor the performance of any of Consultant obligations 
hereunder, without prior written consent of District in the form of an amendment 
executed by the Parties, and any attempt to so assign this Agreement, or any rights, 
duties or obligations arising hereunder, will be void and of no effect. Any assignment of 
monies due or to become due in accordance with this Agreement, will be to the extent 
permitted by law, and will be subject to all proper set-offs, deductions, and withholdings 
in favor of the District. 

B. In no event, shall an assignment of any interest in this Agreement release the Consultant 
from its duties and responsibilities as described in this Agreement nor shall the 
Consultant be released from liability created by the provision of Services as described in 
this Agreement until such assignment takes effect. Any attempted or purported 
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assignment without the District’s written consent in the form of an amendment executed 
by the Parties is null and void. 

 
4. Reasonableness 

 Discretionary actions or approvals to be performed by the Parties will be exercised in a 
reasonable manner. 

5. Gifts 

Consultant hereby acknowledges that District policy prohibits the acceptance by District 
personnel of gifts of any kind from its contractors, consultants, suppliers or vendors. 
Consultant shall honor this policy by not sending or bringing gifts to the District. 

6. Audits 

Consultant agrees that the District and its agent(s), have the right to review, obtain, and 
copy all records pertaining to performance of this Agreement. Consultant agrees to provide 
the District and its agent(s) with any relevant information requested and will permit the 
District and its agent(s), access to its premises, upon reasonable notice, during normal 
business hours for the purpose of interviewing employees and inspecting or copying books, 
records, accounts, computerized records, and other materials that may be relevant to the 
matter under investigation or subject to audit such as by a government agency providing the 
District with grant funds to pay for Consultant’s services, for the purpose of determining 
compliance with this Agreement. Consultant further agrees to maintain such records for a 
period of three (3) years after final payment as provide for in this Agreement. 

7. Force Majeure 

Neither Party will be held responsible for delays caused by acts beyond its control, such as 
acts of God or public enemies, utility or communication delays, or failures not caused by 
such Party’s negligence or fault, accidents not caused by such Party’s negligence or fault, 
labor disputes, war, or failure of the other Party to provide data that it is required to provide 
pursuant to this Agreement. 

8. Binding Effect 

This Agreement is binding on the heirs, executors, administrators, successors and assigns 
of the Parties. 

9. Choice of Law and Venue 

The Parties agree that this Agreement is to be governed, construed and enforced in 
accordance with the laws of the State of California. The Parties also agree that the venue of 
any litigation arising out of or connected with this Agreement will lie exclusively in the state 
trial court or Federal District Court located in Santa Clara County in the State of California, 
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and the Parties consent to jurisdiction over their persons and over the subject matter of any 
such litigation in such courts, and consent to service of process issued by such courts. 

10. Confidentiality 

A. Due to the nature of the services the Consultant will provide pursuant to this Agreement, 
there may be disclosures made to the Consultant of detailed information about the 
District’s operations, including on a need-to-know basis information which may be 
protected from public disclosure by confidentiality laws, the attorney-client privilege, 
and/or other provisions of law which govern the nature and timing of disclosure of public 
information. 

B. The Consultant understands and acknowledges that District staff members providing 
information to the Consultant do so with the understanding that such information will be 
handled appropriately. 

C. In the event the Consultant receives such restricted or confidential information, the 
Consultant will limit access to the information to only those of the Consultant’s 
employees, its subcontractors and its Subconsultants authorized by the District to have 
the information. 

D. Consultant will notify the District immediately of any request by any third party to have 
access to confidential information, and will not disclose the requested information 
without first receiving express written authorization from the District. 

E. The requirements stated herein will survive completion, expiration, suspension, and 
termination of this Agreement. 

11. Release of Information Prohibited 

The Consultant is not permitted to provide any information concerning the Project to the 
media nor anyone other than authorized District personnel. The Consultant will not release 
any information pertinent to the Project for publication, public disclosure, or in any other 
manner without first obtaining clearance and a release in writing from the District. Any media 
inquiry at any time to Consultant relating to any matter concerning Services provided or 
requested to be provided pursuant to this Agreement will be referred immediately to the 
District. Consultant will not communicate with the media regarding any such matter. 

12. Conflict of Interest 

A. Consultant represents that there exists no actual or potential conflict of interest 
concerning the services to be performed pursuant to this Agreement. 

B. Consultant represents that Consultant’s performance required as stated in this 
Agreement does not require the breach of any agreement or obligation to keep in 
confidence the proprietary information of another party. Consultant will not bring to the 
District, or use in the performance of Consultant’s duties as described in this Agreement, 
any materials or documents of another party considered confidential or proprietary 
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unless Consultant has obtained written authorization from such party, and the informed 
consent of the District, for the possession and use of such materials. 

C. Consultant represents and warrants that during the term of the Agreement, Consultant, 
Consultant’s parent company, Consultant’s subsidiaries, or any affiliated entity sharing 
substantially similar ownership of or control with Consultant shall not act as a Consultant 
or expert for any party in support of any potential or active claim or legal action against 
the District by such party. 

D. CALIFORNIA FAIR POLITICAL PRACTICES COMMISION STATEMENT OF 
ECONOMIC INTEREST FORM 700 (“FORM 700”): Upon District’s request, Consultant 
employees, officers, agents, Subconsultants, and subcontractors shall complete, 
execute, and submit a Form 700 as follows: 

I. Consultant employees, officers, agents, subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement shall file with the District in 
a manner prescribed by the District Assuming Office Statement. The Assuming 
Office Statement shall be filed: 

a. Within thirty (30) calendar days of the effective date of this Agreement; and 

b. Within thirty (30) calendar days of Consultant hiring, adding or promoting to a 
designated filer position employees, officers, agents, Subconsultants, and 
subcontractors to perform services pursuant to this Agreement. 

II. Consultant employees, officers, agents, subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement that filed an Assuming 
Office Statement shall file in a manner prescribed by the District an amendment to 
their Form 700 any time there is a change to their disclosure information. 

III. Consultant employees, officers, agents, subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement that filed an Assuming 
Office Statement shall file with the District an Annual Statement in a manner 
prescribed by the District during the District’s annual filing season as determined by 
the District; 

IV. Consultant employees, officers, agents, subconsultants, and subcontractors 
assigned to perform services pursuant to this Agreement that filed an Assuming 
Office Statement shall file in a manner prescribed by the District a Leaving Office 
Statement with the District when one of the following occurs: 

a. Upon termination of this Agreement; and 

b. Within thirty (30) calendar days of Consultant employees, officers, agents, 
subconsultants, and subcontractors vacating a designated filing position (i.e., 
removed from the Project, promotion, demotion, transfer to non-designated 
position, end of employment, or as a result of changes in designated filer 
positions in the District's Conflict of Interest Code). 
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V. Consultant understands and agrees that its employees, officers, agents, 
subconsultants, and subcontractors may be disqualified from providing services to 
the District pursuant to the California Political Reform Act, Gov. Code 
Sections 81000 et. seq. and Government Code Section 1090. If any of Consultant’s 
employees, officers, agents, Subconsultants, and subcontractors are disqualified 
from providing services, on written notice from District’s Project Manager, Consultant 
will have fifteen (15) calendar days to remove that employee(s), officer(s), agent(s), 
subconsultant’s, and subcontractor’s person from the Project and provide a 
replacement acceptable to the District . 

VI. Further, the failure of Consultant’s employees, officers, agents, subconsultants, and 
subcontractors to file an Assuming Office, Annual, Amended, or Leaving Office 
Statement within the time prescribed by the District is deemed a material breach and 
may result in termination of the Agreement for cause. 

13. Task Orders 

As described herein some tasks and services will be assigned to the Consultant through 
issuance of Task Orders. After said tasks and services to be performed pursuant to this 
Agreement are identified and communicated to Consultant by the District Project Manager, 
the Consultant will prepare a proposed Task Order (See Appendix Three to the Standard 
Consultant Agreement— Appendix Three Task Order Template.) The proposed Task Order 
must identify the following: 

A. Description of the services, including deliverables; 

B. The total Not-to-Exceed Fees for Consultant to complete the services, including 
estimated number of hours per assigned staff to complete the services; 

C. Proposed staff that will be assigned to complete the services, including resumes if not 
previously provided to the District's Project Manager; 

D. Estimated cost of each other direct cost and reimbursable expense, including any 
applicable fees; 

E. Time schedule for completing the services; and 

F. Copies of applicable state and federal permits required to complete the services, unless 
previously provided to the District. 

I. The Consultant agrees that the Not-to-Exceed Fees specified in a proposed Task 
Order will be the product of a good faith effort in exercising its professional judgment. 
After an agreement has been reached on the negotiable items, the finalized Task 
Order will be signed by both the District’s authorized representative referenced in 
Appendix One to the Standard Consultant Agreement, Additional Legal Terms 
(Appendix One) and the Consultant’s authorized representative.  
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II. The Consultant must not commence performance of work or services on a Task 
Order until it has been approved by the District’s authorized representative and 
notice to proceed has been issued by the District’s Project Manager. No payment will 
be made for any services performed prior to approval or after the period of 
performance of the Task Order. The period of performance for Task Orders will be in 
accordance with dates specified in the Task Order. No Task Order will be written 
which extends beyond the expiration date of this Agreement. The total amount 
payable by the District for an individual Task Order will not exceed the amount 
agreed to in the Task Order. 

14. Good Neighbor 

The District always strives to be a good neighbor to the community adjacent to its facilities. 
The Consultant will ensure that disturbance to neighbors is minimized. The Consultant, its 
staff, and Subconsultants will always interact with the members of the public in a polite and 
professional manner. 

15. District Quality Environmental Management System (QEMS) Awareness 

As an on-site provider of services that has the potential to result in significant environmental 
impacts, Consultant is required to review the QEMS Fact Sheet, which is incorporated 
herein by this reference hereto (Attachment Four to the Schedule(s), Reference Materials), 
with any of the employee(s), subcontractor(s), and/or Subconsultant(s) (Staff) performing 
Services on behalf of the District, and make Staff aware of the District’s Quality and 
Environmental Policy and their role and responsibility in achieving conformity with the 
expectations. 

16. Governmental Permits and Notifications 

Unless otherwise expressly stated herein or in an executed Task Order, Consultant 
represents and warrants that it has investigated the need for, and has or will procure, at its 
cost, and in its own name to the extent allowed by law, all governmental permits, 
notifications, approvals and inspections required for the performance of the Services. 
Consultant shall promptly notify the District if any such permit or approval lapses, or is 
modified or revoked. If, pursuant to applicable law, any such permits or approvals must be 
procured in the District’s name, Consultant shall promptly so inform the District and shall 
assist the District in obtaining such permits or approvals. 

17. Taxes and Benefits 

Consultant has full and exclusive liability for the payment of, and Consultant will pay, any 
and all taxes and contributions for unemployment insurance, retirement benefits, workers’ 
compensation insurance or benefits, life insurance, pensions, annuities and similar benefits 
and any other employment-related costs, obligations, and duties that may now or hereafter 
be imposed by law, collective bargaining agreements or otherwise with respect to persons 
employed by Consultant for the performance of Services pursuant to this Agreement. 
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18. Nonwaiver of Rights 

The failure of either Party to this Agreement to object to or to take affirmative action with 
respect to any conduct of the other Party that is in violation of the terms of this Agreement 
will not be construed as a waiver thereof, or as waiver of any future breach or subsequent 
wrongful conduct. 

19. Notices 

Unless otherwise specified in this Agreement, all requests for written approval or legal 
notices must be sent to the representatives below. All notices will be deemed to have been 
given when made in writing and when delivered or mailed to the representatives of the 
District and the Consultant at their respective addresses as follows: 

DISTRICT: 

Deputy Officer (as listed in Section 1, of the attached Schedule(s), Scope of Services). 
 

CONSULTANT: 
 
Consultant Principal Officer (as listed in Section 1, of the attached Schedule(s), Scope of 
Services).

20. Appendices 

The following listed Appendices are incorporated herein by this reference as though set forth 
in full: 

Appendix One—Additional Legal Terms 
Appendix Two—Dispute Resolution 
Appendix Three—Task Order Template 
Appendix Four—Insurance Requirements

21. Schedule(s) and Attachments 

Schedule S-GEN, Scope of Services, and the following listed Attachments are incorporated 
herein by this reference as though set forth in full: 

Attachment One to Schedule S-GEN — Fees and Payments 
Attachment Two to Schedule S-GEN — Schedule of Completion 
Attachment Three to Schedule S-GEN — Consultant’s Key Staff and Subconsultants 
Attachment Four to Schedule S-GEN — Reference Materials 
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IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date it is fully 
executed by the Parties. 

SANTA CLARA VALLEY WATER DISTRICT 
“District” 

  AECOM Technical Services, Inc.,   
“Consultant” 

   
   
By:   By:  
 Linda J. LeZotte   Steve Leach 
 Chair/Board of Directors   Project Director/Vice President 
   
Date:    Date:   
       
  Firm Address: 
   
ATTEST:  300 Lakeside Drive Suite 400 
  Oakland, Ca.  94612 
   
   
Michele King, CMC   
Clerk/Board of Directors   
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1. Conflict of Interest for Future Services 

 Consultant, Consultant’s parent company, Consultant’s subsidiaries, or any affiliated entity 
sharing substantially similar ownership of or control with Consultant shall not submit a 
proposal: 

A.  For any agreement contract to be awarded for planning, design, construction 
management or the construction of any project that is related to the Services provided 
pursuant to this Agreement; 

B. In response to any request for proposal or District solicitation developed or prepared by 
or with the assistance of Consultant, Consultant’s parent company, Consultant’s 
subsidiaries, or any affiliated entity sharing substantially similar ownership of or control 
with Consultant; or 

C.  For any single or sole source products/services related to the Services pursuant to this 
Agreement, or have a financial stake in any single or sole source products/services 
resulting from this Agreement. 

2. Dispute Resolution 

 If a dispute occurs between the Parties as a result of this Agreement, then the Parties agree 
to use the Dispute Resolution process outlined in the Standard Consultant Agreement, 
Appendix Two Dispute Resolution. 

3. Small Business Enterprise (SBE) Participation. This Agreement provides for the 
Consultant to include California Department of General Services certified Small/Micro 
Businesses in the performance of the Services, estimated to be 100% percent or more of 
the Total Not-to-Exceed Fees stated in the Standard Consultant Agreement, Attachment 
One, Fees and Payments, to the Schedule(s), and Consultant agrees to use its best efforts 
to meet this goal. 

4. Task Order Approvals. 

A. Task Orders are subject to approval by the District’s Deputy Operating Officer unless 
delegated to the Unit Manager.  

B. Services to be performed pursuant to a Task Order may only commence once a specific 
Notice to Proceed for that Task Order has been issued by the District.  
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1. Consultant’s Questions and Concerns. 

Questions regarding the terms, conditions, and services relating to this Agreement will be 
decided by the District who will furnish the decisions to Consultant in writing within thirty (30) 
Days after receiving a written request from Consultant. 

2. Dispute Resolution. 

A. Alternate Dispute Resolution (ADR) 

I. District intends to use ADR techniques including partnering and mediation to resolve 
disputes relating to the Project. 

B. Consultant and its subconsultants are expected to participate in all ADR efforts. 

C. The cost of partnering training facilities and facilitator will be borne by District. 

3. Negotiations Before and During Mediation. 

Negotiations to resolve disputes before and during mediation are initiated for settlement 
purposes only and are not binding unless otherwise agreed by District and Consultant. 

4. Voluntary Mediation. 

A. Initiation of Mediation 
 
I. Any Party to a dispute or claim may initiate mediation by notifying the other Party or 

Parties in writing. 
 

B. Request for Mediation 
 
I. A request for mediation must contain a brief written statement of the nature of the 

dispute or claim, and the names, addresses, and phone numbers of all parties to the 
dispute or claim, and those who will represent them, if any, in the mediation. 

 
C. Selection of Mediator 

 
I. Upon receipt of a written request for mediation, unless otherwise agreed by the 

Parties, within fourteen (14) Days, the Parties will confer to select an appropriate 
mediator agreeable to all Parties. 
 

II. If the Parties cannot agree on a mediator, they hereby agree to accept a mediator 
appointed by a recognized association such as the American Arbitration Association. 
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D. Qualifications of a Mediator 
 
I. Any mediator selected must have expertise in the area of the dispute and be 

knowledgeable in the mediation process. 
 

II. No person shall serve as a mediator in any dispute in which that person has any 
financial or personal interest in the result of the mediation. 

 
III. Before accepting an appointment, the prospective mediator must disclose any 

circumstances likely to create a presumption of bias or prevent a prompt meeting 
with the Parties. Upon receipt of such information, the Parties will confer and decide 
whether to select another mediator. 

 
E. Vacancies 

 
I. If any mediator becomes unwilling or unable to serve, another mediator will be 

selected unless the Parties agree otherwise. 
 

F. Representation 
 
I. Any Party may be represented by person(s) of their choice who must have full 

authority to negotiate. 
 

II. The names and addresses of such person(s) must be communicated in writing to 
both Parties and to the mediator. 

 
G. Time and Place of Mediation 

 
I. The mediator will set the time of each mediation session. 

 
II. The mediation will be held at a convenient location agreeable to the mediator and the 

Parties, as determined by the mediator. 
 
III. All reasonable efforts will be made by the Parties and the mediator to schedule the 

first session within sixty (60) Days after selection of the mediator. 
 

H. Identification of Matters in Dispute 
 
I. The Parties shall comply with the process as required by the mediator with regard to 

providing the mediator with a memorandum setting forth its position with regard to 
the issues that need to be resolved. At the discretion of the mediator, or otherwise 
agreed by the Parties, the Parties may mutually exchange such memoranda. 
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II. At the first session, the Parties will be expected to produce all information reasonably 
required for the Mediator to understand the issue(s) presented. The mediator may 
require each Party to supplement such information. 
 

I. Authority of Mediator 
 
I. The mediator does not have authority to impose a settlement on the Parties but will 

attempt to assist the Parties in reaching a satisfactory resolution of their dispute. 
 

II. The mediator is authorized to conduct joint and separate meetings with the Parties 
and to make oral and written recommendations for settlement. 

 
III. Whenever necessary, the mediator may also obtain expert advice concerning 

technical aspects of the dispute, provided the Parties agree and assume the 
expenses of obtaining such advice. Arrangements for obtaining such advice will be 
made by the mediator or the Parties, as determined by the mediator. 
 

IV. The mediator is authorized to end the mediation whenever, in the mediator’s 
judgment, further efforts at mediation would not contribute to a resolution of the 
dispute between the Parties. 

 
J. Privacy 

 
I. Mediation sessions are private. 

 
II. The Parties and their representatives may attend mediation sessions. 

 
III. Other persons may attend only with the permission of the Parties and with the 

consent of the mediator. 
 

K. Confidentiality 
 
Except as provided by California or federal law or regulation:  
 
I. The mediator will not divulge confidential information disclosed to a mediator by the 

Parties or by witnesses in the course of the mediation. 
 

II. All records, reports, or other documents received by a mediator while serving as 
mediator, are confidential. 

 
III. The mediator must not be compelled to divulge such records or to testify in regard to 

the mediation in any adversary proceeding or judicial forum. 
 

IV. The Parties must maintain the confidentiality of the mediation and must not rely on, 
or introduce as evidence in any arbitration, judicial or other proceedings: 
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a. Views expressed or suggestions made by the other Party with respect to a 
possible settlement of the dispute; 
 

b. Statements made by the other Party in the course of the mediation proceedings; 
 

c. Proposals made or views expressed by the mediator; 
 

d. Whether the other Party had or had not indicted willingness to accept a proposal 
for settlement made by the mediator. 

L. No Stenographic Record 
 
I. There shall be no stenographic record of the mediation. 
 

M. Termination of Mediation 
 
I. The mediation shall be terminated: 

a. By the execution of a Settlement Agreement by the Parties; 
 

b. By a written declaration of the mediator to the effect that further efforts at 
mediation are no longer worthwhile; or 
 

c. By a written declaration of a Party or Parties to the effect that the mediation 
proceedings are terminated. 
 

II. No mediator shall be a necessary Party in judicial proceedings related to the 
mediation. 

N. Exclusion of Liability 
 
I.    No mediator shall be a necessary Party in judicial proceedings related to the 
mediation. 
 
 

O. Interpretation and Application of These Mediation Provisions 
 

I.   The mediator will interpret and apply these mediation provisions insofar as they relate 
to the mediator’s duties and responsibility. 
 

P. Expenses 
 

I. The expenses of witnesses for each Party must be paid by the Party producing the 
witnesses. 
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II. All other expenses of the mediation, including required travel and other expenses of 
the mediator, and the expenses of any witness called by the mediator, or the cost of 
any proofs or expert advice produced at the direct request of the mediator, will be 
apportioned as the mediator finds appropriate or as otherwise agreed to by the 
Parties. 

5. Compensation for Participation in Mediation. 

Neither Consultant nor the District is entitled to compensation for time spent in or for 
negotiations or mediation to resolve questions or disputes between Consultant and District 
arising out of this Agreement. 
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Task Order No. ___________ 

Title: ___________________________________________________________________ 

Agreement: Standard Consultant Agreement _____________ (“Agreement”) Between the Santa 
Clara Valley Water District (“District”) and ______________________ (“Consultant”), dated 
____________. 

District Project Manager:   

Consultant Project Manager: ____________________________  

Dollar Amount of Task Order: Not-to-Exceed $____________ 

1. Upon full execution of this Task Order No. _________, as set forth in the Standard 
Consultant Agreement, Fixed Fee, Section Twelve, subsection 13, Task Orders, and the 
issuance of a notice to proceed by the District Project Manager, the Consultant is hereby 
authorized to perform the Services described in Attachment A to this Task Order. Any costs 
incurred, Services performed or expenditures by the Consultant before this Task Order is 
executed or before the issuance of the notice to proceed will be considered outside the 
contracted scope of Services and will not be eligible for payment. 

2. Both the scope of Services to be performed and the deliverables to be provided in 
accordance with this Task Order are described in Attachment A which is attached hereto 
and incorporated by this reference. Attachment A shall include at a minimum the following: 

a. The Consultant personnel to be assigned to perform the Services, including resumes if 
not previously provided to the District Project Manager. 

b. The total not-to-exceed fees amount for Consultant to complete the Services, including 
estimated number of hours required to perform the Services assigned to each 
Consultant classification. 

c. Estimated cost of each other direct cost and reimbursable expense, including any 
applicable fees. 

d. Project schedule for completing the scope of Services. 

3. The Consultant shall be compensated at fixed fees or at the hourly rates established in 
Attachment One to the Schedule(s), Fees and Payments, of the Agreement. The Consultant 
agrees that it will provide all equipment, furnish all materials, except as may be otherwise 
noted in the Attachment A. 

4. This Task Order will become effective on the date of full execution by authorized 
representatives of the Parties and remain in effect until the earlier of: completion of the tasks 
set forth in Attachment A .  
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5. Copies of applicable local, state and federal permits required to perform the Services 
described in Attachment A are attached to this Task Order, unless the Consultant previously 
provided the appropriate permits to the District. 

6. The Consultant shall perform all Services described in Attachment A to this Task Order in 
accordance with the terms and conditions of the Agreement. 

7. Prevailing Wage Requirements [NOT USED] 

8. Signatures: 

Signature:    
  

 
 DATE 

 NAME OF CONSULTANT FIRM 
[PRINT NAME] 
[PRINT TITLE] 

  

    
Signature:    
 SANTA CLARA VALLEY WATER DISTRICT 

[PRINT NAME] 
 DATE 

 [PRINT TITLE]   
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Please Note:  Failure to comply with the instructions below could result in a delay in 
receiving the Notice to Proceed.  The District will not be responsible for time lost or costs 
incurred due to failure to comply with these requirements. Please note the check-list of 
documents needed at the end of this Appendix IV insurance requirement. 
 
Without limiting the Consultant's indemnification of, or liability to, the Santa Clara Valley Water 
District (“District”), the Consultant must provide and maintain at its own expense, during the term of 
this Agreement, or as may be further required herein, the following insurance coverages and 
provisions as listed below. 
 
Consultant must provide its insurance broker(s)/agent(s) with a copy of these requirements and 
warrants that these requirements have been reviewed by Consultant’s insurance agent(s) 
and/or broker(s), who have been instructed by Consultant to procure the insurance coverage 
required herein.   
 
In addition to certificates, Consultant must furnish District with copies of all original 
endorsements affecting coverage required by this Appendix. The certificates and endorsements 
are to be signed by a person authorized by that insurer to bind coverage on its behalf. All 
endorsements and certificates are to be received and approved by District before the 
Agreement is executed. In the event of a claim or dispute, District has the right to require 
Consultant's insurer to provide complete, certified copies of all required pertinent insurance 
policies, including endorsements affecting the coverage required by this Appendix insurance 
document. 
 
If your insurance broker has any questions about the above requirements, please advise 
him/her to call Mr. David Cahen, District Risk Manager at (408) 630-2213. 
 
Certificates of Insurance  

 
Consultant shall furnish the District with a Certificate of Insurance.  The certificates will be 
issued on a standard ACORD Form.   

 
Consultant shall instruct their insurance broker/agent to submit all insurance certificates and 
required notices electronically in PDF format to the designated District Contract Administrator 
and email a copy to Insurance.Certificates@valleywater.org. 

 

The certificates will:  

1. Identify the underwriters, the types of insurance, the insurance limits, the deductibles 
and the policy term; 

2. Include copies of all the actual policy endorsements required herein; and 
 

3. In the “Certificate Holder” box include: 
Santa Clara Valley Water District 
5750 Almaden Expressway 
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San Jose, CA 95118 
Agreement/CAS No. XXXXX 

 
IMPORTANT:  The agreement or CAS number must be included. 
 

In the Description of Operations/Locations/Vehicles/Special Items Box: 

1. Certificate Holder shall be named as Additional Insured; 
2. District agreement or project number shall appear; 
3. The list of policies scheduled as underlying on the Umbrella policy shall be listed; and  
4. Waiver of Subrogation must be indicated as endorsed to all policies. 

 
If Consultant receives any notice that any of the insurance policies required by this 
Appendix IV Insurance may be cancelled or coverage reduced for any reason 
whatsoever, Consultant or insurer shall immediately provide written notice to the 
designated District Contract Administrator that such insurance policy required by this 
Appendix IV Insurance is canceled or coverage is reduced. 
 
Maintenance of Insurance 

 
If Consultant fails to maintain such insurance as is called for herein, District, at its option, may 
suspend payment for work performed and/or may order Consultant to suspend all Consultant’s 
work at Consultant’s expense until a new policy of insurance is in effect. 

 
Renewal of Insurance 
 
Consultant will provide the District with a current Certificate of Insurance and endorsements 
within thirty (30) business days from the expiration of insurance.   
 
Consultant shall instruct its insurance broker/agent to: 
 

1. Submit all renewals of insurance certificates and required notices electronically in PDF 
format to: 

Insurance.Certificates@valleywater.org 
 
2. Provide the following information in the “Certificate Holder” box: 

Santa Clara Valley Water District 
5750 Almaden Expressway 
San Jose, CA 95118 
Agreement/CAS No. XXXXX 
 

IMPORTANT:  The agreement or CAS number must be included. 
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Consultant must, at its sole cost and expense, procure and maintain during the entire period of 
this Agreement the following insurance coverage(s).   
 
Required Coverages 
 
1. Commercial General/Business Liability Insurance with coverage as indicated: 
 

$2,000,000 per occurrence / $2,000,000 aggregate limits for bodily injury and property 
damage 

 
General Liability insurance must include: 

 
a. Coverage at least as broad as found in standard ISO form CG 00 01. 
b. Contractual Liability expressly including liability assumed under this contract. 
c. If Consultant must be working within fifty (50) feet of a railroad or light rail operation, 

any exclusion as to performance of operations within the vicinity of any railroad 
bridge, trestle, track, roadbed, tunnel, overpass, underpass, or crossway must be 
deleted, or a railroad protective policy in the above amounts provided. 

d. Severability of Interest. 
e. Broad Form Property Damage liability. 

 
2. Business Auto Liability Insurance with coverage as indicated: 
 

$2,000,000 combined single limit for bodily injury and property damage per occurrence, 
covering all owned, non-owned and hired vehicles. 

 
3. Professional/Errors and Omissions Liability with coverage as indicated: 
 

$1,000,000 per claim/ $1,000,000 aggregate 
 
Professional/Errors and Omission Liability appropriate to the Consultant’s profession, 
and must include: 
 
a. If coverage contains a deductible, or self-insured retention, it shall not be greater 

than one hundred thousand dollars ($100,000) per occurrence/event. 
b. Coverage shall include contractual liability 
c. If coverage is claims-made: 

 
i. Certificate of Insurance shall clearly state that the coverage is claims-made. 
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ii. Policy retroactive date must coincide with or precede the Consultant’s start 

of work (including subsequent policies purchased as renewals or 
replacements). 

iii. Policy must allow for reporting of circumstances or incidents that might give 
rise to future claims. 

iv. Insurance must be maintained and evidence of insurance must be provided 
for at least three (3) years after completion of the contract of work. 

 
4. Workers' Compensation and Employer’s Liability Insurance  
 

Statutory California Workers’ Compensation coverage covering all work to be performed 
for the District. 
 
Employer Liability coverage for not less than $1,000,000 per occurrence. 

 
General Requirements 
 
With respect to all coverages noted above, the following additional requirements apply: 
 

1. Additional Insured Endorsement(s) Contractor must provide an additional insured 
endorsement for Commercial General/Business Liability (for both on-going and 
completed operations) and Business Automobile liability coverage naming the Santa 
Clara Valley Water District, its Directors, officers, employees, and agents, 
individually and collectively, as additional insureds, and must provide coverage for 
acts, omissions, etc. arising out of the named insureds’ activities and work. Other public 
entities may also be added to the additional insured endorsement as applicable and the 
Contractor will be notified of such requirement(s) by the District. NOTE:  This section 
does not apply to the Workers’ Compensation and Professional Liability policies. 
 
(NOTE: Additional insured language on the Certificate of Insurance is NOT acceptable 
without a separate endorsement such as Form CG 20 10, CG 2033, CG 2037, or CG 
2038.  Editions dated 07/04 are not acceptable.) 
 

2. Primacy Clause: Consultant will provide evidence (either through the Certificate of 
Insurance, endorsement or language in the insurance contract) that consultant’s 
insurance is primary with respect to any other insurance which may be carried by the 
District, its Directors, its officers, agents and employees, and the District’s coverage 
must not be called upon to contribute or share in the loss.  NOTE: This section does not 
apply to the Workers’ Compensation policies. 
 

3. Cancellation Clause:  Consultant will provide endorsements for all policies stating that 
the policy will not be cancelled without 30 days prior notification to the District. 
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4. Acceptability of Insurers: All coverages must be issued by companies admitted to 
conduct business in the State of California, which hold a current policy holder's 
alphabetic and financial size category rating of not less than A- V, according to the 
current Best's Key Rating Guide or a company of equal financial stability that is 
approved by the District’s Risk Manager. Non-Admitted companies may be substituted 
on a very limited basis at the Risk Manager’s sole discretion. 
 

5. Self-Insured Retentions or Deductibles:  Any deductibles or self-insured retentions 
must be declared to and approved by the District. At the option of the District, either: the 
insurer shall reduce or eliminate such deductibles or self-insured retentions as respects 
the District, its officers, officials, employees and volunteers; or the Consultant shall  
provide a financial guarantee satisfactory to the Entity guaranteeing payment of losses  
and related investigations, claim administration, and defense expenses. Consultant 
agrees that in the event of a claim they will pay down any agreed upon SIR in a prompt 
manner as soon as bills are incurred in order to trigger the insurance related to the SIR. 

 
6. Subconsultants:  The Consultant shall secure and maintain or shall be responsible for 

ensuring that all subconsultants performing the Contract Services secure and maintain 
all insurance coverages appropriate to their tier and scope of work in a form and from 
insurance companies reasonably acceptable to the District. 
 

7. Amount of Liability not Limited to Amount of Insurance: The insurance procured by 
Consultant for the benefit of the District must not be deemed to release or limit any 
liability of Consultant.  Damages recoverable by the District for any liability of Consultant 
must, in any event, not be limited by the amount of the required insurance coverage. 
 

8. Coverage to be Occurrence Based:  Except for Professional Liability, all coverage 
must be occurrence-based coverage.  Claims-made coverage is not allowed. 
 

9. Waiver of Subrogation:  Consultant agrees to waive subrogation against the District to 
the extent any loss suffered by Consultant is covered by any Commercial General 
Liability policy, Automobile policy, Workers’ Compensation policy described in Required 
Coverages above.  Consultant agrees to advise its broker/agent/insurer and agrees to 
provide evidence (either through the Certificate of Insurance, endorsement or language 
in the insurance contract) that subrogation has been waived by its insurer. 
 

10. Non-compliance:  The District reserves the right to withhold payments to the Consultant 
in the event of material noncompliance with the insurance requirements outlined above. 
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CHECK LIST OF DOCUMENTS NEEDED   
 

General Liability: A. Limits ($2,000,000)  
B. Additional Insured (Endorsement)   

C. Waiver of Subrogation (COI, 
Endorsement or policy language)   

D. Primacy (COI, Endorsement or policy 
language)   

E. Cancellation Endorsement   

    Auto Liability: A. Limits ($2,000,000)   
B. Additional Insured (Endorsement)   

C. Waiver of Subrogation (COI, 
Endorsement or policy language)   

D. Primacy (COI, Endorsement or policy 
language)   

E. Cancellation Endorsement   

 
  

  Umbrella: A. Limits ($)   

B. Primacy (Endorsement or policy 
language)   

    Workers Comp: A. Limits ($1,000,000)   

B. Waiver of Subrogation (Endorsement 
or policy language)   

C. Cancellation Endorsement   
 

Professional Liability: A. Limits ($1,000,000)   
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Representatives. 

A. The District’s representatives are as listed below.  Unless otherwise provided in this 
Agreement, all correspondence to the District must be addressed to the District Project 
Manager. 

Judy Nam 
Senior Water Resources Specialist  
Watershed Stewardship Planning Division 
Santa Clara Valley Water District 
5750 Almaden Expressway, 
San Jose, CA  95118-3638 
 
Phone:  408-630-2747 
E-mail:  jnam@valleywater.org 
 
Afshin Rouhani (District Unit Manager) 
Water Policy & Planning Manager 
Watershed Stewardship Planning Division 
Santa Clara Valley Water District 
5750 Almaden Expressway, 
San Jose, CA  95118-3638 
 
Phone:  408-630-2616 
E-mail:  arouhani@valleywater.org  
 
Vincent Gin (Division Deputy Operating Officer) 
Watershed Stewardship Planning Division 
Santa Clara Valley Water District 
5750 Almaden Expressway, 
San Jose, CA  95118-3638 
 
Phone:  408-630-2633 
E-mail:  vgin@valleywater.org 

B. The Consultant’s Project Manager is as listed below.  All District questions pertaining to 
this Agreement shall be referred to the Consultant’s Project Manager.  

Steven McNeely P.E. (Consultant Project Manager) 
Project Manager 
300 Lakeside Drive Suite 400 
Oakland, Ca.  94612 
 
Phone:  510-874-1795 
E-mail:  steven.mcneeley@aecom.com 
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C.   The Consultant’s Principal Officer for this Agreement is as listed below. As per the 
Agreement, Section Twelve, Miscellaneous Provisions, subsection 18. Notices, all 
notices pertaining to this Agreement must be submitted to the Consultant’s Principal 
Officer. 

Steve Leach 
Project Director/Vice President 
Phone:  510-874-3205 
Email:  steve.leach@aecom.com 

2. Scope of Services. 

This Schedule S-GEN, Scope of Services describes the planning services to be performed 
by Consultant for the District’s Phase 2 Study of Santa Clara County Steelhead Streams to 
Identify Priority Locations for Gravel Augmentation and Large Woody Debris Placement 
(Project).   The District may, at its discretion, choose to initiate a new consultant agreement 
selection process for services for any subsequent phase(s) and/or utilize District staff to 
perform such services. 

3. Project Objectives. 

The objective for this contract is for the Consultant to conduct a Phase II Study on the 
remaining steelhead creeks in Santa Clara County not covered in Phase I. The study should 
include:    

A. Supporting the District’s SCW D4: Fish Habitat and Passage Improvement by 
 conducting a study of all major steelhead streams in the county. 
B. Integrating geomorphic analysis, aquatic ecology principles, and other relevant criteria in 
 order to increase in-stream complexity through gravel augmentation and large woody 
 debris placement in steelhead streams, thereby improving the steelhead habitat. 
C. Building on the completed Phase I study by recommending high priority locations for 
 future gravel augmentation/large woody debris placement projects in the remaining 
 steelhead streams not covered by the Phase I study. 
D. Ensuring that the study findings will support the District’s other projects/programs, such 
 as Fisheries Aquatic Habitat Collaborative Effort (FAHCE), Stream Maintenance 
 Program (SMP), and other relevant projects/programs that share the mutual goal of 
 steelhead habitat improvement, while minimizing induced flooding risks and impacts to 
 the District’s stream operations/maintenance. 
E. Ensuring the Project’s long-term success by developing robust maintenance and 
 adaptive management strategies. 

4. Project Background. 

A. The District manages an integrated water resources system that includes the supply of 
clean safe water, flood protection, and stewardship of streams on behalf of Santa Clara 
County’s 1.8 million residents and businesses.  The District effectively manages 10 (ten) 
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dams and surface water reservoirs, 3three) water treatments plants, nearly 400 (four 
hundred) acres of groundwater recharge ponds and more than 275 (two hundred 
seventy-five) miles of streams. 

B. The Consultant will conduct a gravel augmentation and large woody debris installment 
fisheries habitat enhancement study on steelhead creeks in Santa Clara County 
including:   

1) Reviewing and recommending changes to the prioritization tool/process 
developed by the Study of Santa Clara County Steelhead Streams to Identify 
Priority Locations for Gravel Augmentation and Large Woody Placement, dated 
April 25, 2018. 

2) Consultant to prepare a technical memorandum outlining rationale for selection.  
of District approved preliminary list within the boundaries of Santa Clara County: 
Llagas Creek, San Francisquito Creek, Los Trancos Creek, Pajaro River, Calero 
and Pacheco Creek.   District reserves the right to replace creeks to be part of 
this project and will approve the final list. 

3) Recommending high priority locations for future gravel augmentation/large woody 
debris placement projects along the selected creeks. 

4) Further evaluate high priority sites based on site visits, flood risk assessments, 
and other considerations to narrow down to eighteen locations covering all six 
creeks for improved design and adaptive management strategies. 

5. General Assumptions and Requirements. 

A. General Assumptions and Requirements 

1) Manage Scope of Services. Consultant shall manage the Scope of Services such 
that the work is completed within the Not-to-Exceed Fees limit and in accordance 
with the Project schedule and ensure that all services and deliverables meet the 
District and Project objectives and requirements. 

2) Deliverable Format.  Consultant shall submit deliverables in both electronic and 
hardcopy format, if requested.  Deliverables shall be submitted in PDF and native 
(editable) format, including Word documents, Excel spreadsheets, PowerPoint files, 
AutoCAD files, etc.  The hard copy deliverables shall be printed in professional 
quality presentation and submitted in 5 (five) copies, if requested.  District may 
require original copies of signed documents and/or scanned (Adobe PDF) versions. 

3) Review of Deliverables.  The District will review and comment on all Project 
deliverables and forward to Consultant for revision and preparation of final versions 
as determined by the District, some of the deliverables may also be subject to review 
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and comment from regulatory agencies and stakeholders following the District review 
process. 

4) District Quality Environmental Management System. The District maintains a 
Quality Environmental Management System (QEMS) which has procedures, 
guidelines and work instructions for the performance of various District work. 
Consultant will perform the Agreement tasks and/or sub-tasks in accordance with the 
QEMS framework. 

5) Consultant Responsibility.  Consultant, with its expertise in performing the 
Services described herein, is responsible for making the appropriate assumptions in 
each task to complete each task’s deliverables and to achieve the Project objectives 
of this Agreement as described in Section 3, Project Objectives. 

6) Document Control. Consultant is responsible for establishing and maintaining its 
own document control system to execute this Scope of Services.  An internal 
document control system for this project is maintained by the District. 

7) File Exchange Service. Consultant will provide a file exchange service, accessible 
to all parties designated by the District, to facilitate communications; particularly of 
large files over three megabytes.  Difficulties in using and transmitting information 
with this exchange service shall be resolved by the Consultant. In the event that 
transmitting or receiving information does not occur in a timely manner, the District 
will not be responsible for delays in completing Project work.  Consultant may need 
to coordinate with District’s Information Technology Division to address any firewall 
issues and/or permissions required to allow for these communications. 

B. Project-Specific Assumptions and Requirements. 

In November 2012, the voters of Santa Clara County passed Measure B: the Safe, 
Clean Water and Natural Flood Protection Program (Program). The Program has five 
primary priorities (A, B, C, D, and E). Priority D, Restore Wildlife Habitat and Provide 
Open Space, consists of eight Projects. One of the eight projects is D4: Fish Habitat and 
Passage Improvement.  Project D4 is focused on restoring and maintaining healthy 
steelhead populations.  

One of Project D4's key performance indicators (KPIs) is to conduct a study of all major 
steelhead streams in the county to identify priority locations for installation of large 
woody debris and for gravel augmentation, as appropriate.  Project D4 also helps to 
support the District's Stream Maintenance Program II (2014-2023) - large woody debris 
and gravel augmentation mitigation. This work is being conducted as two phases.   

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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Phase I  

This study covered the Guadalupe River, and the following creeks: Alamitos, Guadalupe, 
Los Gatos, Upper Penitencia, Coyote, Stevens, and Uvas. The study was completed in 
April of 2018.   

Phase II  

In addition to the Pajaro River, this study will cover the following creeks: Llagas, San 
Francisquito, Los Trancos, Calero, and  Pacheco. The study recommendations will have 
District-wide applications; therefore, coordination will be necessary throughout the study 
with the District’s Fisheries Aquatic Habitat Collaborative Effort (FAHCE) team, Stream 
Maintenance Program (SMP) staff, and other relevant projects, both internally and 
externally.  

The elements of the D4 Project will integrate geomorphic analysis, aquatic ecology 
principles, and other relevant criteria to increase in-stream complexity through gravel 
augmentation and large woody debris placement in steelhead streams, thereby 
improving steelhead habitat.  Building on the completed Phase I study, the Consultant 
will examine some of the remaining County steelhead creeks not covered in the Phase I 
study.  

Upon thorough review of the Phase I study, the Consultant will recommend any changes 
to the approach and process developed in Phase I.  Once the District and the Consultant 
agree upon the changes, the Consultant will proceed with the study of the Phase II 
creeks, to identify appropriate locations for both gravel augmentation and large woody 
debris placement, based on District-approved prioritization criteria further revised from 
the Phase I criteria.  
 
Consultant will partner with the District’s Project Manager (DPM) to conduct the Phase II 
Study on the selected steelhead creeks:   

A. Review and recommended changes to the prioritization tool/process developed 
during the Phase I study. 
 
B. Recommend high priority locations for future gravel augmentation/large woody debris 
placement projects along the selected creeks within the boundaries of Santa Clara 
County.  
 
C. Further evaluate high priority gravel augmentation/LWD placement projects sites 
based on site visits, flood risk assessments, and other considerations to narrow down for 
improved design and adaptive management strategies. 
 
D. Submit a conceptual design for a total of 8 locations. 
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6. Scope of Services Tasks. 
 
Task 1—Project Management. 

The purpose of this task is to manage this Scope of Services such that the work is completed 
within the not-to-exceed fee limit stated in Appendix Two, Fees and Payments, and in 
accordance with the Project Schedule stated in Appendix Three, Schedule of Completion, while 
ensuring that all services and deliverables are appropriately prepared and reviewed for quality 
assurance and quality control.      

Task 1.1— The Consultant Will Prepare A Project Work Plan  

The Consultant will prepare a Project Work Plan in accordance with this Scope of Services. 
The Project Work Plan shall include Project objectives, requirements, constraints, a detailed 
Project Schedule (showing major tasks and deliverables), a breakdown of the Consultant’s 
costs for the major tasks, a list of the Consultant’s team members, along with their roles and 
responsibilities, communication protocols (internal and external), document control 
procedures, and other administrative procedures. The Project Work Plan shall include a 
Project Quality Assurance and Quality Control (QA/QC) Plan, documenting the Consultant’s 
procedures, to ensure the Consultant’s services and deliverables meet District requirements 
and the accepted practices and standards of the Consultant’s profession. The District 
reserves the right to request and review the Consultant’s Project documentation 
demonstrating its adherence with their own quality assurance procedures.  This work plan 
must be submitted to the DPM for review and approval prior to the project kick-off meeting.    

Task 1.2—Project Kick-Off Meeting with District Staff 

The Consultant will travel to the Santa Clara Valley Water District (District) headquarters to 
lead the Project kickoff meeting with the District Project Manager. The Consultant will submit 
a proposed agenda to the District Project Manager prior to the meeting and will revise the 
agenda and distribute it based on input from the District Project Manager.  

Task 1.3 —The Consultant Will Confer With the District Project Manager on All 
Ongoing Tasks until Contract Completion  

The Consultant’s Team members will work closely with the District Project Manager to 
coordinate all aspects of the Project, including regular communication regarding adherence 
to the schedule requirements, and allowing for corrective courses of action, if needed, in a 
timely manner.  

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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Task 1.4 —Project Status/Progress Reports and Teleconferences 

The Consultant’s PM will participate in teleconferences with the DPM, during which the 
project status/progress report will be discussed.  These teleconferences will serve a critical 
function by addressing administrative and/or technical obstacles. 

Prior to submitting the formal report/invoice for payment, the Consultant shall submit to the 
DPM a report template and invoice template for preliminary review. 

The Consultant will submit Project Status/Progress Reports with all invoices throughout the 
duration of the Agreement.  This summary status report will record the work completed, 
document the execution of the tasks described in this Scope of Services, and enable the 
District to evaluate the Consultant’s performance and progress towards completion of the 
services. The Project Status/Progress Reports will be presented in a format that has been 
approved by the District Project Manager.  The summary status report will include:   

• an assessment of actual versus planned progress in completing the work, including a 
description of the tasks and deliverables completed to date for each task 

• the percentage of services performed versus the percentage of Agreement not-to-
exceed fees incurred for such tasks, and an explanation of any significant variances 
in percentage of services performed compared to percentage of fees incurred for 
each task 

• the percentage of the fees incurred for such tasks compared to the dollar amounts 
allocated to such tasks 

• an updated Project work plan identifying costs-to-date and a forecast to complete the 
remaining tasks, including staffing by task 

• a statement that all tasks together shall be completed within the agreed upon not-to-
exceed total amount of this Agreement 

• a statement that progress towards completion of the Scope of Services is on 
schedule, to be completed within the timeline set forth in the Project schedule 

-or- 

•  if completion of the services is not on schedule, a statement of the anticipated length 
of the delay, the cause of the delay, measures already taken to minimize the delay, 
or measures proposed to minimize the delay, plus a timetable for implementation of 
such proposed measures 

• a look-ahead schedule, listing deliverables and activities planned for the increment of 
time as specified in the Scope of Services 

• a summary of proposed changes to the Scope of Services, if required, including 
justifications for such changes  
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• submission of the Project Management Action Item and Decision Log to document 
action items, concerns, and issues throughout the term of this Agreement which 
require resolution by the District and/or the Consultant 

• a summary of performed tasks to date 

• an updated Project work plan including baseline and latest project schedules, which 
includes an estimate of work required to complete the Scope of Services 

• an explanation of any major variances in percentage of Services to be completed 
compared to percentage of the Agreement not-to-exceed fees remaining 

• any anticipated changes to the Agreement that may be necessary to complete the 
Scope of Services  

•  any changes in the Consultant’s key staff or sub-consultants 

Task 1—Deliverables. 

1. Draft Project Work Plan 
2. Final Project Work Plan 2.  Draft and Final Project Kick-Off Meeting Agenda  
3. Project Status/Progress Report/Invoice Template 
4. Draft and Final Project Status/Progress Reports/Invoices 

Task 1—Assumptions. 

1.The Consultant will submit all deliverables in electronic format only. 

2. The Consultant will respond to one round of review and comment by the District on the Draft 
Project Work Plan 

3. Comments on the Draft Project Work Plan will be addressed in the Final Project Work Plan 

4. The Project Kick-Off Meeting will the scheduled after the submittal of the Final Project Work 
Plan 

5. The Consultant will submit a Draft Project Kick-Off Meeting Agenda to the District when the 
Project Kick-Off Meeting is scheduled. 

6. The Consultant will distribute a Final Project Kick-Off Meeting Agenda prior to the Project 
Kick-Off Meeting. 

7. The Consultant will submit a Project Status/Progress Report/Invoice Template to the District 
and will respond to one round of review and comment by the District prior to addressing the 
District’s comments in the submittal of the first Draft Project Status/Progress Report/Invoice. 
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Task 2—Phase II Study Development. 
 

Task 2.1— Review Prioritization Criteria And Tools And Recommend Any Necessary 
Revisions For The District’s Approval 

The Consultant will review the prioritization criteria and tools developed during the Phase I 
Study, and propose additional criteria and/or revisions to the existing criteria, and 
recommend other technical considerations not included in the Phase I study prioritization 
tool, especially in the areas of flood risk assessment and biological and environmental 
factors beneficial to fish habitats.  As part of the review process, the Consultant will 
coordinate with both internal and external programs/projects that may utilize Phase II study 
recommendations, and ensure their needs/constraints are reflected in these criteria.    At 
minimum, the following criteria will be considered:  

• flood risk assessment 

• geomorphic considerations, including channel stability analysis 

• stream access 

• District land ownership 

• proximity to locally available gravel/large woody debris sources 

• biological and environmental factors relevant to steelhead habitats 

• any existing creek operational requirements potential constraints, based on feedback 
from the District’s Raw Water Operations Unit and relevant Dam seismic retrofit 
projects 

Task 2.2—Review and Compile Relevant Existing Data and Reconnaissance of 
Streams with District and Stakeholders 

The Consultant will compile and review the available data concerning property ownership 
and stream accessibility, as well as watershed, stream morphology, flow and instream 
habitat conditions. These data may include flood maps, hydraulic models, stream flow 
gaging data and watershed land use maps, as well as previous geomorphic and ecological 
studies. 

The Consultant will complete ground based reconnaissance of each of the Phase II study 
streams. Consultant will ground truth the available data and collect general information 
concerning watershed, stream morphology, flow and instream habitat conditions that will be 
integral to reach and site prioritization. The Consultant will utilize the technical knowledge of 
both internal and external stakeholders, emphasizing unique features in each system, and 
also take into account other considerations, such as regulatory, board governance, etc., 
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specific to each system, all of which will be considered in site prioritization. As part of this 
step, the Consultant will conduct site visits with the District and other external key experts to 
gain further understanding of the challenges of each creek system. 

Task 2.3—Justify the Selection of Phase II Streams 

The Consultant will leverage its knowledge of SCC steelhead streams and also review 
existing data in order to provide technical rationale for selection of following streams: Pajaro 
River, San Francisquito Creek, Los Trancos Creek, Llagas Creek, Calero Creek, and 
Pacheco Creek for inclusion in the Phase II Study.  

Task 2.4— Develop GIS Geodatabase and Tool for Selection of Priority Reaches and 
Sites 

The Consultant will efficiently organize applicable information from the relevant 
data/information review, internal/external stakeholder knowledge gathering, site 
reconnaissance visits, and any other data collected, into a GIS database to be used in first 
reach then eventually site prioritization.  GIS data management will follow the District 
Standard for GIS Products (2015) (see Attachment 6 of Appendix One). 

The Consultant will prepare draft and final technical memoranda documenting the content of 
the geodatabase and explaining the process of using of the tool for the selection of priority 
reaches and sites. These memoranda will include a list of priority reaches and 14 priority 
sites for either gravel or large woody debris augmentation, or both. 

Task 2—Deliverables. 

1. Draft and final technical memoranda with justifying the selection of six streams included 
in the Phase II Study. 

2. Draft and final technical memoranda recommending changes to the prioritization tools 
and process identified in the Phase I final report dated April 25, 2018.   

3. GIS Geodatabase and tool to be used for selection of priority reaches and sites. 

4. Draft and final technical memoranda documenting the content of the geodatabase and 
explaining the process of using of the tool for the selection of priority reaches and sites. 
These memoranda will include a list of priority reaches and 14 priority sites. 

Task 2—Assumptions. 

1. The Consultant will submit all deliverables in electronic format only. 

2. The Consultant will respond to one round of review and comment by the District on each of 
the three draft memoranda deliverables. 

Attachment 1 
Pg. 47 of 63



SCHEDULE S-GEN 
SCOPE OF SERVICES 

  
Phase 2 Study of Santa Clara County Steelhead Streams 
to Identify Priority Locations for Gravel Augmentation and 
Large Woody Debris Placement Project CAS File No. 4915 

Standard Consultant Agreement for General Study Contracts  
vs. 5-6-2019 Page 48 of 63  
 

3. Comments on each of the three draft memoranda deliverables will be addressed in the final 
version of that deliverable. 

4.  The Consultant will conduct site visits with the District and other external experts 
concurrently with stream reconnaissance efforts. 

5.  The GIS Geodatabase shall be limited to the data required by the tool developed for use in 
selecting of priority reaches and sites. 

6.  San Francisquito Creek and Los Trancos Creek are included in the Phase II study only 
through the completion of Task 2 and are not included in Tasks 3 or 4 based on access issues, 
planned project implementation by Stanford, San Francisquito Creek Joint Power Authority, 
others, and other technical reasons. Should there be compelling reasons in the future to 
conduct Task 3 and beyond for either San Francisquito Creek or Los Trancos Creek, any further 
assessment, analysis and/or design for these reaches and sites will be completed by the 
Consultant under Task 5 Supplemental Services. 

Task 3—Field Assessment, Flood Risk Assessment, and Site Selection Services:   

Task 3.1—Project Field Work Plan 

The Consultant will review the field assessment methods and protocols specified in the Phase I 
Report, including Data Collection forms under Attachment 1, and propose any changes / 
revisions for the District’s approval.  Prior to the field visit, the Consultant will review existing 
information (previously collected data, documents, aerial photogrammetric mapping, and expert 
opinions), and will build on that extensive information as needed to collect necessary site 
specific information. 

The Consultant will prepare a Field Work Plan describing the field data collection 
methodologies, field coordination details, and a Site Safety Plan.  

The Site Safety Plan will adhere to the Consultant’s standards for field safety planning and will 
include safety procedures that all Consultant and subcontractor team members must follow in 
the field; protocols for a job safety analysis, daily task hazard assessments, and near—miss and 
safety observation reporting; delegation of responsibilities and authorities; a site hazard analysis 
that details all potential safety concerns associated with the work and the measures team 
members should take to minimize risk; health and safety requirements for field personnel; and 
an emergency response plan. The Site Safety Plan will also include any additional information 
required to meet District standards contained in the District’s QEMS Work Instruction W640D07, 
Contractor Safety Program. 

The Field Work Plan will also cover coordination field activities, determination of access to field 
investigation locations, preparation specifications and instructions for field activities, contact and 
coordination with landowners and subcontractors.  
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The Consultant will submit a Draft Field Work Plan to the District for review, and the Consultant 
will address the District’s comments in the Final Field Data Collection Work Plan. 

Task 3.2—Conduct Field Assessment of 14 Priority Sites, Including Collecting Necessary 
Survey Data for Development of Hydraulic/Sediment Transport Assessment 
Methodologies 

The Consultant will conduct a field assessment of all the priority sites upon completion of Task 
3.1.  The Consultant is responsible for obtaining permission / access to the sites.  The 
Consultant will provide fisheries expertise as part of a field team that includes at least one fluvial 
geomorphologist and one fisheries biologist.   

The field assessments will include habitat surveys akin to those described in the CDFW 
California Salmonid Stream Habitat Restoration Manual (Flosi, et. al. 2004). The Consultant will 
perform an assessment of physical fish habitat equivalent to CDFW Level IV classification and 
include ratings of instream shelter complexity and percent cover. (The positioning of rearing 
habitats to spawning habitats (proximity of spawning habitat to rearing habitat) will be noted. 
The results of the habitat surveys will be used to compare existing, baseline conditions between 
priority sites, as well as to gauge the relative potential for habitat at each site to be improved via 
gravel or large wood augmentation. 

The field assessments will also include the collection of data necessary to characterize stream 
channel morphology at each priority site and support hydraulic and sediment transport analyses. 
The Consultant will collect topographic data, including thalweg longitudinal profiles and channel 
cross sections, sufficient to define the channel geometry at each priority site well enough to 
allow for one dimensional hydraulic and sediment transport modeling of each site. 

Where priority sites are located within a stream reach for which a detailed study has been 
completed as part of the FEMA National Flood Insurance Program and there is an existing, 
georeferenced, currently effective hydraulic model available, the Consultant will also collect 
sufficient additional topographic data to allow the individual site surveys to be referenced to the 
effective model. 

The Consultant will record field notes, site sketches and photos in order to characterize channel 
bed and bank materials and support the selection of hydraulic roughness coefficients. The 
Consultant will also collect bulk bed sediment samples to support analyses of substrate 
gradation and sediment transport.  

Prior to each site visit, the Consultant will use the District’s real-time stream monitoring network, 
in tandem with data from the United States Geological Survey (USGS), to find safe work 
windows, and then notify the District in advance of the visit.  
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Task 3.3-Preliminary Flood Risk Analyses of Priority Sites 

In order to meet the District’s goal of not increasing flooding risks and to ensure compliance with 
requirements of the relevant FEMA regulations, the Consultant will complete a preliminary 
analysis of the potential for augmentation of gravel and/or large wood at each of the priority 
sites to increase the maximum water surface elevation in the vicinity of each site during a 100-
year recurrence interval flood event. The Consultant will develop a simplified, one dimensional, 
steady state hydraulic model of each priority site in HEC-RAS in order to complete this analysis. 
The Consultant will leverage existing models sourced from the District and/or FEMA in order to 
maximize the efficiency of these analyses to the extent possible. 

As no project design will exist for any of the priority sites analyzed, the potential for gravel or 
large wood augmentation to increase flood levels in the vicinity of each site will be evaluated 
indirectly by performing analyses of the sensitivity of the modeled water surface profiles to 
changes in channel cross sectional area, form and roughness typical of such augmentation 
projects. 

The Consultant will address the potential for augmentation of gravel at the priority sites to 
increase the maximum water surface elevation at locations further downstream from any site 
during flood events by providing a theoretical discussion of the relevant sediment transport 
dynamics and the mobility of augmented gravels relative to the existing channel substrate. 

Task 3.4-Selection of Sites for Conceptual Design 

The Consultant will process the results of the field assessments and preliminary flood risk 
analyses completed in Tasks 3.2 and 3.3 and efficiently organize them as additions to the GIS 
database developed in Task 2.5. The Consultant will develop a second tool for using the results 
of Tasks 3.2 and 3.3 to select 8 of the 14 priority sites for conceptual design of either gravel or 
large woody debris augmentation, or both. The Consultant will coordinate with various District 
and external program staff and take project feasibility into consideration when developing the 
second selection tool. 

Task 3.5 - Assessment, Analysis and Site Selection Technical Memorandum 

The Consultant will prepare a draft technical memorandum documenting the content of the 
updated geodatabase and explaining the process of using of the second tool for the selection of 
the conceptual design sites from the priority sites. The draft technical memorandum will present 
the written results of the field assessments and the flood risk analyses and describe how the 
results have been incorporated into the selection tool. The draft memorandum will include a list 
of the 8 sites recommended for conceptual design, as well as detailed explanations of the 
reasoning for not recommending the 6 priority sites not included in the list. 
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Following the submittal of the draft technical memorandum, the Consultant will host a 
teleconference with the DPM and District team to present the selection tool and the list of 
priority sites recommended for conceptual design. The Consultant will incorporate input 
provided by the District as written comments on the draft technical memorandum in revising the 
selection tool and the list of priority sites recommended for conceptual design before submitting 
a final technical memorandum documenting the content of the updated geodatabase and 
explaining the process of using of the tool for the selection of the conceptual design sites from 
the priority sites. 

Task 3—Deliverables. 

1. Draft and Final Field Work Plans 

2. GIS Geodatabase update with field assessment and flood risk analysis results and tool to be 
used for selection of conceptual design sites. 

3. Draft and final technical memoranda documenting the results of the field assessments and 
flood risk analyses, content of the updated geodatabase and explaining the process of using 
of the tool for the selection of conceptual design sites. 

Task 3—Assumptions. 

1. The Consultant will submit all deliverables in electronic format only. 

2. The Consultant will respond to one round of review and comment by the District on each of 
the draft deliverables. 

3. Comments on each of the draft deliverables will be addressed in the final version of that 
deliverable. 

4.  The additions to the GIS Geodatabase shall be limited to the data required by the tool for use 
in selecting conceptual design sites from the previously identified priority sites. 

5.  San Francisquito Creek and Los Trancos Creek are included in the Phase II study only 
through the completion of Task 2 and are not included in Tasks 3 or 4. Should any of the priority 
reaches and sites selected during Task 2 be located on either San Francisquito Creek or Los 
Trancos Creek, any further assessment, analysis and/or design for these reaches and sites will 
be completed by the Consultant under Task 5 Supplemental Services. 

Task 4— Conceptual Design and Phase II Study Report 

Task 4.1 – Conceptual Design 

The Consultant will complete a conceptual design for either gravel or large wood augmentation, 
or both at each of the selected conceptual design sites. The Consultant will use site-specific 
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criteria to evaluate the most preferable location and method of placing gravel and/or large wood. 
Ease of access for construction equipment and availability of staging areas will be taken into 
consideration as part of the placement strategy.   

At each proposed gravel augmentation site, effective flow computations will be completed, 
utilizing long-term stream flow records and/or regional regression methods to develop flow-
duration curves. Shear duration curves will be developed which will provide a basis for 
evaluating site-specific mobility and allow the Consultant to determine the required caliber and 
character of gravel for augmentation.  The Consultant will develop a sediment transport 
assessment tool to guide site-specific placement strategies, taking into account bedload, shear 
stress, and other factors, with the goal of minimizing flooding risks and maintenance issues. 

Task 4.2 – Flood Analysis of Conceptual Designs 

Following the completion of an initial conceptual design for each site as part of Task 4.1, the 
Consultant will use HEC-RAS models to analyze the potential for the proposed design at each 
of the priority sites to increase the maximum water surface elevation in the vicinity of each site 
during a 100-year recurrence interval flood event. The Consultant will compare the simulated 
water surface profile results computed using the models of existing conditions at each site 
developed in Task 3.3 to the simulated water surface profile results computed using new 
versions of the models in which the model geometry has been modified to represent the 
conceptual design at each site. 

If the model results indicate that doing so is feasible, the Consultant may revise the conceptual 
designs and the geometry of the models representing design conditions accordingly in order to 
prevent, or at least minimize, any increase in the simulated water surface in the vicinity of the 
sites. 

A No-Rise Certification is required by FEMA only in the event of a proposed encroachment into 
an adopted regulatory floodway and is specifically required to be assessed in the context of the 
currently effective model used to develop the mapped 100-year floodway and floodplain. 
Encroachments are defined by FEMA as activities or construction within the floodway including 
fill, new construction, substantial improvements, and other development. These activities are 
prohibited within the adopted regulatory floodway unless it has been demonstrated through 
hydrologic and hydraulic analyses that the proposed encroachment would not result in any 
increase in flood levels. It is unlikely that a No Rise Certification would be required by FEMA in 
order to implement any of the conceptual designs completed for this Study due to the absence 
of a currently effective model, a regulatory floodway, or both along much of the length of the   
proposed Phase II Study streams and the planned development of the GIS-based tool in Task 
2.5 such that the selection of priority reaches and sites that are within a regulatory floodway will 
be highly discouraged. 
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Any conceptual design sites selected despite being located within regulatory floodway would 
require no rise FEMA certification to be completed prior to project implementation. The flood 
impact analyses completed under this Task 4.2 would support such certification effort provided 
that the final designs are not substantially different from the conceptual designs analyzed, but 
the Consultant will not be responsible for obtaining the certification itself. 

Task 4.3 – Site Specific Maintenance and Monitoring Plans 

Post-project maintenance is not a required component of the Safe, Clean Water Project D4; 
however, the Consultant will develop maintenance strategies to assist future project owners 
including making site-suitable recommendations for monitoring, and demonstrating how these 
findings can identify thresholds for possible future actions. 

In addition, the Consultant will propose site-specific biological and physical monitoring 
recommendations and develop a preliminary list of site-specific success criteria and adaptive 
management recommendations for each of the conceptual design sites. 

Task 4.4 – Conceptual Design Summary Sheets and Drawings 

Consultant will develop Draft and Final versions of Conceptual Design Summary Sheets for 
each of the 8 conceptual design sites. At a minimum, the Conceptual Design Summary Sheets 
for each site will include: 

• Site photos;  
• Conceptual design diagrams, drawings and/or artistic renderings of post-project 

conditions; 
• Detailed flood risk analysis results; and 
• A summary of maintenance and monitoring plans. 

Task 4.5 – Phase II Study Report 

The Consultant will prepare Draft and Final versions of a Phase II Study Report. The report will 
be a comprehensive summary of all the work carried out under Tasks 2-4 and will include an 
executive summary. Following the submittal of the Draft Report, the Consultant will prepare and 
conduct presentation of the Draft Phase II Report for internal/external stakeholders. Following 
the Consultant’s presentation of the Draft Phase II Report, the Consultant will work with the 
District Project Manager to address comments from the District and others by providing 
clarifying information as required to resolve differing points of view that may be expressed as 
comments to the extent possible and/or revising the Draft Report.  The Consultant will then 
prepare the Final Report for submittal to the District Project Manager. 
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Task 4—Deliverables. 

1. Draft and final versions of Conceptual Design Summary Sheets for each of the 8 conceptual 
design sites. 

2. Draft Phase II Study Report 

3. Presentation of the Draft Phase II Report for internal/external stakeholders 

4. Final Phase II Study Report 

Task 4—Assumptions. 

1. The Consultant will submit all deliverables in electronic format only. 

2. The Consultant will respond to one round of review and comment by the District on each of 
the draft deliverables. 

3. Comments on each of the draft deliverables will be addressed in the final version of that 
deliverable. 

4. The Presentation of the Draft Phase II Report for internal/external stakeholders will be 
conducted by the Consultant’s PM at District headquarters located at 5700 Almaden 
Expressway in San Jose, CA. 

5. The Consultant will respond to one round review and written comments on the Draft Phase 
II Report by the District and other stakeholders. The Consultant will provide clarifying 
information while participating in up to two, 2-hour conference calls. The Consultant will then 
revise the Draft Phase II Report in preparation of the Final Phase II Report and submit the 
Final Phase II Report. 

6.  San Francisquito Creek and Los Trancos Creek are included in the Phase II study only 
through the completion of Task 2 and are not included in Tasks 3 or 4. Should any of the 
priority reaches and sites selected during Task 2 be located on either San Francisquito 
Creek or Los Trancos Creek, any further assessment, analysis and/or design for these 
reaches and sites will be completed by the Consultant under Task 5 Supplemental Services. 

Task 5—Supplemental Services. 

The District may require, and the Consultant shall perform, Supplemental Services on an as-
needed basis.  Prior to performing any Supplemental Services, the Consultant must obtain 
written authorization in the form of a Task Order, approved by the District’s Watershed 
Stewardship and Planning Division, Deputy Operating Officer (DOO).  The written authorization 
will state the agreed upon scope of the services requested, the classifications of staff performing 
the Supplemental Services, associated not-to-exceed fees, and the schedule.  Details of the 
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specific scope, deliverables, schedule, and fees for any Supplemental Services will be 
developed with the District and submitted in writing prior to approval to begin the work.  

The Consultant will provide additional quantities of previously identified services as requested 
by the District.  The Consultant will also provide additional services for any quantity of tasks and 
deliverables beyond those stated in Tasks 1-4, to include, but not be limited to:  

• assumptions that will require the Consultant to perform additional services under this 
agreement  

• additional meetings  

• additional time allotted for meetings  

• additional status/progress reports 

• additional conference calls  

• an expanded level of effort for field data collection and/or additional field data collection 
tasks authorized by the District Project Manager. 

• Developing detailed design concept for additional sites not included final selected sites 
in the Phase 1 and 2 

•  Providing necessary design and construction support for certain District 
projects/programs (i.e., SMP, District Capital Project, etc.) that may implement individual 
gravel augmentation and LWD placement projects 

 

Task 5—Assumptions 
 

1. The Consultant has assumed an additional 7 hours for the Consultants PM to meet with 
or confer with the District. 

 
 

7. Attachments.  The following listed Attachments are incorporated herein by this reference as 
though set forth in full: 

Attachment One to Schedule S-GEN—Fees and Payments 
Attachment Two to Schedule S-GEN —Schedule of Completion 
Attachment Three to Schedule S-GEN —Consultant’s Key Staff and Subconsultants 
Attachment Four to Schedule S-GEN —Reference Materials 
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1.  Total Authorized Funding. 

Total payment for Services performed, as described in the Schedule(s) will not exceed a 
total amount of $320,000.00 (Not-to-Exceed Fees or NTE).  Under no conditions will the 
total compensation to the Consultant exceed this fixed fee payment amount without prior 
written approval in the form of an amendment to this Agreement executed by the District’s 
Board of Directors (Board), or Chief Executive Officer, or designee, as authorized by the 
Board. 

2. Cost Breakdown. 

The NTE total compensation of this Agreement consists of the following task fee breakdown.  
No services will be performed or fees paid by the District to the Consultant for Supplemental 
Services without prior written authorization by the District as stated in Schedule P, Scope of 
Services. 

COST BREAKDOWN 

Task Description Total Not-to-Exceed Fees 
1 Project Management $22,393 
2 Phase II Study Development. $93,574 

3 Field Assessment, Flood Risk Assessment, and 
Site Selection Services:   $130,934 

4 Final Phase II Conceptual Design and Study 
Report  $72,000 

5 Supplemental Services $1,099 
Total Not-to-Exceed Fees $320,000 

3. Terms and Conditions. 

Payments for services performed, as defined in this attached Schedule, which applies to the 
specific Services, will be based on the following terms: 

A. The District will pay for Services provided by the Consultant according to the schedule of 
rates for professional, technical, and administrative personnel as well as materials and 
supplies as listed below in the Hourly/Unit Rate Schedule. 

B. The stated hourly and unit rates are effective for the term of this Agreement unless 
otherwise revised as indicated.  After eighteen (18) months from the Effective Date of 
this Agreement, and each 12 months thereafter, these hourly and unit rates may be 
negotiated by the Consultant and the District, provided Consultant submits written notice 
to District of Consultant’s request to revise the hourly and unit rates ninety (90) calendar 
days prior to the Effective Date of this Agreement.  Both Parties will use as a benchmark 
for negotiations the percent change for the previous twelve (12) months of the 
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“Employment Cost Index (ECI), for total compensation for private industry workers, for 
the San Francisco-Oakland-San Jose, CA CSA Census region and metropolitan area 
(not seasonally adjusted)” as published by the U.S. Department of Labor, Bureau of 
Labor Statistics, or 2% whichever is less.  A negative index will result in rates remaining 
the same.  Such rate revisions are subject to written approval by the District’s Water 
Supply Division Deputy Operating Officer. 

C. Reimbursable Expenses.  All reimbursable expenses not already covered in overhead 
may include, but are not limited to, mapping, rendering, printouts, leased equipment, 
mailing and delivery services, printing services, film and processing, plotting and 
supplies.  These other direct expenses will be billed on a monthly basis at actual cost 
plus 0% percent linked to each Agreement Task, as approved by the District’s Project 
Manager, provided that the Agreement total NTE amount is not exceeded.  Consultant 
shall provide receipts for each other direct expense item(s) with monthly invoices 
submitted.  Any equipment purchased on behalf of the District that cost $50 or more 
must receive the prior written approval of the District Project Manager.  All equipment 
that the District is invoiced for becomes the property of the District when the Consultant 
is reimbursed for the amount it paid for that equipment. 

4. Additional Fees and Payments Language. 

A. For staff with rates exceeding the rate of $270.00/hr., the Consultant shall obtain written 
approval from the District Project Manager as to the numbers of hours per task prior to 
that individual working on the Project. 

HOURLY/UNIT RATE TABLE 

CLASSIFICATION/STAFF HOURLY/UNIT 
RATE 

Consultant: AECOM Technical Services, Inc 
Project Director $275.00 
Senior Technical Advisor $250.00 
Engineer/Scientist VI $201.00 
Engineer/Scientist V  $157.00 
Engineer/Scientist IV $137.00 
Engineer/Scientist III $126.00 
Engineer/Scientist II $107.00 
Engineer/Scientist I $96.00 

Project Assistant 
$92.00 
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CLASSIFICATION/STAFF HOURLY/UNIT 
RATE 

 
Subconsultant(s): Balance Hydrologics Inc. 
Senior Principal $245.00 
Principal $193.00 
Project Professional  $137.00 
Senior Staff Professional $126.00 
Staff Professional $117.00 
Assistant Staff Professional $104.00 
Senior Project Admin $137.00 
Report Specialist $91.00 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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1. This Agreement commences on the Effective Date, subject to accomplishment of all 
conditions to formation of an agreement listed in the Agreement at Section Twelve, 
Miscellaneous Provisions, subsection 2., Formation of Agreement. 

2. This Agreement expires eighteen (18) months after the Effective Date specified in the 
introductory paragraph of this Agreement, with up to two-one (1) year option term(s) to 
extend, exercisable at the sole discretion of the District by giving notice to Consultant 60 
days prior to expiration of then current base or option term.   

3. District and Consultant may agree to modify the schedule specified for Consultant’s 
performance as an administrative modification to the Agreement and will confirm such 
modification in writing. 

PROJECT SCHEDULE 

Task Description Duration From 
Notice to Proceed (months) 

1 Project Management Duration of project 
2 Phase II Study Development. 6 

3 Field Assessment, Flood Risk Assessment, and 
Site Selection Services:   

12 

4 Final Phase II Conceptual Design and Study 
Report  

18 

5 Supplemental Services  Duration of project 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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1. Consultant’s key staff assigned to the Project are as follows: 

Team Member Classification  Project Role Contact Information  
(Address, Phone and Email) 

Steven McNeely Eng./Sci. V Project Manager 300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA  
1-510-893-3600 
steven.mcneely@aecom.com 

Steve Leach Prj. Director Project Director 300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA       
1-510-893-3600 
steve.leach@aecom.com 

Phil Mineart Eng./Sci. VI Hydraulics Lead 300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA      
 1-510-893-3600 
phillip.mineart@aecom.com 

Adrian Pitts Eng./Sci. VI Fisheries Lead 2020 L St Ste 400  
Sacramento, CA 95811      
(916) 414-5800 
adrian.pitts@aecom.com 

Steve Pagliughi Eng./Sci. V Fisheries Field 
Lead 

2020 L St Ste 400  
Sacramento, CA 95811      
(916) 414-5800 
steve.pagliughi@aecom.com 

Charles Battaglia Eng./Sci. III Fisheries Field 
Lead 

2020 L St Ste 400  
Sacramento, CA 95811      
(916) 414-5800 
charles.battaglia@aecom.com 

Oliver Light Eng./Sci. II Hydraulic 
Modeling 

300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA       
1-510-893-3600 
oliver.light@aecom.com 

Jeanne Gambino Eng./Sci. IV Hydraulic 
Modeling 

300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA       
1-510-893-3600 
jeanne.gambino@aecom.com 

Stuart Griffin Eng./Sci. I Fisheries Field 
Staff 

2020 L St Ste 400  
Sacramento, CA 95811      
(916) 414-5800 
Stuart.Griffin2@aecom.com 

Chris Beck Eng./Sci. I Fisheries Field 
Staff 

2020 L St Ste 400  
Sacramento, CA 95811      
(916) 414-5800 
Chris.Beck2@aecom.com 
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Team Member Classification  Project Role Contact Information  
(Address, Phone and Email) 

 
Madeline Hale Eng./Sci. I Fisheries Field 

Staff 
300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA       
1-510-893-3600 
madeline.hale@aecom.com 

Alex Remar Eng./Sci. IV GIS Lead 300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA       
1-510-893-3600 
Alexander.Remar@aecom.com 

Ryan Haines Eng./Sci. I GIS 300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA       
1-510-893-3600 
Ryan.Haines@aecom.com 

Sally Shatford Eng./Sci. I GIS 300 Lakeside Drive, Suite 400 
Oakland, CA 94612, USA      
1-510-893-3600 
sally.shatford@aecom.com 

 

2. The following Subconsultants are authorized to perform Services on the Project: 

Firm Project Role Contact Information 
(Address, Phone and Email) 

Eric Donaldson Project Professional 
(Geomorphology Lead) 

800 Bancroft Way, Suite 101 
Berkeley, CA 94710-2251 
(510) 704-1000 
edonaldson@balancehydro.com 

Kealie Preztlav Senior Staff Professional 
(Geomorphology Staff) 

800 Bancroft Way, Suite 101 
Berkeley, CA 94710-2251 
(510) 704-1000 
kpretzlav@balancehydro.com 

Jonathan Owens Senior Technical Advisor 800 Bancroft Way, Suite 101 
Berkeley, CA 94710-2251 
(510) 704-1000 
jowens@balancehydro.com 

Rachel Boitano Project Administrator 800 Bancroft Way, Suite 101 
Berkeley, CA 94710-2251 
(510) 704-1000 
rboitano@balancehydro.com 
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Firm Project Role Contact Information 
(Address, Phone and Email) 

Montana Marshall Staff Professional 
Hydraulic Modeling 

800 Bancroft Way, Suite 101 
Berkeley, CA 94710-2251 
(510) 704-1000 
mmarshall@balancehydro.com 

Paxton Ridgway Assistant Staff Professional 
Hydraulic Modeling 

800 Bancroft Way, Suite 101 
Berkeley, CA 94710-2251 
(510) 704-1000 
pridgway@balancehydro.com 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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Ref No. Description 
1 Santa Clara Valley Water District Non-Disclosure Agreement (NDA) and 

Personal Non-Disclosure Agreement (PNDA) 
2 “Santa Clara Valley Water District (District) Standards for GIS Products” July 

2017 version 

3 District Document No. R13166.docx titled “Fisheries Conservation and 
Stewardship Efforts” prepared by the Santa Clara Valley Water District dated 
April 14, 2015 

4 “Phase I Final Report” dated April 25, 2018 
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