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	SECTION 1. DEFINITIONS
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	“To the best of my knowledge, all Work of Milestone (#) has been completed, inspected, and tested and is in full compliance with the requirements of the Contract.”
	Certified by Contractor:  _______________________ Date: _______
	(Signature)
	Certified by Contractor:  _______________________ Date: _______
	(Signature)
	“The entire Work of the Project has been completed, inspected, and tested and is in full compliance with the requirements of the Contract Documents. All Deficiency List items have been completed. All items on the rework list have been completed. All C...
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