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C0718 – EAST PIPELINE INSPECTION AND REHABILITATION PROJECT 

Project No. 95084004 

Invitation No. VW0652 

1. Notice. 

Notice is hereby given that Santa Clara Valley Water District (Valley Water) will receive 
electronic Bids submitted through PlanetBids as indicated in Section 2, until  
Wednesday, March 11, 2026, by 2:00 p.m., for furnishing all material and performing all 
Work necessary for the construction of the EAST PIPELINE INSPECTION AND 
REHABILITATION PROJECT located in the City of San Jose, California.  

2. Valley Water’s Vendor Portal in PlanetBids. 

https://vendors.planetbids.com/portal/48397/portal-home 

3. Availability of Bid Documents. 

A. The Notice to Bidders (NTB)  specifying the requirements of the Work and the 
details of the bidding procedures, Project Plans, Specifications, and Contract 
Documents, including the Instructions to Bidders and Bid Documents, can be 
downloaded at PlanetBids. 

B. To download these documents, prospective Bidders must first register as a 
vendor at PlanetBids indicated above. By registering as a vendor, Bidder will 
automatically receive notifications of upcoming Valley Water bidding 
opportunities. Once registered, Bidder can download the documents and the 
Bidder will be automatically included in the planholders list. There is no charge 
for downloading these documents. 

C. It is highly recommended that prospective Bidders acquire the Contract 
Documents directly through PlanetBids in order to bid on this Project and be 
assured that their Bids include all Addenda. All Addenda must be acknowledged 
online before selecting “Place eBid” to start the electronic submission process. 
PlanetBids will direct the prospective bidder to the Addenda tab if at least one 
acknowledgment is missing prior to entering the submission area. 

D. For questions or assistance regarding the vendor registration, please select the 
“Help” section within PlanetBids or contact the Valley Water Planroom by 
sending an email to scvwdplanroom@valleywater.org. 

E. Releasing certain confidential information in the Plans and Specifications relating 
to existing information technology systems, to the public, may increase the 
potential for an attack on a Valley Water information technology system. To 
protect Valley Water’s information technology systems, all parties interested in 
accessing the Project Plans, Specifications, and Addenda must register as a 
vendor at PlanetBids and submit a completed Non-Disclosure Agreement (NDA), 
FC 1650, to access the Contract Documents. 
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F. The NDA, already executed by Valley Water, must be executed by the requestor. 
The completed NDA must be emailed to the Planroom at the following email 
address: scvwdplanroom@valleywater.org.  

G. Upon receipt of the fully executed NDA, access to view the Contract Documents 
and all Addenda through PlanetBids will be provided. 

4. California State Department of Industrial Relations Contractor and Subcontractor 
Registration Requirements. 

A. California Labor Code Section 1771.1 requires: 

1. A contractor or subcontractor shall not be qualified to bid on, be listed in a 
bid proposal, subject to the requirements of Section 4104 of the Public 
Contract Code, or engage in the performance of any contract for public 
work, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5 of the California Labor Code. 

B. An inadvertent error in listing a subcontractor who is not registered pursuant to 
Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive, provided that any of the following 
apply: 

1. The subcontractor is registered prior to the bid opening. 

2. Within 24 hours after the bid opening, the subcontractor is registered and 
has paid the penalty registration fee. 

3. The subcontractor is replaced by another registered subcontractor 
pursuant to Section 4107 of the Public Contract Code within 24 hours 
after the bid opening. 

5. Summary of Work. 

A. The Work includes, but is not limited to, the following: 

1. Gravity Dewater the Penitencia Delivery Main, Pipelines at Penitencia 
Water Treatment Plant, Parallel East Pipeline, and Milpitas Pipeline at 
the locations shown on the plans and as specified in this specification. 
Treated water shall be dechlorinated before its release to storm drains or 
local water bodies. Refer to specification section 23.07 for additional 
requirements and information. 

a. The Pipelines described above are interconnected, and therefore 
the gravity dewatering scope is incorporated into this project. 

2. Completely drain and remove water from East Pipeline and Penitencia 
Delivery Main between Piedmont Valve Yard and Patt Line Valve as 
shown on the plans and as specified in this specification. Treated water 
shall be dechlorinated before its release to storm drains or local water 
bodies. Refer to specification section 23.07 for additional requirements 
and information. 
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3. Perform work on the treated water transmission pipeline appurtenances 
sites from the PDM/MPL Line Valve Vault to Patt Line Valve 
(STA75+54.00) and at Thompson Creek Line Valve (Snell Pipeline). See 
the Pipeline Maintenance Tables on sheets G-06 through G-07 of the 
Project drawings for the appurtenance work to be completed at each 
site.  

4. Excavate, remove, and reinstall hatch panels at Patt Line Valve and 
Mabury Turnout, and remove and reinstall roof at Thompson Creek Line 
Valve (Snell Pipeline) and MPL/PDM Line Valve to facilitate work. 

5. Install in-line static mixers at the existing Thompson Creek Line Valve 
(on Snell Pipeline), at the existing Patt Line Valve (East Pipeline), and 
the proposed Indus Line Valve (East Pipeline) and associated piping 
modifications, fittings, hardware, insulation kits, and temporary platform 
removal/modification. 

6. Remove approximately 80 linear feet of existing Bar-Wrapped Concrete 
Cylinder Pipe (AWWA C303) and furnish, construct, and Install the new 
48-inch manually operated Indus Line Valve, associated vault, valves, 
piping, and appurtenances on East Pipeline. 

7. Install a new 48-inch motor-operated line valve at the Patt Line Valve 
Vault, and associated valves, piping, fittings, appurtenances, electrical 
services, and control systems. 

8. Excavate, remove, furnish, and replace the 20-inch buried manually 
operated valve near Mabury Turnout, and remove, furnish, and replace 
the 20” motor operated valve and the 16” flowmeter within the existing 
Mabury Turnout vault, and associated fittings, piping, valves, electrical 
services, and control systems. 

9. Provide logistical support (including traffic control, removal of flanges 
and appurtenances, and providing access and ventilation) for and 
participate in the manned internal visual and electromagnetic inspection 
of East Pipeline by the District and its third-party consultant. 

10. Clear and grub as needed for access to perform the Work. 

11. Tree removal for the Indus location. 

12. Perform internal pipeline repair work as specified and as needed should 
deteriorated pipe sections be identified during the internal pipeline visual 
and electromagnetic inspection, including, but not limited to Weko seals, 
and mortar repairs.  

13. Prepare and coat all in-vault and exposed pipeline appurtenances and 
associated piping assembly components. 

14. Prepare, coat, and waterproof at vault interior walls. Waterproof the 
interior and exterior walls of cast-in-place and precast vaults. 
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15. Install electrical conduits, enclosures, lights, and panels as shown on the 
Drawings.  

16. Coordinate and install supervisory control and data acquisition (SCADA) 
system components.  

17. Furnish, install, and test all cathodic protection systems and associated 
components. 

18. Furnish and install vault hatches, manholes, ladders, vent hole screens, 
and corrosion control test stations. 

19. Install new vault bases and at-grade manhole structures over existing 
pipeline nozzles where shown on the drawings. 

20. Extend existing 24-inch Nozzles where shown on the drawings. 

21. Install one new nozzle on existing bar-wrapped concrete cylinder pipe 
where shown on the drawings. 

22. Procure and install appurtenance components including, but not limited 
to, valves, flanges, pipe joints, and utility boxes. 

23. Install Air Relief Valve (ARV)vent piping. 

24. Replace gaskets and hardware on existing nozzles and blind flanges.  

25. Provide environmental support, surveys, monitoring, and BMP 
management. 

26. Provide traffic control and logistical support for pipeline flushing and 
disinfection efforts at all vault locations on East Pipeline, Parallel East 
Pipeline, Milpitas Pipeline, and Penitencia Delivery Main. Support 
includes but is not limited to providing and managing discharge BMPs, 
water quality monitoring of disinfection discharges, the transportation 
and delivery of disinfection chemical, materials, and equipment to and 
from the injection and discharge sites. This work may be require 24/7 
support during the disinfection procedures. 

27. Restore all impacted work sites to a condition equal to or better than that 
existing prior to construction. 

B. The Project has one (1) shutdown scheduled for the shutdown-required work. 
The Contractor shall complete all shutdown-required work within the shutdown 
period scheduled. The District expects multiple crews to be deployed to complete 
the shutdown-required work. Please refer to the milestone table for more 
information about shutdown durations. The Contractor is referred to Article 
16.01.01. for shutdown constraints. 

1. The key isolation points for this shutdown are Penitencia Water 
Treatment Plant, the VW/SFPUC Intertie, Parallel East Pipeline Line 
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Valve at Aborn Road, and Ocala Line Valve. These sites will be included 
in the lockout/tagout for this project. 

2. More details about isolation at the plant and East Pipeline turnouts will 
be included in the lockout/ tagout plan. 

3. The Contractor is informed that only single isolation at Ocala Line Valve 
will be provided while Patt Line Valve is open or removed throughout the 
duration of the shutdown. 

4. Snell and East Pipelines from Ocala Line Valve to Thompson Creek Line 
Valve are expected to be online for the duration of the project except 
during refill and disinfection activities. 

5. Single isolation at the turnouts is a possibility. More details about 
isolation at the turnouts will be included in the lockout/tagout plan. 

6. The Contractor may provide other forms of isolation that complies with 
CAL/OSHA regulation, is acceptable to the Contractor’s policies and 
procedures, and is approved by Valley Water. 

C. The Contractor shall complete all work, as outlined under the following 
Milestones and as defined in these Specifications and the Drawings, within the 
specified time allowances, so that the District can meet its existing treated water 
supply commitments. Work shall include the following Milestones: 

1. The scope of work to be completed under Milestone 1 - Immediate 
Submittals. 

2. The scope of work to be completed under Milestone 2 - East Pipeline 
Preconstruction Coordination Work and Site Preparation Work. 

3. The scope of work to be completed under Milestone 3 – Procurement of 
Materials. 

4. The scope of work to be completed under Milestone 4 – Pipeline 
Dewatering Except EPL from STA 54+00 to 60+00. 

5. The scope of work to be completed under Milestone 4A – Installation of 
the 24-inch Nozzle at STA. 59+20 and Pipeline Dewatering from EPL 
STA 54+00 to 60+00. 

6. The scope of work to be completed under Milestone 5 – Internal 
Inspection Work From the Connection with Penitencia Delivery Main to 
Patt Line Valve. 

7. The scope of work to be completed under Milestone 6 – Internal Repair 
Work and Debris Removal From Piedmont Valve Yard to Patt Line 
Valve. 
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8. The scope of work to be completed under Milestone 7 – Shutdown 
Required Work for Indus Line Valve/ IRP2 East Pipeline Additional Line 
Valve. 

9. The scope of work to be completed under Milestone 8 – Shutdown-
Required Work at Patt Line Valve. 

10. The scope of work to be completed under Milestone 9 – Shutdown-
Required Appurtenance Work at the Mabury Turnout. 

11. The scope of work to be completed under Milestone 10 – Shutdown- 
Required Appurtenance Work from Piedmont Valve Yard to Patt Line 
Valve. 

12. The scope of work to be completed under Milestone 11 – Refill, 
Pressurization, Post-Pipeline Fill & Pressurization Appurtenance 
Inspection, Pipeline Disinfection, Flushing, and Bringing the Pipeline 
Online.  

13. The scope of work to be completed under Milestone 12 – Non- 
Shutdown-Required Appurtenance Work. 

14. 14.  The scope of work to be completed under Milestone 13 – Project 
Completion and Closeout Work. 

D. Preference for Materials  

1. The Contract Documents require the Contractor to provide specific brand 
or trade name products in compliance with Public Contract Code 
§3400(c)(2). Releasing certain confidential information in the Plans and 
Specifications, including identification of the specific brand or trade name 
products and details of the integration of the products into the existing 
information technology systems, to the public, may increase the potential 
for an attack on a Valley Water information technology system. All parties 
interested in accessing the Project Plans, Specifications, and Addenda 
must register as a vendor at PlanetBids and submit a completed Non-
Disclosure Agreement (NDA) to access the confidential Contract 
Documents.  

6. Contract Time.  

The time limit for completion of the Work is 435 calendar days. See Contract 
Documents, Special Provisions, Section 12. Work and Contract Time(s), Article 12.03. 
Contract Time(s), for Milestones and Contract Times. 

7. Liquidated Damages.  

See Contract Documents, Standard Provisions, Section 5. Prosecution and Progress of 
Work, Article 5.08. Liquidated Damages, and Special Provisions, Section 12. Work and 
Contract Time(s), Article 12.05. Liquidated Damages, for requirements regarding 
Liquidated Damages.  
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8. Estimated Cost.  

The estimated cost of the Project is between $5 million to $6 million. This estimate is 
intended to serve merely as an indication of the magnitude of the Work. Neither the 
Bidder(s) nor the Contractor will be entitled to pursue a claim or be compensated due to 
variance in the stated estimated cost range. 

A. Supplemental Bid Items.  

1. These Bid Items, as listed in PlanetBids, may or may not be required. 
They may be deleted entirely or in part, by deductive change order(s), at 
the sole discretion of Valley Water. The sum of the Total Base Bid and 
the Total Supplemental Bid Items will be used to determine the lowest Bid 
price.  

B. Additive/Deductive Bid Items. NOT USED. 

9. Contractor’s License Requirement. 

The Bidder must possess a current Class A Contractor’s license issued by the California 
Department of Consumer Affairs, Contractor’s State License Board when the Bid is 
submitted. Regardless of whether a subcontractor must be identified at the time of Bid, 
each subcontractor must also be properly licensed to perform its scope of Work prior to 
beginning work on the Project. Listed subcontractors must be licensed at the time of 
Award. 

10. Mandatory, Virtual Pre-Bid Meeting.  

A. Mandatory Virtual Pre-Bid meeting will be conducted by Valley Water on 
THURSDAY, FEBRUARY 12, 2026. The Pre-Bid meeting will convene at 10:00 
a.m. (Pacific Standard Time), virtually. The virtual meeting registration link will be 
posted on PlanetBids, “Bid Information” tab under the Description and Scope 
Section.  

Anyone not in attendance at the meeting by 10:05 a.m. will be considered late 
and as not having attended this mandatory Pre-Bid meeting. A Bid submitted by 
any Bidder not represented at the entire mandatory Pre-Bid meeting shall not be 
considered, and its Bid shall not be accepted. Attendance at the Pre-Bid meeting 
by subcontractors is not required. 

B. Attendance by the Bidder at the Pre-Bid meeting is: 

1.  ☒ Mandatory 

2.  ☐ Optional 

C. The objective of the Pre-Bid meeting is to familiarize prospective Bidders with the 
site. Please confirm your intent to attend the Pre-Bid meeting 24 hours in 
advance by registering for the ZOOM link at the Valley Water Vendor Portal. 
Additional information regarding the Pre-Bid meeting will be sent to all 
prospective Bidders who confirm their intention to attend. 
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D. Reasonable efforts will be made to accommodate persons with disabilities 
wishing to attend the Pre-Bid meeting. Please send an email to 
scvwdplanroom@valleywater.org to request accommodations at least 
two (2) business days before the Pre-Bid meeting.  

E. An executed NDA, as specified in Section 3. Availability of Bid Documents is 
required in order to attend this Pre-Bid meeting. 

11. Inquiries. 

A. The Bidder must submit all requests for clarification, or interpretation of the Bid 
Documents in accordance with the requirements stated in Instructions to Bidders, 
paragraph #8. Questions During Bidding. Written questions must be submitted in 
PlanetBids no later than nine (9) calendar days before the deadline for receipt of 
Bids. 

B. Valley Water may issue written Addenda as appropriate for clarification or other 
purposes during the bidding period. Addenda will be posted on PlanetBids and 
each planholder will be notified automatically. 

12. Project Labor Agreement.  

A. Valley Water and the Santa Clara and San Benito Counties Building and 
Construction Trades Council have entered into a Project Labor Agreement (PLA) 
approved by Valley Water’s Board of Directors on January 11, 2022. A Project 
Labor Agreement is a multi-union pre-hire agreement that governs wages, 
benefits, work rules, and other terms and conditions of employment at a 
construction site. The PLA is an agency-wide agreement applicable to all 
Covered Projects as defined in the PLA, Article 1 Definitions. 1.7, Covered 
Project.  

A copy of the executed PLA is in the Contract Documents in Appendix A, Project 
Labor Agreement.  

B. All Bidders must complete and submit Bid Form No. 11, Project Labor Agreement 
Acknowledgement, at the time of Bid in order for its Bid to be considered 
responsive. 

C. Bidders that submit a Proposal with a Total Bid Price exceeding $2,000,000 must 
execute PLA Addendum A - Agreement to be Bound by the deadline stated in the 
Instructions to Bidders. Submission of Addendum A - Agreement to be Bound is 
not required at the time of Bid submittal. 

D. It is the responsibility of the Contractor to coordinate and schedule a Pre-
Construction Conference with the Santa Clara and San Benito Counties Building 
and Construction Trades Council (Council) prior to starting work at the Project 
site. The Contractor must provide the Council with the documentation required 
for the Council to schedule and host a Pre-Construction Conference within 
2 weeks after a Notice to Proceed is issued by Valley Water. The Contractor will 
be subject to the requirements stated in the Special Provisions, Article 12.05 
Liquidated Damages, if the Pre-Construction Conference does not occur within 

Attachment 1 
Page 8 of 12



 Notice to Bidders 
 Page 9 of 12 

12-16-2025 C0718 – EAST PIPELINE INSPECTION AND REHABILITATION PROJECT 
 

this time frame due to late submission of the required documentation by the 
Contractor. 

13. Prevailing Wage Requirements. 

A. Workers employed on this Project must be paid at rates at least equal to the 
prevailing wage rates as determined by the State of California Department of 
Industrial Relations pursuant to Section 1770 et seq. of the Labor Code. Said 
wage rates are incorporated herein by reference and may be inspected upon 
request. Visit https://www.dir.ca.gov/oprl/DPreWageDetermination.htm to view 
the rates available on the State of California Department of Industrial Relations 
website. See Contract Documents, Standard Provisions, Section 4. Legal 
Regulations and Responsibilities, Article 4.04. Prevailing Wages, through Article 
4.06. Apprentices, for related requirements. 

B. This Project is subject to compliance monitoring and enforcement by the State of 
California Department of Industrial Relations. The Contractor and subcontractors 
must furnish the records specified in California Labor Code Section 1776 directly 
to the Labor Commissioner, in the following manner: monthly, in a format 
prescribed by the Labor Commissioner. 

14. Bid Proposal Submittal.  

Electronic Bid submittal must be at the Valley Water Vendor Portal. The Proposal must 
be submitted in time for all information to be transferred to PlanetBids before the Bid 
submission deadline. If the transfer is not completed before the Bid closes, it will be 
considered submitted late and the Bid Proposal will not be accepted. 

15. Bid Opening.  

The Bids shall be made available to the public to view in PlanetBids on the date and time 
stated in this Notice to Bidders, Section 1. Notice. 

16. Errors or Discrepancies in the Bids.  

Valley Water reserves the right to reject any and all Bid Proposals. Valley Water also 
reserves the right to waive minor defect(s) or irregularities in any Bid received. 

17. Bidder’s Security. 

A. Each Proposal must be submitted electronically through PlanetBids and 
accompanied by a Bidder’s Bond in the sum of not less than 10 percent of the 
total aggregate of the Proposal including all additive and Supplemental Bid items, 
if any.  

B. Bids shall be presented with an electronic Bidder’s Bond (e-Bond) executed and 
verified by an admitted surety, made payable to Valley Water. 

C. Bidder’s Security must be submitted in the form of a verified e-Bond through 
either Surety2000 at https://www.surety2000.com or Tinubu at 
https://www.tinubu.com/ebonding in PlanetBids before the latest date and time 
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for submitting Bid Proposals as specified in Section 1. Notice. The PlanetBids 
Contract ID for this Project is VW0652. 

1. Bidders are solely responsible for completing Surety2000 or Tinubu 
registration, and payment of associated fees and charges. 

2. Valley Water is not responsible to Bidders for (a) Surety2000 or Tinubu 
acts or omissions; (b) the completeness or timely verification of the 
authenticity of the issued e-Bond; or (c) any other errors by third parties in 
the issuance of the e-Bond. 

D. Paper originals of Bidder’s Bond that are physically delivered to Valley Water will 
not be accepted. 

18. Contract Retention. 

A. ☐ The Contract Retention for this Project is established at five (5) percent of the 
Contract Price. 

B. ☒ The Contract Retention for this Project is established at ten (10) percent of the 
Contract Price. The Board of Directors has made a finding that the Project is 
substantially complex and therefore requires retention higher than five (5) 
percent.  

1. The shutdown-required work, including the installation of a line valve and 
vault, requires extensive coordination with a Valley Water third-party 
Contractor to complete internal inspections and repairs. The full scope of 
the internal pipeline repairs is not known until a comprehensive 
electromagnetic and visual inspection of the pipeline is completed and the 
results of the inspections have been analyzed. In addition to shutdown 
required work, the Project also requires the procurement of long-lead 
materials for the installation of large valves. The Project construction 
schedule requires a minimum of one year for material procurement prior 
to the start of pipeline shutdown. The level of precision and coordination 
required for this Project is unique and beyond what is customarily 
required of a pipeline project. 

19. Substitution of Securities.  

The Contractor may, at the Contractor’s request and expense, substitute securities 
equivalent to the amount withheld by Valley Water to ensure the performance of the 
contract, in accordance with Public Contract Code §22300. 

20. Small Business Preference. 

Valley Water has elected to implement the small business preference provisions of 
Public Contract Code §2002(a)(1). For purposes of Valley Water’s program, a small 
business is as defined in Government Code §14837. See 
http://www.valleywater.org/construction to view the Small Business Enterprise Outreach 
Program Policy. 
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21. Rights of Way.

Valley Water has all the necessary rights-of-way needed for the construction of the
Project. One temporary construction easement is being negotiated for optional
contractor staging. The construction contract will not be awarded by Valley Water until
the right-of-way is secured.

22. Permits.

Staff is working to amend the Project’s existing Lake Streambed Alteration (LSA)
Agreement with the California Department of Fish and Wildlife (CDFW). The construction
contract will be awarded by Valley Water once the LSA Agreement is signed and
secured.

Staff has obtained the conditional right-of-way letters from the City of San Jose.

The final approved encroachment permit will be completed after the construction
contract is awarded to the lowest bidder and the contractor information is obtained to
execute and finalize the agreement. All permanent structures will be built within the
existing right-of-way.

Please refer to Contract Document, Special Provisions, Section 18. Permits and
Regulations, Article(s) 18.01.01. District-Obtained Permits and 18.01.02. Contractor
Obtained Permits and Regulatory Deliverables.

23. Escrow Bid Documents.

A. Escrow Bid Documents must be submitted by the Bidders submitting the three
apparent low Bids. The Escrow Bid Documents must be submitted in a sealed
container, separate from the Bidder’s Bid proposal, no later than 5 p.m. on the
third business day following the Bid opening. Each container shall be clearly
marked on the outside with the Bidder’s name, date of submittal, Project name,
and the words “Escrow Bid Documents.” Timely submission of these Documents
and Bid Form 10 is considered material by Valley Water.

B. The Escrow Bid Documents must be accompanied by a separate certification, FC
1897 “Bid Form 10, Escrow Bid Documents Certification of Completeness,”
signed by an individual authorized by the bidder to execute the Bid Proposal. The
Bidder certifies that the material in the Escrow Bid Documents constitutes all of
the documentary information used in preparation of this Bid, and that the Bidder’s
authorized individual has personally examined the contents of the Escrow Bid
Documents container and has determined that the Documents in the container
are complete.

24. Equal Opportunity.

Valley Water is an equal opportunity employer, and all Contractors of Valley Water are to
have and follow a policy of equal opportunity including adherence to all state and federal
laws and regulations, including the Federal Equal Opportunity Clause.
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By order of the Board of Directors of the Santa Clara Valley Water District, San Jose, California, 
on JANUARY 27, 2026. 

__________________________________ 
CANDICE KWOK-SMITH
Clerk, Board of Directors 
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