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FIRST SECOND AMENDED AND RESTATED  

MEMORANDUM OF UNDERSTANDING BETWEEN    

FRIANT WATER USERS AUTHORITY AND 

SAN LUIS & DELTA-MENDOTA WATER AUTHORITY  

RELATING TO ALLOCATION, COLLECTION AND PAYMENT OF 

 OPERATION, MAINTENANCE & REPLACEMENT COSTS FOR 

WATER DELIVERED THROUGH 

CERTAIN CENTRAL VALLEY PROJECT FACILITIES 

This First Second Amended and Restated Memorandum of Understanding is made 

effective as of [DATE], by and among the Friant Water Users Authority (“FWA”), a joint 

powers agency of the State of California organized and existing pursuant to Government Code 

Section 65000, et seq. and the San Luis & Delta-Mendota Water Authority (“SLDMWA”), a 

joint powers agency of the State of California organized and existing pursuant to Government 

Code Section 65000, et seq., and amends and restates the First Amended and Restated 

Memorandum of Understanding made and entered into by the parties effective as of March 

September 1, 19982002. 

DEFINITIONS 

As used herein this MOU, the following terms have the meanings indicated below. Terms 

with their initial letters capitalized but not defined below have the same meanings ascribed to 

them in the FWUA Transfer Agreement and the SLDMWA Transfer Agreement. 

1. 1. CVP Contractors: Parties that receive water pursuant to Water Delivery

Contracts or that receive Other Water as suchsaid terms are defined in Article 1 of

the SLDMWA and FWUA Transfer Agreements.

2. 
1. Extraordinary OM&R: As used in this MOU, Extraordinary OM&R has the same

meaning as the non-capitalized term included in the definition of OM&R in the 

SLDMWA Transfer Agreement. That is, the performance, funding, and financing 

of emergency or unusual operation and maintenance or extraordinary operation 

and maintenance costs, unusual or extraordinary repair or replacement costs, and 

betterment costs to the extent such costs are not considered Capital Improvement 

costs (as defined in the SLDMWA Transfer Agreement) unless SLDMWA 

chooses to accomplish and finance such Capital Improvements under Article 5(b) 

of its Transfer Agreement. 

2. Friant Division Contractors: CVP Water Delivery Contractors receiving water

service from the Friant Division of the Central Valley Project (“CVP”), including

members and non­members of the FWUA.

3. FWUA: The Friant Water Users Authority.
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4. FWUA Transfer Agreement: That certain Agreement Between the United States 

of America and Friant Water Authority for the to Transfer of the Operation, 

Maintenance and Replacement, and Certain Financial and Administrative 

Activities Related to of the Friant-Kern Canal and Related Associated Works 

between the Friant Water Users Authority and the United States of America  

effective October 5March I, 19982020, as it may be amended. 

 

5. Memorandum of Understanding or "“MOU”": This Second Amended and 

Restated Memorandum of Understanding Agreement. 

 

6. OM&R: Operation, maintenance and replacement as that phrase is defined in the 

SLDMWA Transfer Agreement Extraordinary OM&R.  

 

7. : Tto the extent such costs are not considered Capital Improvement costs (as defined 

in the SLDMWA Transfer Agreement) unless SLDMWA chooses to accomplish 

and finance such Capital Improvements under Article 5(b) of its Transfer 

Agreement. 

  

7. OM&R Budget:  SLDMWA’s annual budget to fund the OM&R Program, which 

is developed and approved in accordance with the procedures set forth in Article 

12(a) of the SLDMWA Transfer Agreement. 

 

  

8. OM&R Costs: Costs of providing OM&R for the Project Facilities pursuant to 

the SLDMWA Transfer Agreement, including without limitation conveyance 

pumping costs associated therewith. 

 

9. OM&R Program: All activities of the SLDMWA required for the OM&R of the 

Project Facilities pursuant to the SLDMWA Transfer Agreement, including but 

not limited to, the program of work to be performed, the preparation and adoption 

of budgets, funding (including establishment of reserves and creation of debt), 

purchasing, auditing, inspections, cost recovery methodology, and administrative 

responsibilities. 

 

9.2. OM&R Budget:  SLDMWA’s annual budget to fund the OM&R Program which 

is developed and approved in accordance with the procedures set forth in Article 

12(a) of the SLDMWA Transfer Agreement. 

 

10. Party Entitled to Utilize or Receive Other Water: A party required to pay 

SLDMWA the amounts described in Article 12 of the SLDMWA Transfer 
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Agreement in connection with the delivery of “Other Water,” as such terms are 

defined in Article 1 of the SLDMWA and FWA Transfer Agreements. 

 

10.11. Project Facilities: The physical works and appurtenances associated with the 

Tracy C.W. “Bill” Jones Pumping Plant (formerly Tracy Pumping Plant), C.W. 

“Bill” Jones Pumping Plant Operations and Maintenance Complex,  the Delta-

Mendota Canal, Delta-Mendota Canal – California Aqueduct Intertie Pumping 

Plant (“Intertie”), Kesterson Reservoir, the O’'Neill Pumping/Generating Plant 

and Switchyard, the federal share of the O’'Neill Forebay, the Mendota Pool1, the 

federal share of San Luis Unit joint use conveyance and conveyance pumping 

facilities, and the San Luis Drain; this term is intended to encompass the same 

includes the facilities defined as the "“Project Works”" in the SLDMWA Transfer 

Agreement. 

 

11.12. Reserves: Funds accumulated to meet unexpected emergencies or planned multi-

year financial commitments of Extraordinary OM&R and/or capital improvement 

projects to replace or repair Project Facilities and equipment that are not included 

in the annual costs of ongoing, regular, or routine operations, maintenance, 

repairs, replacements, and other activities and actions necessary for continued 

structural integrity and operational reliability of Project Facilities required for the 

delivery of “Project Water,” as defined in the SLDMWA Transfer Agreement. 

 

12.13. Settlement Contractors: Those contractors listed ion the attached Exhibit A 

entitled to receive water service through the Project Facilities without charge,  

except as provided in the OM&R Cost Recovery Plan. 

 

14. Settlement Water: Water the Settlement Contractors are entitled to receive 

without charge from Project Facilities. 

 

13.15. SLDM Contractors:  CVPWater Delivery Contractors that receive water (water 

other than Settlement Water) via any of the Project Facilities described in the 

SLDMWA Transfer Agreement.    

 

14.16. SLDMWA: The San Luis & Delta-Mendota Water Authority. 

 

15.17. SLDMWA Cost Recovery Plan: The cost allocation methodology described ion 

 
1 As Mendota Pool is a non-Federal facility, SLDMWA’s operational responsibilities related to Mendota Pool are 

limited to those activities specifically required to fulfill the statutory or contractual obligations of the United States.  

Unless undertaken pursuant to under separate agreements with beneficiaries that will bear the cost, SLDMWA does 

not conduct additional operation, maintenance, or replacement activities for Mendota Pool. 
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theat attached Exhibit B, also referred to as the “Cost Recovery Plan.” 

 

16.18. SLDMWA Transfer Agreement: That certain Agreement Between the United 

States of America and San Luis & Delta-Mendota Water Authority to Transfer 

the Operation, Maintenance and Replacement and Certain Financial and 

Administrative Activities Related to the San Luis and Delta-Mendota Canals, 

Tracy C.W. “Bill” Jones Pumping Plant, Delta-Mendota Canal/California 

Aqueduct Intertie Pumping Plant, and O’'Neill Pumping/Generating Plant, San 

Luis Drain and Associated Works between the San Luis & Delta-Mendota Water 

Authority and the United States of America effective March January 14, 2020, 

L998.  as amended. 

 

19. USBR: United States Department of the Interior, Bureau of Reclamation. 

 

20. Water Delivery Contract: (1) Any contract entered into by the Secretary of the 

United States Department of the Interior under the provisions of Sections 9(c), 

9(d), or 9(e) of the Reclamation Project Act of 1939 or Section 3404 of the 

Central Valley Project Improvement Act pursuant to which “Project Water” is to 

be supplied from or through Project Facilities and (2) any exchange contract, 

water rights settlement contract, or similar agreement pursuant to the terms of 

which water is to be supplied by the United States from or using the Project 

Facilities, as such terms are defined in Article 1 of the SLDMWA and FWA 

Transfer Agreements. 

 

17.21. Water Delivery Contractor: A party holding a Water Delivery Contract with the 

United States, as such terms are defined in Article 1 of the SLDMWA and FWA 

Transfer Agreements. 

 

RECITALS 

 

1. Since March 1, 1998, the costs of operating, maintaining and replacing certain 

Central Valley Project (the "CVP") conveyance facilities and the San Luis Drain, and the costs 

of conveyance pumping, no longer have been funded by the USBR through federal 

appropriations and instead are being funded pursuant to those certain Agreements agreements to 

for the Ttransfer of the oOperation, mMaintenance and Rreplacement , and certain fFinancial 

and aAdministrative aActivities (the "“Transfer Agreements”") entered into between USBR and 

(i) the SLDMWA, (ii) the FWUA, and (iii) the Madera Irrigation District and the Chowchilla 

Water District, and the October 1, 1996 Transfer Agreement between the USBR and the 

Tehama-Colusa Water Authority, respectively (referred to as the "“Conveyance Contractors”"), 

except that the USBR has entered into, or agreed to enter into, other appropriate legal 

instruments to fund OM&R Ccosts for Water DeliverCVPy Contractors thatwhich have a 
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deficiency, as that term is defined in Article 112(c) of the SLDMWA and FWUA Transfer 

Agreements, in payment to the Conveyance Contractors. 

 

2. The Conveyance Contractors have agreed to the principle that in operating under 

their respective Transfer Agreements, the Conveyance Contractors will replace the USBR’'s 

historic CVP-wide pooling of costs of operating, maintaining and replacing CVP conveyance 

facilities with direct funding by each Conveyance Contractor to cover the operation, 

maintenance, and replacement and maintenance costs of the facilities assumed by each pursuant 

to their respective Transfer Agreements. 

 

3. Pursuant to the terms of the SLDMWA Transfer Agreement, the cost of OM&R 

of     CVP conveyance facilities and the San Luis Drain, and the costs of conveyance pumping 

for water delivered through the Project Ffacilities will be funded by the SLDMWA, and the 

SLDMWA will establish budgets and methods for direct recovery of OM&R Costs of such 

facilities from the CVP Water Delivery Contractors and Parties Entitleds to Receive or Utilize 

Other Water receiving such water. 

 

1.4. Because certain deliveries of San Joaquin River water to Friant Division 

Contractors are dependent upon the delivery of Settlement Water to the Settlement Contractors, 

those Friant Division Contractors have a critical interest in the OM&R of the Project Facilities 

and have agreed to pay the O&M&R Costs incurred by the SLDMWA under the SLDMWA 

Transfer Agreement associated with the delivery of the Settlement Water as determined in 

accordance with this MOU. 

 

2.5. FWUA, by virtue of the FWUA Transfer Agreement, is willing to apportion 

among and collect from the Friant Division Contractors the OM&R Costs incurred by the 

SLDMWA in delivering Settlement Water for which the FWUA is responsible on behalf of the 

Friant Division Contractors under this MOU and remitting the same to the SLDMWA, all in 

accordance with the terms of this MOU. 

 

AGREEMENT 

 

The parties hereby enter into this MOU bMemorandum of Understanding for the 

purposes set forth herein, based upon the facts and definitions stated above, and for the purposes 

and upon the terms and conditions set forth below, to wit: 

 

I. PURPOSES OF THE MOU 

 

The purposes of this MOU are as follows: 

 

A. To establish the standards for OM&R of the Project Facilities by the SLDMWA, 

and to set forth certain assurances relating thereto; 
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B. To establish the methodology for allocating and recovering OM&R Costs; 

 

C. To establish the process for remittance by the FWUA to the SLDMWA of 

payments collected from the Friant Division Contractors for OM&R Costs allocable to the Friant 

Division Contractors under this MOU; 

 

D. To establish the principles for and rights of input and participation in decision-

making by the FWUA in the OM&R Program, which including includes providing input, and as 

applicable voting, on cost allocation, collection and payment procedures, and budgeting; 

 

E. To establish the process of resolution of any disputes that may arise in the 

implementation of this MOU; and 

 

F. To establish the conditions or events which would trigger renegotiation and/or 

renegotiation of this MOU. 

 

II. STANDARD FOR OM&R OF THE PROJECT FACILITIES 

 

The OM&R Program willshall comply with the standards set forth in the SLDMWA 

Transfer Agreement; provided, that the OM&R Costs may willshall not exceed those which are 

reasonably necessary to OM&R the Project Facilities in accordance with such standards.  The 

parties mutually acknowledge that there are items of deferred maintenance which must be 

performed on the Project Facilities in order for the OM&R Program to meet the applicable 

standards, and nothing in this paragraph is intended to preclude the performance of those 

deferred maintenance items or the equitable development of reserves in accordance with this 

MOU which will permit the OM&R of the Project Facilities in the future in accordance with the 

SLDMWA Transfer Agreement. 

 

III. DEVELOPMENT OF COST RECOVERY METHODOLOGY 

 

A.  Cost Recovery Methodology for OM&R Costs 

l.  Principles of Cost Allocation.  The OM&R Costs in which the FWUA will 

share willshall be allocated to OM&R activities in accordance with (i) generally accepted 

accounting principles and (ii) the SLDMWA Cost Recovery Plan, which willshall be applied 

consistently for all OM&R activities of the SLDMWA. To the extent the allocation of the costs 

for specific acquisitions or OM&R activities is not addressed by the SLDMWA Cost Recovery 

Plan, such costs will shall be allocated in a manner consistent with the following principles, also 

contained in the SLDMWA Cost Recovery Plan: 

a) Except where expressly noted otherwise, Friant Division 

Contractors are responsible for paying OM&R Costs for Project Facilities used for the delivery 

of Settlement Water to the Settlement Contractors in accordance with the terms of this MOU; 

Attachment 3 
Page 6 of 53



3/1/24 DRAFT 
 

 

Second Amended and Restated Memorandum of Understanding 

Page 7 of 183 

 

b) Water rates will be comprised of various cost pool components 

based on the principle that OM&R Costs are allocated to water deliveries based on the Project 

Ffacilities used for such deliveries; and 

c) All Water Delivery Contractors and Friant Division Contractors 

have a critical interest in the effective and efficient OM&R of the Project Facilities. 

; provided, that iIf the actual use of Project Facilities, including any subsequently such acquired 

property or facilities, use proves to be materially different from the use that is anticipated, 

appropriate adjustments will shall be made in order to more accurately reflect an appropriate 

allocation of OM&R Costssuch costs. 

 
2. Reserves. Reserves for Eextraordinary OM&R, capital replacement, 

emergencies, and other appropriate purposes will shall be established in accordance with the 
SLDMWA Transfer Agreement and the SLDMWA Cost Plan. Only items meeting the criteria 
attached hereto as Exhibit C (the "“Reserve Criteria”") will shall constitute Rreserves in which 
the FWUA must participate for purposes of this MOU. 

3. Disbursements of Interest or Reserves. While it is anticipated that all 

amounts paid by the FWUA to the SLDMWA under this MOU and any associated interest 

earnings will be retained by the SLDMWA and utilized to support the continued OM&R 

Program, in the event of any distributions of interest or of Rreserves, such distributions will be 

made to the parties providing the funds being distributed or the funds on which the interest to be 

distributed was earned, including the FWUA. 

 

4. Miscellaneous Revenues. The parties It is anticipated that the SLDMWA 

may from time to time realize miscellaneous revenues from sources directly related to the 

OM&R Program, including without limitation revenues from (i) rebates from vendors of 

products and/or services used in the OM&R. Program, (ii) the sale of used equipment originally 

acquired for use in the OM&R Program, and (iii) amounts collected from third parties for whom 

the SLDMWA performs contract services using employees, equipment and/or materials 

otherwise used in the OM&R Program. All such miscellaneous revenues will be retained by the 

SLDMWA and utilized to support the continued OM&R Program, as an offset to budgeted 

OM&R Costs that would have been allocated to Friant Division and SLDM Contractors. 

 

IV.  ALLOCATION, COLLECTION AND REMITTANCE OF COSTS BY FWUA 

 

A. Recovery from Friant Division Contractors 

 

The FWUA willshall, as a part of the FWUA cost recovery methodology developed 

under the FWUA Transfer Agreement, provide for the recovery of OM&R Costs allocated to 

Settlement Contractors under the SLDMWA Cost Recovery Plan, which OM&R Costs are to be 

paid by Friant Division Contractors. To the extent the USBR has conferred upon the FWUA the 
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legal authority to do so, the FWUA will shall allocate such costs among, and collect such costs 

from, the Friant Division Contractors, and will shall promptly remit such costs to the SLDMWA. 

 

B. Remedies for Non-Payment or Delinquent Payment 

 

In the event of any non-payment or delinquent payment to the FWUA by a Friant 

Division Contractor of amounts to be collected by the FWUA and remitted to the SLDMWA 

under this MOU, the FWUA willshall diligently exercise its available remedies, (whether under 

Article 121 of the FWUA Transfer Agreement, or under California law), in a manner the FWUA 

reasonably believes is most likely to result in the prompt collection and remittance of such 

amounts to the SLDMWA. If the FWUA is unable to collect and remit any amount owing from 

the delinquent Friant Division Contractor before the last day of the month before the scheduled 

month of delivery (whether from such Friant Division Contractor or from the USBR via offset or 

direct payment), or if FWA fails to promptly remit to SLDMWA all amounts received from any 

Friant Division Contractor, the USBR willshall be deemed to have directed the SLDMWA to 

deliver or convey Settlement Water despite a delinquency under Article 121 of the SLDMWA 

Transfer Agreement, and the United States willshall be liable to the SLDMWA for the costs to 

be recovered on account of such Settlement Water under this Agreement; provided, that the 

FWUA willshall also continue to diligently exercise its available remedies in the manner the 

FWUA reasonably believes is most likely to result in the prompt collection and remittance of 

such amounts to the SLDMWA. Nothing contained in this MOU authorizes the SLDMWA to 

terminate Settlement Contractor deliveries in the event of delinquencies in payment by the Friant 

Division Contractors. 

V. FWUA INPUT AND PARTICIPATION IN SLDMWA OM&R ACTIVITIES 

 

A. FWUA Participation 

 

The FWUA willshall participate in SLDMWA decision-making relating to the OM&R of 

the Project Ffacilities and the OM&R Program through representation and voting on the 

SLDMWA Board of Directors, Finance and Administration Committee, and the OM&R 

Technical Subcommittee, and the OM&R Planning Committee. 

 

1. Board of Directors. The FWUA willshall not, by virtue of this MOU, be 

entitled to limitedrepresentation on the SLDMWA Board of Directors through a single seat,., in 

that the FWA representative may vote on any action item funded, in whole or in part, from any 

OM&R fund or Reserves to which Friant Division Contractors have or will have contributedand 

this MOU shall not be deemed to alter the authority of the SLDMWA Board of Directors to 

adopt and amend budgets for the conduct of SLDMWA business, including for OM&R of the 

Project Facilities. 

 

2. Finance and Administration Committee.    The FWUA willshall be entitled 
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to one of eight positions on the Finance and Administration Committee ("“FAC”"), with the right 

to vote on all OM&R budgetary matters. The FAC is an advisory committee to the Board of 

Directors. A recommendation of the FAC to the Board of Directors to adopt or amend the 

OM&R Budget willshall be adopted by the "“yes”" vote of at least 5 of 8 members. The FWUA 

representative and an alternate willshall be selected  appointed by the SLDMWA Chairman upon 

recommendation from the FWUA., and Tthe an FWA alternate representative will shall be 

appointed to participate and may to cast the vote of FWUA in the absence of the primary FWA 

representative, or in case such representative is barred from voting due to conflict of interest. 

 

3. OM&R Technical Committee. The FWUA willshall be entitled to one of 

ten10 positions on the OM&R Technical Committee, with the right to vote on all matters. The 

OM&R Technical Committee is a subcommittee ofr the FAC and is advisory to the FAC and the 

Board of Directors. As long as this MOU is in effect, the OM&R Technical Committee willshall 

be comprised of the following members, with no Water CVP Delivery Contractor entitled to 

have more than one representative on such committee at any time: 

 

Contractors served from the Mendota Pool  l  

Contractors served from the Lower DMC  1 

Contractors served from the Upper DMC  1 

Contractors served from the San Luis Canal 

(1 from Westlands + 1 from others)   2 

Contractors served from the San Felipe Division 1 

Exchange Contractors     1 

FWUA (appointed by SLDMWA Chairman  

as recommended by FWUA)       1 

USBR (appointed by SLDMWA Chairman as  

recommended by USBR)       1 

SLDMWA Technical Staff    1 

 

One alternate willshall be appointed for each such representative, and each such alternate 

willshall participate and cast the vote of the represented party in the absence of such party’s the 

primary representative or in case the representative is barred from voting due to conflict of 

interest. 

 

The SLDM and Settlement Ccontractors in each of the above-referenced service areas are listed 

oin the attached Exhibit D. 

 

A recommendation of the OM&R Technical Committee to the FAC to adopt or amend OM&R 

Budget levels willshall be adopted by the "“yes”" vote of at least 8 of 10 members. The FWUA 

representative and alternate willshall be appointed by the SLDMWA Chairman upon 

recommendation from the FWUA,. and the FWUA alternate representative willshall be 

appointed in the same manner. At any point in the budget approval process, a budget or a 

budgetary issue may be remanded back to the OM&R Technical Committee, which willshall 
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diligently meet to reconsider the matter and provide its recommendation. 

 

4. OM&R PlanningPlanning Committee. The OM&R PlanningPlanning 

Committee is a subcommittee of the FAC and is advisory to the FAC and the Board of Directors. 

 

a) FWA will be entitled to one of six voting positions on the OM&R 

PlanningPlanning Committee, with the right to vote on all matters. As long as this MOU is in 

effect, the OM&R PlanningPlanning Committee will be comprised of the following members, 

with no Water Delivery Contractor entitled to have more than one representative on such 

committee at any time: 

 

SLDMWA Division 1    1 

SLDMWA Division 2    1 

SLDMWA Division 3    1 

SLDMWA Division 4    1 

SLDMWA Division 5    1 

FWA2       1 

 

One alternate will be appointed for each such representative, and each such alternate will 

participate and cast the vote of the represented party in the absence of such party’s primary 

representative or in case the representative is barred from voting due to conflict of interest. 

 

b) In addition, the OM&R PlanningPlanning Committee will include 

five non-voting members, including the following: 

 

SLDMWA staff/consultant representative  1 

FWA staff/consultant representative   1 

USBR representative     1 

SLDMWA technical representative   1 

FWA technical representative   1 

 

The non-voting members will not count in the calculation of a quorum. 

 

c) The OM&R Planning Committee will review, evaluate, and 

establish a recommendation for the allocation of costs of any Extraordinary OM&R project for 

which SLDMWA’s estimated budgettotal project cost is greater than 50% of the current year’s 

routine OM&R Budget, excluding power and Reserves costs. The OM&R PlanningPlanning 

Committee’s cost allocation recommendation will be informed by preparation of a beneficiary 

analysis that will provide supply benefits broken down by water service type and contractor. The 

aniticipated bBenefits to be analyzed will be comprised of two components: 1) attributable water 

 
2 The FWA representative will be appointed by the SLDMWA Chair, as recommended by FWA. 
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supply direct benefits (water entitlements and priority of service), including increases in water 

deliveries due to an Extraordinary OM&R project, and 2) system-wide indirect benefits, 

including economic considerations. 

 

d) The OM&R PlanningPlanning Committee should be involved in 

review of a potential Extraordinary OM&R project as early as possible in order to make a cost 

allocation recommendation so that prudent and cost-effective decisions related to the proposed 

Extraordinary OM&R projects can be made on a timely basis. As the owner of the Project 

Ffacilities, USBR will be consulted on proposed Extraordinary OM&R projects involving such 

Facilities given its independent role in developing project feasibility studies and environmental 

documents. 

 

e) Initial cost allocation recommendations from the OM&R 

PlanningPlanning Committee require a unanimous vote by all members present. If, after 

exploring various solutions to achieve unanimity, members who represent agencies that are not 

proposed to be allocated the Extraordinary OM&R project costs continue to object to the 

proposed findings or recommendation, such members’ objection will not preclude a 

recommendation moving forward from the OM&R PlanningPlanning Committee provided that 

all remaining members of the committee representing agencies that will be allocated 

Extraordinary OM&R project costs unanimously approve the findings and recommendation. 

 

f) Once a recommendation on cost allocation has been made by the 

OM&R PlanningPlanning Committee, the recommendation will be forwarded to the FAC for its 

consideration and/or possible recommendation to the SLDMWA Board of Directors. If the FAC 

proposes any “material change(s)”3 to the OM&R PlanningPlanning Committee 

recommendation, the proposed material change(s), including a summary of the reasons for the 

change(s), must be referred back to the OM&R PlanningPlanning Committee for review. 

 

g) Upon receipt of a proposed material change(s) to an initial 

recommendation, the OM&R PlanningPlanning Committee can 1) concur in the FAC’s proposed 

material change(s), 2) unanimously support revisions to the material change (including reasons 

why the OM&R PlanningPlanning Committee recommendation is preferable to the FAC-

proposed material change), or, 3) if unanimous support or revisions cannot be agreed to, the 

original OM&R PlanningPlanning Committee recommendation will stand, and the OM&R 

PlanningPlanning Committee recommendation will be sent, along with the separate FAC 

recommendation, to the SLDMWA Board of Directors for action.  

 

h) OM&R PlanningThe Planning Committee’s review of and 

response to the FAC-proposed material change(s) must occur within thirty (30) days of any 

 
3 For the purposes of this Section V.A.4, a “material change” is one that would increase the overall costs 

of the Extraordinary OM&R project by more than 10% based on the engineer’s estimate, or increase the 

project costs allocated to any participating OM&R payor by more than 10%. 
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referral from the FAC, unless the FAC agrees to a longer review and response period.  

 

i) Initial cost allocations related to an Extraordinary OM&R project 

that the Planning Committee has reviewed will be periodically reviewed by the OM&R 

PlanningPlanning Committee, FAC, and/or SLDMWA Board of Directors to determine if 

changes in allocated costs are warranted. 

 

4.5. SLDMWA Committee Structure. All matters pertaining to the OM&R 

Bbudget and the OM&R Program willshall be addressed by the FAC, and/or OM&R Technical 

Committee, and/or OM&R PlanningPlanning Committee, for matters within their respective 

jurisdiction. The SLDMWA willshall not alter that delegation of responsibility or the 

structure/composition of theat committees and or subcommittees while this MOU is in effect 

without the consent of the FWUA; provided,. that the FWUA willshall not withhold such consent 

in the event the SLDMWA wishes to form new committees or subcommittees to deal with 

OM&R budgetary and/or OM&R Program matters if the FWUA is entitled to participate on such 

committees or subcommittees by representation and with voting rights that are equivalent to the 

rights described in this MOU. Reorganizations of committee structure that do not affect the 

FWUA participation on OM&R budgetary and/or OM&R Program matters, such as splitting off 

aAdministrative matters or other non-OM&R budgets, willshall not be affected by the terms of 

this MOU. 

 

B. Provision of Information 

 

The SLDMWA will shall share with the FWUA in a timely manner all relevant 

information available regarding SLDMWA OM&R Bbudgets; actual OM&R Ccosts incurred, 

including but not limited to power costs; water deliveries; and all similar information that affects 

the OM&R Bbudget, the OM&R Program, the SLDMWA Cost Recovery Plan, and adjusting 

estimated costs to actual. All such information willshall be provided to the FWUA at the same 

time it is provided to all other members of the Board of Directors or members of any committee 

or subcommittee as part of a regular or special meeting, and if a separate request for information 

is made by FWA representatives outside of any board, committee or subcommittee meeting, such 

information will be provided as soon as reasonably practical. 

 

1. Reports. The SLDMWA willshall provide such information by means of 

its final draft and final bBudgets and any Bbudget Aaddenda on OM&R; monthly Financial 

Report, including budget-to-actual expenditures; USBR and/or SLDMWA Water Delivery 

Reports; and such other reports as may be developed for such purposes from time to time. 

 

2. Access. The FWUA willshall be afforded access to inspect SLDMWA 

records on the same terms as are provided to the USBR pursuant to Article 154(a) of the 

SLDMWA Transfer Agreement. 
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C. Notices and Meeting Dates 

 

The SLDMWA willshall give the FWUA, its designated representatives and the 

designated alternate for each timely notice of all meetings of the Board of Directors, FAC, and 

OM&R Technical Committee, and OM&R PlanningPlanning Committee. All information and 

notices provided to the FWUA by the SLDMWA willshall be provided in at least the same 

detail, and at the same time, as the comparable information and notices provided to SLDMWA 

members or their representatives participating in the same decision-making. To facilitate FWUA 

participation as described herein, the SLDMWA willshall use its best efforts to establish regular 

meeting dates for meetings of the Board of Directors, committees, and subcommittees that deal 

with the OM&R Program or any OM&R-related issue on dates that do not conflict with 

regularly-scheduled FWUA meeting dates, to coordinate meeting dates for special meetings of 

such committees or subcommittees with the schedules of FWUA representatives, and to permit 

the FWUA to participate by telephone or other electronic means, and the FWUA willshall use 

best efforts to make its representatives available for such participation. 

 

VI. RESOLUTION OF DISPUTES 

 

A. Process 

 

Disputes relating to interpretation or performance of this MOU willshall be resolved 

according to the process described in this Article. 

 

1. Informal Dispute Resolution. Should any dispute arise between the 

SLDMWA and the FWUA concerning any matter that is the subject of this MOU, the party 

raising the disputed issue must shall promptly give written notice (“Dispute Notice”) to the other 

party. , and the parties shall thereafter diligently meet and confer in good faith in an effort to 

resolve the issue. The Dispute Nnotice shall must contain the date or general period the dispute 

arose, a detailedn explanation of the issue (including proposed resolution of the issue), and the 

name and contact information , address and telephone and fax numbers of the disputing party's 

representative who should be contacted by the responding party. The parties must schedule and 

participate in an initial meeting no later than thirty (30) days from the date of the Dispute Notice, 

and if the issue is not resolved at the initial meeting, the parties must thereafter continue to 

engage in good faith efforts to resolve the issue at the earliest opportunity. Each party shall must 

make available, at such party's expense, such policy-level staff members, technical staff, 

consultants, or Board members as are reasonably necessary to the equitable and expedient 

resolution of the issue. At any time during this process, either party may request that the 

Regional Director of the USBR participate in the process to facilitate the resolution, and the 

other party willshall accept such participation if it is provided. In the event the parties have not 

reached agreement on resolution of the disputed issue within ninety (90) days of the date of the 

Dispute Notice, or such extended period as the parties may mutually agree to, either party may 

pursue the remedies described in Section VI.A.2 or 3, as applicable. 
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2. Alternative Dispute Resolution. At any time during the informal dispute 

resolution process described in Section VI.A.1 above, or following the expiration of the time 

period established for such process, either party may propose a form of alternative dispute 

resolution (“ADR”) such as mediation or arbitration to resolve the dispute. The utilization of 

such voluntary ADR process will require mutual agreement as to the specifics of the process, and 

the decision as to whether to utilize such voluntary ADR process in the first place and the details 

of such process will be at the sole discretion of the parties. The parties will endeavor, where 

applicable, to select a mediator or arbitrator with general familiarity with the OM&R of water 

conveyance facilities and the CVP. The decision by any party not to utilize ADR or the inability 

to agree upon the specifics of an ADR process will not constitute bad faith under this MOU. 

 

3. Resolution by USBR.through Trial by Reference. In the event the parties 

have not reached agreement on resolution of the disputed through informal dispute resolution 

within the time period issue by the first anniversary90 days of the date of the notice described in 

Section VI.A.1., with or without the assistance of the Regional Director as facilitator, or through 

the voluntary utilization of ADR under Section VI.A.2, then the dispute will be determined by 

the Regional Director using the following procedure either party may pursue a formal dispute 

determination from the Regional Director, USBR, file suit in the Superior Court of Fresno 

County for proceedings in accordance with Section 638 et seq. of the Code of Civil Procedure; 

provided that the procedure for such reference shall be modified as follows: 

 

a) Within fifteen (15) days after the expiration of the period for 

informal dispute resolution and after the termination of any ADR proceedings, the parties will 

request in writing a determination of the dispute by the Regional Director (“Request for Dispute 

Determination”). 

b) Upon receipt of a Request for Dispute Determination, the Regional 

Director, with non-binding input from the parties, will select a panel of USBR personnel 

(“Panel”) with appropriate financial, operational, policy, or technical backgrounds to assist in the 

resolution of the dispute.  

c) The Regional Director, in coordination with the parties, will set 

dates for the submission of position papers on the dispute (including page limitations) and for the 

parties to present their positions to the Regional Director and the Panel. Unless the parties agree 

otherwise, the meeting at which the parties present their positions must take place within sixty 

(60) days of the date of submission of the Request for Dispute Determination. 

d) Within sixty (60) days of the meeting at which the parties present 

their positions, or such other reasonable date as may be agreed upon by the parties and USBR, 

the Panel will prepare an analysis and recommendation on the dispute and the Regional Director, 

upon review of such recommendation and following an opportunity to request any additional 

information or to have any additional meetings with the parties, will issue a final written decision 
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on the dispute. 

e) The Regional Director’s determination will constitute a final 

written determination of the Contracting Officer pursuant to Article 10 of the parties’ existing 

Transfer Agreements, and the parties must promptly comply with the determination until the 

same is stayed, reversed, or modified by a decision of a court of competent jurisdiction. Any 

challenge to the Regional Director’s determination must be filed in federal court within sixty 

(60) days thereafter, and such determination will be subject to judicial review under the 

applicable standards of the federal Administrative Procedure Act (5 U.S.C. § 706). Except as set 

forth in Section VI.B, if the Regional Director’s determination results in a payment obligation to 

either party, any such payment need not be made prior to the final resolution of any judicial 

proceedings commenced in accordance with this subsection. 

f) If the Regional Director’s determination under Section VI.A.3.e 

results in a payment obligation to either party, and an appeal is not timely filed in federal court, 

the following provisions will apply: 

1. If the Regional Director determines FWA owes payment to 

SLDMWA under the MOU, FWA must promptly pay the sums owed to SLDMWA, and until 

paid any such amounts will accrue interest at the same rate SLDMWA charges contractors for 

delinquent payments under this MOU. After sixty (60) days from the Regional Director’s final 

decision, any unpaid amounts will be deemed a “deficiency” within the meaning of Article 12 of 

the SLDMWA Transfer Agreement. 

2. If the Regional Director determines SLDMWA owes 

payment to FWA under the MOU, SLDMWA must promptly pay the sums owed to FWA, and 

until paid any such amounts will accrue interest at the same rate SLDMWA charges contractors 

for delinquent payments under this MOU. If after sixty (60) days from the Regional Director’s 

final decision SLDMWA has not paid the sums owed FWA, then FWA may apply the total 

obligation as a credit towards any pending or future cost invoice to FWA until the obligation is 

fully offset. 

g) The parties agree to share equally any costs imposed by USBR 

associated with the participation of the Regional Director and Panel personnel in the dispute 

resolution process under this Section VI.A.3. 

a) Each party shall name one person to serve as referee within 10 days of the date of the Court's 

order granting the petition for reference, and within 10 days of their selection the two persons so named 

shall name a third person to serve as referee. If they are unable to agree on a third person, the Court shall 

appoint the third person. All referees shall have general familiarity with the OM&R of water conveyance 

facilities and the CVP. 

 

b) A hearing of the matter before the referees shall be conducted as expediently as possible. 
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c) The referees shall issue a draft report of their findings within 20 days after the testimony is 

closed. 

 

d) Within 10 days after the date of mailing the draft report, any party may file objections to it with 

the referees. 

 

e) If no objection is filed to the draft report, it shall be filed forthwith with the Court.  If an 

objection to the draft report is filed, the referees shall file their final report with the Court within 20 days 

of the date the objection is filed. 

 

f) The report of the referee shall be subject to review by the Court upon exception thereto being 

filed with the Court within 10 days after the filing of the final report by the referees; provided, no 

exception to the report shall be considered unless it appears that the matter of the exception was presented 

to the referees in the form of an objection.  The Court shall bear the objection at the first available law 

and motion calendar at least 28 days after the exception was filed. 

 

g) The report filed by the referee shall be prima facie evidence of the facts therein reported, but the 

Court may hear such evidence as may be offered by any party to rebut the report, and render the court's 

own decision. 

 

h) If no objection to the referees' report is filed with the Court, the report of the referees upon the 

whole issue shall stand as the decision of the Court. 

 

B. Disputes Causing Cash Flow Difficulties 

 

The parties recognize that circumstances could arise in which the non-payment of 

amounts due by one party could create material cash flow difficulties for one of the other 

partyies. In the event a dispute results in the non-payment of obligations owed to the SLDMWA 

by the FWUA or a demand from the FWUA for payment by the SLDMWA at such time or in 

such amount that the other party becomes unable to reasonably meet its cash flow needs,  

through the terms of this MOU and Article II(c) of the SLDMWA Transfer Agreement or the 

FWUA Transfer Agreement, as applicable, the affected party will shall not be obligated to 

pursue the informal dDispute rResolution or ADR described in Section A.1. of this Article VI for 

a period of longer than ten (10) days, after at which time the party it shall will be entitled to issue 

a Request for Dispute Determination to USBR under Section VIIV.A.3. In addition, in the event 

the Regional Director determines that a payment is due from a party, and if the party owed the 

payment needs the funds to reasonably meet cash flow needs, payment must be made promptly 

notwithstanding the pendency of any judicial proceedings to review the Regional Director’s 

determination, subject to the reimbursement of the disputed payment amount if the Regional 

Director’s determination regarding a payment obligation is later set aside in whole or in part by a 

court. For the purposes of this subsection, the phrases “material cash flow difficulties”’ and 
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“reasonably meet cash flow needs” means the applicable party lacks sufficient unrestricted funds 

to pay current costs owed without being able to collect the funds associated with the disputed 

matter. “Unrestricted funds” has the same meaning as categories of unrestricted cash as reported 

by each party in its annual, audited financial statements.commence a court proceeding pursuant 

to Section A.2. of this Article VI.  

 

C. Status of Obligations During Pendency of Dispute 

1. Payment Obligations. During the period of any dispute between the parties 

regarding annual OM&R Costs collected via water rates, FWA must pay all disputed annual 

OM&R Costs collected from Friant Division Contractors during the course of the dispute. With 

respect to disputed payment obligations for Extraordinary OM&R projects or cost allocations for 

projects for which the budget is greater than 50% of the current year’s routine OM&R Budget, to 

the extent costs are imposed on SLDM Contractors during the first ninety (90) days following a 

Dispute Notice, FWA will pay all disputed costs collected into an escrow or trust account. If the 

dispute is not resolved within ninety (90) days, any funds deposited into the escrow or trust 

account will be paid to SLDMWA, and FWA must thereafter remit all disputed payments 

collected to SLDMWA, unless the parties agree otherwiseaffecting payment obligations under 

this MOU, any disputed payments shall continue to be made during the pendency of the dispute 

as they had been made prior to such dispute, and any changes resulting from the resolution of the 

dispute shall be implemented by retroactive adjustment of amounts paid to the date when the 

dispute arose, as indicated on the notice required in Section A.1. above, unless the parties agree 

upon an alternate adjustment period. 

2. Changes to Payment Obligations Resulting from Resolution of Dispute. 

The resolution of any dispute for which a Dispute Notice is issued under Section VI.A will 

include an agreement between the parties (if resolved voluntarily) or a determination by USBR 

or a federal court as to the amount and timing of the retroactive adjustment or prospective 

adjustment, as applicable, in disputed payment obligations. 

C.D. Termination of Transfer Agreements 

 

The parties acknowledge that they each have a right to terminate their respective Transfer 

Agreement on 12 months’ notice under Article 2(c) thereof, and that a material dispute relating 

to the interpretation or performance of this MOU, or the unsatisfactory resolution thereof, could 

lead to such a termination. In order to facilitate mutually acceptable resolution of disputes and 

reduce the possibility of a termination of either the FWUA Transfer Agreement or the 

SLDMWA Transfer Agreement, the parties agree that neither of them will give notice of 

termination of a Transfer Agreement under Article 2(c) thereof for a period of at least 12 6 

months after the date of the notice described in Section VI.A.1. of this Article VI; provided, that 

if matters unrelated to any such dispute arise which cause a party to desire termination, such 

notice may be sooner given. 

 

VII. RENEGOTIATION PRINCIPLES 
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A. Basis for Agreement 

 

This MOU, including the SLDMWA Cost Recovery Plan and Reserve Criteria, 

represents the parties’' negotiated agreement on an equitable apportionment of the OM&R Costs 

to be incurred by the SLDMWA. lIn entering into this MOU, the parties have made 

assumptionsed that the that water supplies and operations of the parties’' respective members will 

not materially change while this MOU is in effect and that there will be no material change in the 

use of or access to facilities utilized by the parties and their members after the effective date 

hereof this MOU.  . Further, they have assumed the accuracy of financial data provided and/or 

developed by the USBR and the SLDMWA in connection with the negotiation of this MOU, the 

SLDMWA Cost Recovery Plan and Reserve Criteria..  The parties acknowledge that all such 

assumptions were material to their respective decisions regarding the provisions of this MOU, 

including to reach the agreements described herein, in the SLDMWA Cost Recovery Plan and in 

the Reserve Criteria, and agree that in the event any of those assumptions proves to be incorrect, 

or upon the occurrence of certain other events described in Section VII.B., renegotiation of this 

MOU, the SLDMWA Cost Recovery Plan, and/or Reserve Criteria is appropriate.  

 

B. Events Triggering Renegotiation of MOU 

 

In addition to the express provisions of this MOU that require consideration of potential 

amendments should certain events occur, sShould a party conclude that this MOU, including the 

SLDMWA Cost Recovery Plan and Reserve Criteria, can and should be modified to address (i) 

such party's determination that one or more of the fundamental assumptions described in Section 

VII.A. was in error, (ii) an administrative or court order materially affecting the water supply or 

operations of one or more of the agencies comprising such party, or which makes it reasonably 

foreseeable that such agency(ies) will thereafter suffer a material and adverse change in its/their 

water supply or operations, or (iii) another significant event which makes it reasonably 

foreseeable that such party will bear a material increase in OM&R Costs on a per acre foot 

(“AF”) basis, the parties commit to entering into negotiations in good faith and timely efforts to 

modify this MOU, the SLDMWA Cost Recovery Plan or Reserve Criteria, as applicable. 

 

C. Inability to Reach Agreement on Modification of MOU 

 

In the event a party seeks modification of this MOU pursuant to Section VII.A. of this 

Article VII, neither party willshall give notice of termination of its Transfer Agreement pursuant 

to Article 2(c) thereof for 12  months after the first negotiation date; provided, that if matters 

unrelated to the event giving rise to the party’'s request for modification of this MOU arise which 

cause a party to desire termination, such notice may be sooner given.  Following such 12 month 

minimum period, either party willshall be free to exercise its right to terminate its Transfer 

Agreement under Article 2(c) thereof if a mutually acceptable modification of this MOU has not 
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been developed. 

 

VIII.  MISCELLANEOUS 

 

A. Term of MOU 

 

This MOU willshall remain in effect until it is terminated by the mutual agreement of the 

parties; provided, that this MOU willshall automatically terminate without further action of the 

parties upon the termination, as applicable, of either the FWUA Transfer Agreement or the 

SLDMWA Transfer Agreement.  Upon any termination of this MOU, the SLDMWA Cost 

Recovery Plan willshall also terminate, although if the FWA Transfer Agreement terminates, 

SLDMWA would proceed in promptly developing a new cost recovery methodology. In that 

regard, the parties acknowledge that the agreements described herein this MOU, and particularly 

the agreements contained in the SLDMWA Cost Recovery Plan, are part of a negotiated and 

comprehensive arrangement which reflects numerous compromises and tradeoffs by the parties. 

Accordingly, no aspect of this MOU or the SLDMWA Cost Recovery Plan is to be construed as 

precedent, and all aspects thereof must be renegotiated if this MOU is terminated. 

 

B. Attorneys’ Ffees 

 

In the event of any judicial action by any of the parties seeking enforcement or 

interpretation of any of the terms and conditions of this MOU,  , including without limitation any 

action commenced under Article VI, the prevailing party in such action willshall be awarded, in 

addition to damages, injunctive or other relief, its reasonable costs and expenses including, 

without limitation, taxable costs and reasonable attorneys’' fees. 

 

C. Entire Agreement 

 

This MOU and its exhibits contain all of the agreements of the parties hereto with respect 

to the subject matter hereof this MOU. No other prior agreement or understanding pertaining to 

any such matter willshall be effective for any purpose. No provisions hereof this MOU may be 

amended or modified in any manner whatsoever except by an agreement in writing signed by 

duly authorized representatives of each of the parties hereto. 

 

D.  Exhibits. 

 

This MOU includes Exhibit A, a list of Settlement Contractors; Exhibit B, the SLDMWA 

Amended OM&R Cost Recovery Plan; Exhibit C, Reserve Criteria; and Exhibit D, a list of 

SLDM Contractor Service (Delivery) Areas. The Parties anticipate that Exhibit A and Exhibit D 

may be amended by SLDMWA from time to time in coordination with USBR. Exhibit B may be 

amended consistent with Article Section VII of this MOU and pursuant to Article 12(b)(3) of the 

SLDMWA Transfer Agreement. Exhibit C may be amended consistent with Article Section VII 
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of this MOU, and may include coordination with the OM&R Technical Committee and/or the 

Finance & Administration Committee during the annual OM&R Budget development process. 

Any and all such updated exhibits will be attached to this MOU and replace all prior versions of 

such exhibits. 

 

E. Interpretation 

 

The validity and interpretation of this MOU (including all exhibits) will be governed by 

the laws of the State of California. The MOU will be construed simply, as a whole, and in 

accordance with its fair meaning. The use of the singular includes the plural, and vice versa. 

 

IN WITNESS WHEREOF, the parties have executed this MOU as of the date first above 

written. 

 

 

   [SIGNATURE BLOCKS]
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EXHIBIT A 
 

SETTLEMENT CONTRACTORS 

 

The following contractors are willshall be entitled to receive, without charge, the designated acre 

feet of Settlement Wwater through the Project Facilities as stated below or as may be amended. 
 

  

Contract# 

 

Acre 

Feet 

Coelho Family Trust 

(Formerly Mason A. Loundy Trustee) 

14-06-200-7859A 1,332 

State of California, Dept. of Fish & Game (Mendota 

Wildlife Area) 

(Formerly Mason A. Loundy Trustee) 

14-06-200-7859A Assign 1 1,321 

State of California (Mendota Wildlife Area) 14-06-200-4359A AMD1 1,143 

San Joaquin River Exchange Contractors Water 

Authority: 

• Central California Irrigation District 

• Columbia Canal Companyv 

• San    Luis Canal Companyv 

• Firebaugh Canal Company 

 

 

llr-1144 

 

 

840,000 

Fresno Slough Water District 14-06-200-40 19A 866 

Tranquillity Public Utility District 

(Formerly Hughes, Melvin & Mardella) 

14-06-200-3537A 93 

James Irrigation District 14-06-200-700-A 9,700 

M.L. Dudley and Company, John G. Indart, and 

Doris J. Indart 
l4-06--200-4448A 

2,280 

Patterson Irrigation District 14-06-200-3598A-LTR1-P 6,000 

Reclamation District No. 1606 14-06-200-3802A 342 

Tranquilllity Irrigation District 14-06-200-701A 20,200 

Marvin A. & Patricia Meyers 9-07-20-W1608 210 

Kenneth and Karen Carvalho Revocable Trust 

(Formerly Virginia L. Lempesis Separate Property 

Trust) 

11-WC-20-0026 600 

Total 884,087 
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EXHIBIT B 

 
2024 SLDMWA OM&R COST RECOVERY PLAN 

 

This 2024 SLDMWA OM&R Cost Recovery Plan was developed consistent with Article 

12(b) of the SLDMWA Transfer Agreement, and was provided to all parties with payment 

obligations not less than sixty (60) days to the effective date of _____________ (“Effective 

Date”). Notwithstanding the Effective Date of this Pplan, the cost recovery methodology will be 

applied retroactively to March 1, 2024.  

 

I. INTRODUCTION - The following is a description of the allocation and recovery of 

operation, maintenance and replacement costs OM&R Costs for the following facilities by the 

San Luis &and Delta- Mendota Water Authority: 

1. The Delta-Mendota Canal (hereinafter "“DMC”"); 

2. The Tracy C.W. “Bill” Jones Pumping Plant (hereinafter "Tracy “Jones PP”"); 

2.3. C.W. “Bill” Jones Pumping Plant Operations and Maintenance Complex; 

3.4. The O’'Neill Pumping/Generating Plant (hereinafter "“O’'Neill PGP”") and 

Switchyard; 

5. Delta-Mendota Canal – California Aqueduct Intertie Pumping Plant (“Intertie”) 

6. The Mendota Pool4; 

4.7. Kesterson Reservoir; 

5.8. The fFederal share of the San Luis Joint Use conveyance and conveyance 

pumping facilities; and 

6.9. The San Luis Drain including Redfern Drain. 

This 2024 SLDMWA OM&R Cost Recovery Plan is an exhibit to the Second First 

Amended and Restated Memorandum of Understanding Between the Friant Water Users 

Authority and San Luis & Delta-Mendota Water Authority Relating to Allocation, Collection 

and Payment of Operation, Maintenance & Replacement Costs for Water Delivered Through 

 
4 As Mendota Pool is a non-Federal facility, SLDMWA’s operational responsibilities related to Mendota Pool are 

limited to those activities specifically required to fulfill the statutory and contractual obligations of the United States.  

Unless undertaken pursuant to separate agreements with beneficiaries that will bear the cost, SLDMWA does not 

conduct additional operation, maintenance, or replacement activities for Mendota Pool. 

Attachment 3 
Page 23 of 53



 

 

Second Amended and Restated Memorandum of Understanding – Exhibit B 

Page 2 of 2120 

Certain Central Valley Project Facilities (hereinafter the "“MOU”"). The MOU defines the 

terms and conditions for allocating and recovering the costs associated with the OM&R of the 

above referenced facilities. Friant Division Contractors willshall be obligated to pay the OM&R 

Costs associated with the delivery of Settlement Water to the Settlement Contractors in 

accordance with the terms of this Cost Recovery Plan. The FWUA willshall, as part of the 

FWUA cost recovery methodology developed under the FWUA Transfer Agreement, provide for 

the recovery of OM&R Costs allocated to the Settlement Contractors under this SLDMWA 

OM&R Cost Recovery Plan. To the extent the USBR has conferred upon the FWUA the legal 

authority to do so, the FWUA willshall allocate such costs among, and collect such costs from, 

the Friant Division Contractors. For ease in representation and for practical considerations, and 

for the purposes of the MOU and this SLDMWA OM&R Cost Recovery Plan only, Friant 

Division Contractors will be considered a single CVP Water Delivery Contractor whose water 

deliveries constitute the total Settlement Water deliveries of the Settlement Contractors. The 

USBR will be allocated the costs associated with the delivery of Other Water under the 

provisions of the SLDMWA Transfer Agreement, except to the extent that such Other Water is 

specifically attributable to another party (e.g. non-CVP water delivered under a Warren Act 

contract wherein the Warren Act contractor willshall be allocated applicable OM&R Costs). For 

purposes of completeness, OM&R Ccosts associated with Project Facilities that are unnecessary 

for the delivery of Settlement Water (such as of the San Luis Drain) are allocated in this 

SLDMWA OM&R Cost Recovery Plan, but no part thereof such OM&R Costs willshall be 

allocated, under the Cost Recovery Plan, to the Friant Division Contractors, except as expressly 

noted. 

The MOU dictates that the allocation of costs for specific acquisitions or OM&R 

activities not already addressed by the Cost Recovery Plan will be allocated in a manner 

consistent with the principles contained in the Cost Recovery Plan. Those principles include: 

1. Except where expressly noted otherwise, Friant Division Contractors are 

responsible for paying OM&R Costs for Project Facilities used for the delivery of 

Settlement Water to the Settlement Contractors in accordance with the terms of 

the MOU and this Cost Recovery Plan;  

2. Water rates will be comprised of various cost pool components based on the 
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principle that OM&R Costs are allocated to water deliveries based on the Project 

Ffacilities used; and 

3. All Water Delivery Contractors and Friant Division Contractors have a critical 

interest in the effective and efficient OM&R of the Project Facilities. 

 

II. DEFINITIONS - As used herein this Cost Recovery Plan, the following terms have the 

meanings as set forth below. To the extent the following terms are defined used in the MOU, 

their definitions are restated here for convenience: 

1. CVP Contractors: Parties that receive water pursuant to Water Delivery Contracts 

or that receive Other Water as saidsuch terms are defined in Article 1 of the 

SLDMWA and FWUA Transfer Agreements.Extraordinary OM&R: As used in 

this SLDMWA OM&R Cost Recovery Plan, Extraordinary OM&R has the same 

meaning as the non-capitalized term included in the definition of OM&R in the 

SLDMWA Transfer Agreement. That is, the performance, funding, and financing 

of emergency or unusual operation and maintenance or extraordinary operation 

and maintenance costs, unusual or extraordinary repair or replacement costs, and 

betterment costs to the extent such costs are not considered Capital Improvement 

costs (as defined in the SLDMWA Transfer Agreement) unless SLDMWA 

chooses to accomplish and finance such Capital Improvements under Article 5(b) 

of its Transfer Agreement. 

2. SLDM Contractors: CVP Contractors that receive water (water other than 

Settlement Water)  via any of the Project Facilities described in the SLDMWA 

Transfer Agreement. 

 Extraordinary OM&R:  The performance, funding, and financing of emergency or 

unusual operation and maintenance or extraordinary operation and maintenance 

costs, unusual or extraordinary repair or replacement costs, and betterment costs 

to the extent such costs are not considered Capital Improvement costs (as defined 

in the SLDMWA Transfer Agreement) unless SLDMWA chooses to accomplish 

and finance such Capital Improvements under Article 5(b) of its Transfer 

Agreement. 
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3.2. Friant Division Contractors: CVP Water Delivery Contractors receiving water 

service from the Friant Division of the CVPCentral Valley Project, including 

members and non-members of the FWUA. 

4.3. FWUA Transfer Agreement: That certain Agreement Between the United States of 

America and Friant Water Authority to Transfer the Operation, Maintenance and 

Replacement, and Certain Financial and Administrative Activities Related to of 

the Friant-Kern Canal and Associated Works effective March 1October 5, 

19982020, as amended. 

4. OM&R: Operation, maintenance and replacement as that phrase is defined in the 

SLDMWA Transfer AgreementExtraordinary OM&R. 

5. OM&R Budget: SLDMWA’s annual budget to fund the OM&R Program, which 

is developed and approved in accordance with the procedures set forth in Article 

12(a) of the SLDMWA Transfer Agreement. 

 

 Extraordinary OM&R:  The performance, funding, and financing of emergency or 

unusual operation and maintenance or extraordinary operation and maintenance 

costs, unusual or extraordinary repair or replacement costs, and betterment costs 

to the extent such costs are not considered Capital Improvement costs (as defined 

in the SLDMWA Transfer Agreement) unless SLDMWA chooses to accomplish 

and finance such Capital Improvements under Article 5(b) of its Transfer 

Agreement. 

 

but not limited to, the performance, funding, and financing of emergency or unusual operation 

and maintenance or extraordinary operation and maintenance costs, unusual or extraordinary 

repair or replacement costs, and betterment costs (“Extraordinary OM&R”). 
OM&R Budget:  SLDMWA’s annual budget to fund the OM&R Program which is developed and 

approved in accordance with the procedures set forth in Article 12(a) of the SLDMWA Transfer 

Agreement. 

 

6. OM&R Costs: Costs of providing OM&R for the Project Facilities pursuant to the 

SLDMWA Transfer Agreement, including without limitation conveyance 

pumping costs associated therewith. 
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5.  

7. Party Entitled to Utilize or Receive Other Water: A party required to pay 

SLDMWA the amounts described in Article 12 of the SLDMWA Transfer 

Agreement in connection with the delivery of “Other Water,” as such terms are 

defined in Article 1 of the SLDMWA and FWA Transfer Agreements. 

8. Project Facilities: The physical works and appurtenances associated with the C.W. 

“Bill” Jones Tracy Pumping Plant (formerly Tracy Pumping Plant), C.W. “Bill” 

Jones Pumping Plant Operations and Maintenance Complex, the Delta-Mendota 

Canal, Delta-Mendota Canal – California Aqueduct Intertie Pumping Plant 

(“Intertie”), the O’'Neill Pumping /Generating Plant and Switchyard, the federal 

share of the associated O’'Neill Forebay and Dam, the Mendota Pool (see footnote 

no. __ above in the Introduction), Kesterson Reservoir, the federal share of San 

Luis Unit Joint Use conveyance and conveyance pumping facilities, and the San 

Luis Drain. 

6.  

9. Reserves: Funds accumulated to meet unexpected emergencies or planned multi-

year financial commitments of Extraordinary OM&R and/or capital improvement 

projects to replace or repair Project Facilities and equipment that are not included 

in the annual costs of ongoing, regular, or routine operations, maintenance, 

repairs, replacements, and other activities and actions necessary for continued 

structural integrity and operational reliability of Project Facilities required for the 

delivery of “Project Water,” as defined in the SLDMWA Transfer Agreement. 

7.10. Settlement Contractors: Those contractors, listed in Exhibit A of the MOU, 

entitled to receive water service through the Project Facilities without charge, 

except as provided in this Cost Recovery Plan. 

8.11. Settlement Water: Water the Settlement Contractors are entitled to receive 

without charge from Project Facilities. 

12. SLDM Contractors: Water Delivery Contractors that receive water (other than 

Settlement Water) via any of the Project Facilities described in the SLDMWA 

Transfer Agreement. 

Attachment 3 
Page 27 of 53



 

 

Second Amended and Restated Memorandum of Understanding – Exhibit B 

Page 6 of 2120 

9.13. SLDMWA: The San Luis & Delta-Mendota Water Authority. 

10.14. SLDMWA Transfer Agreement: That certain Agreement between the United 

States of America and San Luis & Delta-Mendota Water Authority to Transfer the 

Operation, Maintenance and Replacement, and Certain Financial and 

Administrative Activities Related to the San Luis and Delta-Mendota Canals, 

C.W. “Bill” Jones Tracy Pumping Plant, Delta-Mendota Canal/California 

Aqueduct Intertie Pumping Plant, and O'Neill Pumping/Generating Plant, San 

Luis Drain and Associated Works effective March January 114, 19982020, as 

amended. 

12. USBR: United States Department of Interior, Bureau of Reclamation. 

13. Water Delivery Contract: (1) Any contract entered into by the Secretary of the 

United States Department of the Interior under the provisions of Sections 9(c), 

9(d), or 9(e) of the Reclamation Project Act of 1939 or Section 3404 of the 

Central Valley Project Improvement Act pursuant to which “Project Water” is to 

be supplied from or through Project Facilities and (2) any exchange contract, 

water rights settlement contract, or similar agreement pursuant to the terms of 

which water is to be supplied by the United States from or using the Project 

Facilities, as such terms are defined in Article 1 of the SLDMWA and FWA 

Transfer Agreements. 

12.14. Water Delivery Contractor: A party holding a Water Delivery Contract with the 

United States, as such terms are defined in Article 1 of the SLDMWA and FWA 

Transfer Agreements 

13.15. Year: March l1 through February 28/29. 

 

III. COST POOLS - OM&R Costs willshall be accumulated into sixeight cost pools, defined 

as the Upper DMC and Tracy Jones PP cost pool (hereinafter "“Upper Cost Pool”"), the Lower 

DMC/Mendota Pool cost pool (hereinafter ''“Lower Cost Pool”"), the Intertie Variable cCost s 

cost pool (“Intertie Variable Costs Cost Pool”), the Mendota Pool cost pool (“Mendota Pool Cost 

Pool”), the San Luis Joint Use conveyance and conveyance pumping facilities cost pool 

(hereinafter “DWR Cost Pool”"), the Tracy Jones PP power cost pool (hereinafter "“Tracy Jones 
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Power Cost Pool”''), the O’'Neill PGP cost pool (hereinafter "“O’'Neill Cost Pool”") and the San 

Luis Drain cost pool (“San Luis Drain Cost Pool”). 

1. The Upper Cost Pool includes: 

A. The OM&R Costs for the Jones PP and related Jones PP Operations and 

Maintenance Complexfield office facilities, excluding energy costs; 

B. A pro rata share of tThe OM&R Costs for the DMC from the Jones PP to 

Check 13 based on miles of DMC serviced above and below Check 13 

(70/116 miles or 30.64%) (hereinafter “Upper DMC”); 

C. The OM&R Costs associated with routine OM&R of the Intertie, except 

that SLDMWA will work with USBR to ensure the State of California 

pays routine Intertie OM&R Costs associated with the movement of State 

water through the Intertie; 

C.D. The OM&R Costs for the Westley, Newman, and Volta Wasteways; and 

D.E. The OM&R Costs for the intake channel from the Tracy Fish Facility to 

the Jones Pumping Plant. 

2. The Lower Cost Pool includes: 

E.A. A pro rata share of tThe OM&R Costs for the DMC from Check 13 to (but 

not including) the Mendota Pool based on miles of DMC serviced above 

and below Check 13 (46/116 miles or 39.66%) (hereinafter "“Lower 

DMC”"); and 

F. The OM&R Costs for the Mendota Pool; and 

B. The OM&R Costs for the Firebaugh Wasteway. 

3. The Intertie Variable Cost Pool includes: 

A. DWR wheeling charges for conveyance of water from the Intertie through 

the California Aqueduct to O’Neill Forebay; and 

B. USBR’s project use energy (“PUE”) costs associated with Intertie 

operations. 

4. The Mendota Pool Cost Pool includes the operational costs associated with 

activities at Mendota Pool that are specifically required to fulfill statutory or 

contractual obligations of the United States, including but not limited to, 
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managing deliveries from the DMC into Mendota Pool, coordination actions to 

assist CCID in maintaining certain elevations at Mendota Pool, coordination of 

flood releases from the San Joaquin River and Kings River into Mendota Pool, 

and monitoring and measuring water deliveries taken by contractors at Mendota 

Pool.  Unless undertaken pursuant to separate agreements with beneficiaries that 

will bear the cost, SLDMWA does not conduct additional operation, maintenance, 

or replacement activities for Mendota Pool. 

5. The DWR Cost Pool includes the federal share of the OM&R Costs of the San 

Luis Joint Use conveyance and conveyance pumping facilities and the energy 

costs incurred in pumping water at the Dos Amigos Pumping Plant. The DWR 

costs associated with the OM&R Ccosts of the O’'Neill Forebay and Dam are 

included the O'Neill Cost Pool and, therefore, are not included in the DWR Cost 

Pool. 

6. The JonesTracy Power Cost Pool includes the energy costs incurred at the Tracy 

Jones PP and related Jones PP Operations and Maintenance ComplexTracy field 

office facilities. 

7. The O’'Neill Cost Pool includes: 

G.A. The OM&R Costs for the O’'Neill PGP; 

H.B. The OM&R Costs for the O’'Neill PGP intake upstream of Check 13 from 

the DMC to the O’'Neill PGP; 

I.C. The energy costs, net of regeneration credits, incurred in pumping water at 

the O’'Neill PGP; and 

J.D. The DWR OM&R Costs for the federal share of the O’'Neill Forebay and 

Dam. 

2.8. The San Luis Drain Cost Pool includes: 

A. The OM&R of the San Luis Drain; and 

B. The Maintenance of the Kesterson Reservoir, except that maintenance 

activity relating to the Cleanup Program as defined in the Bureau of 

Reclamation, U.S. Department Interior Repayment Report, Kesterson 

Reservoir Cleanup Program and San Joaquin Valley Drainage Program, 

Attachment 3 
Page 30 of 53



 

 

Second Amended and Restated Memorandum of Understanding – Exhibit B 

Page 9 of 2120 

February 1995 willshall be assigned in accordance with the Report.  

3.  

The OM&R Costs for the DMC shall be allocated between the Upper Cost Pool and Lower Cost 

Pool pro rata based on miles of DMC serviced above and below Check 13(70/116 or 60.34 

percent in the Upper Cost Pool and 46/116 or 39.66 percent in the Lower Cost Pool). 

IV. COST ALLOCATION TO SLDM CONTRACTORS- The OM&R Costs assigned each 

Year to each of the cost pools described above will be allocated to Water Delivery SLDM 

Contractors and Parties Entitled to Utilize or Receive Other Water using the facilities described 

above for each cost pool in accordance with the following methodology: 

1. Upper and Lower Cost Pools - Costs accumulated in the Upper and Lower Cost 

Pools will be allocated to each SLDM ContractorWater Delivery Contractor or 

Party Entitled to Receive or Use Other Water based upon the SLDM 

Contractorparty’'s cost allocation percentage, subject to the following:.  

A. The cost allocation percentage for the Upper and Lower Cost Pools 

willshall be determined by dividing a Water Delivery Contractor’s or 

Party Entitled to Utilize or Receive or Use Other Water’s SLDM 

Contractor's "“delivery base”" by the total delivery base for all SLDM 

Water Delivery Contractors and Parties Entitled to Utilize or Receive or 

Use Other Water sharing in each cost pool.  

B. The delivery base for each SLDM Contractor willshall be computed for 

the Upper Cost Pool and the Lower Cost Pool as the greater of the actual 

water delivered to the SLDM Contractor utilizing that cost pool’'s 

facilities during the Year, or the amount established under the Minimum 

Participation requirements described in Section V.A. hereof.  

C. 25% of the OM&R Costs for the Lower Cost Pool will be allocated in the 

Mendota Pool Cost Pool. 

 [] 

A. [] 

2. Intertie Variable Cost Pool – Costs accumulated in the Intertie Variable Cost 

Pool will be allocated to each Water Delivery Contractor and Party Entitled to 
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Utilize or Receive Other Water on the same basis as the Upper and Lower Cost 

Pool, subject to the following: 

A. In water years where the south-of-Delta agricultural water allocation is 0% 

and/or in water years where 0% agricultural service water is available for 

delivery during the contract year (regardless of the south-of-Delta 

agricultural service water allocation): 65% of variable Intertie OM&R 

Costs will be allocated to Friant Division Ccontractors. The remaining 

35% will be allocated to contractors other than Friant Division 

Contractorsall other SLDM Contractors and Parties Entitled to Utilize or 

Receive Other Water on the same basis as the Upper Cost Pool. 

B. In water years where the south-of-Delta agricultural water allocation is 1% 

- 5%: 

i. The first time such event occurs, 20% of variable Intertie OM&R 

Costs will be allocated to Friant Division Contractors, Friant 

Division Contractorswith the remaining 80% being allocated to all 

other SLDM Contractors and Parties Entitled to Utilize or Receive 

Other Watercontractors other than Friant Division Contractors on the 

same basis as the Upper Cost Pool; 

ii. The second time such event occurs, no cost will be imposed on 

Friant Division Contractors (i.e., SLDM Contractors and Parties 

Entitled to Utilize or Receive Other Water will pay on the same basis 

as the Upper Cost Pool); and 

iii. The third time such event occurs, FWA, SLDMWA, and USBR will 

negotiate a new allocation methodology for 1% to 5% allocation 

years.  

C. In water years where the south-of-Delta agricultural service water 

allocation is greater than 5%: FWAFriant Division Contractors will not be 

allocated any variable Intertie OM&R Costs; 100% of variable Intertie 

OM&R Costs will be allocated to SLDM Ccontractors and Parties Entitled 

to Utilize or Receive Other Water other than Friant Division Contractors 
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on the same basis as the Upper Cost Pool. 

D. Intertie operations will be reviewed periodically to determine if changes in 

the allocation methodology are warranted. 

E. NOTE: SLDMWA will work with USBR to ensure the State of California 

pays variable Intertie OM&R Costs associated with the movement of State 

water through the Intertie; Friant Division Contractors will not be 

allocated any such costs. 

3. Mendota Pool Cost Pool – Costs within the Mendota Pool Cost Pool will be 

allocated to the contractors taking delivery in Mendota Pool based upon the Water 

Delivery Contractor’s or Party Entitled to Utilize or Receive Other Water’s cost 

allocation percentage, using similar methodology to that described in Section 

IV.A.1 above, subject to the following: 

A. In addition to the OM&R Costs for Mendota Pool activities, the Mendota 

Pool Cost Pool will include 25% of the OM&R Costs of the Lower Cost 

Pool. 

B. Water delivered in Mendota Pool that does not move through the Lower 

DMC will be allocated Mendota Pool operational costs and 25% Lower 

Cost Pool costs.Deliveries from the Mendota Pool that do not originate 

from the DMC (such as San Joaquin and Kings River flows and Mendota 

Pool pump-ins) will be excluded from the allocation of all other OM&R 

Costs, including O’Neill Storage, Extraordinary OM&R, and Reserve cost 

allocations, unless specifically agreed to by SLDMWA and FWA.  

C. Minimum Participation requirements as described in Section V.A. will not 

apply to the allocation of the Mendota Pool Cost Pool. 

 Water delivered in Mendota Pool that moves through the Lower DMC will be 

allocated Mendota Pool operational costs and 100% Lower Cost Pool costs (see 

Section IV.2.A above). 

 NOTE: Water delivered in Mendota Pool that is not conveyed through the DMC 

will not be allocated O’Neill Storage costs or Reserve costs, unless specifically 

agreed to by SLDMWA and FWA. 
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2.4. DWR Cost Pool - Costs within the DWR Cost Pool willshall be sub-allocated into 

two cost pools, defined as the North of Dos Amigos Cost Pool and the South of 

Dos Amigos Cost Pool. 

A. The North of Dos Amigos Cost Pool includes the federal share of the 

DWR OM&R Costs associated with the San Luis Canal north of the Dos 

Amigos Pumping Plant. 

B. The South of Dos Amigos Cost Pool includes the federal share of the 

DWR OM&R Costs associated with the San Luis Canal south of the Dos 

Amigos Pumping Plant, the federal share of the DWR OM&R Costs 

associated with the Dos Amigos Pumping Plant, and the energy costs 

incurred at the Dos Amigos Pumping Plant. 

OM&R Costs for the North of Dos Amigos Cost Pool and South of Dos Amigos 

Cost Pool willshall be allocated to the Water Delivery SLDM Contractors and 

Parties Entitled to Utilize or Receive Other Water directly utilizing the facilities in 

each such cost pool. The percentage of costs allocated to each such SLDM 

cContractor/ party willshall be determined by dividing the total water deliveries to 

such contractor/party SLDM Contractor utilizing the Project Facilities in each 

cost pool by the total water deliveries to Water Delivery Contractors and Parties 

Entitled to Utilize or Receive Other Water SLDM Contractors utilizing such 

facilities during the Year. 

3.5. Tracy Jones Power Cost Pool - Costs within the JonesTracy Power Cost Pool 

willshall be allocated to those SLDM Water Delivery Contractors and Parties 

Entitled to Utilize or Receive Other Water whose water is made directly available 

by virtue of water being pumped at the Tracy Jones PP. The percentage of costs 

allocated to each such SLDM Ccontractor/party willshall be determined by 

dividing the total water deliveries made available to each such SLDM 

Ccontractor/party , as described above in this sub-article (C) by the total of all 

such water deliveries made available. Minimum Participation requirements as 

described in Section V.A. willshall not apply to the allocation of the Tracy Jones 

Power Cost Pool. 
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4.6. O’'Neill Cost Pool - Each Year, the O'Neill Cost Pool will be sub-allocated 

between two cost pools, the "“Direct Pumping Cost Pool”" and the "“Storage 

Pumping Cost Pool”" as follows: 

A. For purposes of allocating the O’'Neill Cost Pool between the Direct 

Pumping Cost Pool and Storage Pumping Cost Pool only, water deliveries 

made during the Year through the San Luis Joint Use or San Felipe 

facilities will be deemed water delivered in the Direct Pumping Cost Pool 

and water released from the O’'Neill Forebay through the O’'Neill PGP 

into the DMC will be deemed water delivered in the Storage Pumping 

Cost Pool. Water that is not conveyed through the DMC will not be 

deemed water delivered in either the Direct Pumping Cost Pool or the 

Storage Pumping Cost Pool. 

B. The O’'Neill Cost Pool willshall be sub-allocated to the Direct Pumping 

Cost Pool and the Storage Pumping Cost Pool pro rata based upon the 

percentage obtained by dividing each respective pools’' share of water 

deemed delivered, during the Year as described above, against the sum of 

the two pools’' water deliveries during the Year. 

C. The Direct Pumping Cost Pool willshall be further sub-allocated to Water 

Delivery SLDM Contractors and Parties Entitled to Utilize or Receive 

Other Water taking delivery of water directly from the San Luis Joint Use 

or San Felipe facilities during the Year based upon the percentage 

obtained by dividing the water delivered  to a SLDM Ccontractor/party 

utilizing the O’'Neill PGP for water deliveries through the federal share of 

the San Luis Joint Use facilities or the San Felipe facilities by the total 

water deliveries utilizing the O’'Neill PGP for water deliveries through the 

federal share of the San Luis Joint Use facilities and the San Felipe 

facilities during the Year. 

D. The Storage Pumping Cost Pool willshall be further sub-allocated to 

Water Delivery SLDM Contractors and Parties Entitled to Utilize or 

Receive Other Water taking delivery of water directly from the DMC or 
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Mendota Pool facilities based on the percentage obtained by dividing the 

water delivered directly from the DMC or Mendota Pool facilities to such 

SLDM Ccontractor/party by the total water delivered directly from the 

DMC or Mendota Pool facilities to SLDM CWater Delivery Contractors 

and Parties Entitled to Utilize or Receive Other Water ontractors during 

the Year. Deliveries to Mendota Pool that are not conveyed through the 

DMC will be excluded from the Storage Pumping Cost Pool allocation. 

None of the allocations described above for the O’'Neill Cost Pool willshall be 

subject to the Minimum Participation requirements as described in Section V.A. 

7. San Luis Drain Cost Pool - The maintenance costs assigned to the San Luis Drain 

Cost Pool willshall be allocated to those Water DeliveryCVP Contractors and 

Parties Entitled to Utilize or Receive Other Water with contractual requirements 

for the payment of such maintenance costs, except that maintenance activity 

relating to the Cleanup Program as defined in the Bureau of Reclamation, U.S. 

Department Interior Repayment Report, Kesterson Reservoir Cleanup Program 

and San Joaquin Valley Drainage Program, February 1995 willshall be assigned 

in accordance with the Report. 

 

V. MISCELLANEOUS COST ALLOCATION PROVISIONS 

A. Minimum Participation - In recognition of the value of providing OM&R even in 

Years when an individual SLDM Contractor’'s pro rata share of costs based upon 

that Year’'s water deliveries is very low or non-existent, there will be created 

Minimum Participation amounts of assumed minimum water deliveries, for 

purposes of cost allocation only, as follows:  

B. In Years when San Joaquin River flood flows partially or fully meet the 

Settlement Water delivery demands of any of the Settlement Contractors, the 

Settlement Contractors' allocation of the Upper Cost Pool shall be based on the 

actual deliveries of Settlement Water to the Settlement Contractors utilizing the 

Upper Cost Pool facilities or 60 percent of the aggregate of all Settlement 

Contractors' maximum contractual Settlement Water entitlement, whichever is 
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larger.  Provided, however, this Minimum Participation amount shall be reduced 

by the amount of Settlement Water transferred from the Settlement Contractors to 

other SLDM Contractors. Provided, further, that no such reduction shall be made 

in the event that the SLDM Contractor receiving the transferred water has at least 

the majority of its contractual water supply delivered for irrigation purposes 

(hereinafter "SLDM Irrigation Water Contractor") and the SLDM Irrigation Water 

Contractor has a total water supply, including CVP water, transferred water and 

any non-CVP water delivered using Project Facilities. of less than 25 percent of 

its contractual maximum for that Year.  Accordingly, in determining the 

Minimum Participation requirement associated with the Settlement Water, 

transfers of Settlement Water by a Settlement Contractor to a SLDM Irrigation 

Water Contractor shall reduce the Settlement Contractors’ Minimum  

Participation amount by the lesser of the amount of Settlement Water transferred 

or the amount of the total water supply delivered to a SLDM Irrigation Water 

Contractor less 25 percent of the maximum contractual entitlement of that SLDM 

Irrigation Water Contractor, but not less than zero. The portion of the Lower Cost 

Pool to be allocated to the Settlement Contractors will be based on total actual 

Settlement Water deliveries made to the Settlement Contractors through the 

Lower DMC and/or the Mendota Pool. Thus, the Settlement Water deliveries that 

originate as flood flows on the San Joaquin River and delivered through the 

Mendota Pool and/or the Lower DMC shall be included in the Settlement 

Contractors' delivery base for allocation of the Lower Cost Pool. (Examples: A 

Settlement Contractor transfers 10,000 a.f. of water to a SLDM Irrigation Water 

Contractor which has a maximum contractual entitlement of 100,000 a.f. in a 

Year in which 45% of the Settlement Water deliveries to the Settlement 

Contractors are made via the San Joaquin River and Mendota Pool (i.e., the 

Project Facilities associated with the Upper Cost Pool are not utilized), thus 

invoking this Minimum Participation clause. For purposes of these examples, the 

maximum contractual Settlement Water entitlement is presumed to be 880,000 

a.f., thus 60% (the Minimum Participation applicable to Settlement Water) of the 
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maximum contractual Settlement Water entitlement is presumed to be 528,000 

a.f.. Scenario A: If a SLDM Irrigation Water Contractor takes water deliveries, 

including contractual supplies, water transferred in from a SLDM Contractor 

other than a Settlement Contractor, and any non-CVP water (e.g., Warren Act 

water), (collectively “total water supply”) in excess of 25% (25,000 a.f.) of the 

SLDM Irrigation Water Contractor's contractual maximum supply, the Minimum 

Participation applicable to the Settlement Contractors under this will be reduced 

by 10,000 a.f (60% of the total Settlement Water equals 528,000 a.f. less 10,000 

a.f. of transferred water results in the Minimum Participation applicable to the 

Settlement Contractors of 518,000 a.f.). Scenario B: If the same 10,000 a.f. of 

water is transferred by the Settlement Contractor and the total water supply 

(excluding this 10,000 a.f. of Settlement Water transferred) of the SLDM 

Irrigation Water Contractor is 21,000 a.f., the Minimum Participation applicable 

to the Settlement Contractors under this section will be reduced by 6,000 a.f. 

(4,000 a.f. of the transferred water is required to bring the total water supply of 

the SLDMW Irrigation Water Contractor to 25% (25.000 a.f.) of its maximum 

contractual supply; thus only the amount of the Settlement Water transferred that 

results in the SLDM Irrigation Water Contractor to exceed 25% (25,000 a.f.) of its 

maximum contractual supply will result in the reduction of the Minimum 

Participation applicable to the Settlement Contractors under this section: 21.000 

a.[ total water supply plus 10,000 a.f. Settlement Water transferred (equals 31.000 

a.f.) less 25,000 a.f. (25% of the 100,000 a.f. maximum contractual supply) equals 

6,000 a.f.) Scenario C: If the same 10,000 a.f. of water is transferred by the 

Settlement Contractor and the total water supply of the SLDM Irrigation Water 

Contractor, including the Settlement Water transfer, is less than 25,000 a.f. (25% 

of the 100,000 a.f. maximum contractual entitlement), then no reduction in the 

Minimum Participation will be provided to the Settlement Contractors as a result 

of this transfer.  Scenario D: If the same 10,000 a.f. of water is transferred to a 

non-SLDM Irrigation Water Contractor (i.e., an M&I contractor or the USBR) 

under any water supply scenario, the Minimum Participation will be reduced by 
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the amount of the Settlement Water transfer, i.e., a 10,000 a.f. reduction of the 

528,000 a.f., (60% of 880,000 maximum contractual Settlement water to the 

Settlement Contractors) results in a Minimum Participation of 518,000 a.f.) 

C.A. In Years when an SLDM Iirrigation Water SLDM Contractor’'s total deliveries 

(i.e., deliveries under its contract with the USBR plus other deliveries made 

available through the Tracy Jones PP and the DMC) are below 25% percent of its 

maximum contractual entitlement, the delivery base for purposes of allocating the 

Upper Cost Pool and Lower Cost Pool willshall be 25% percent of that SLDM 

Iirrigation SLDM Water Contractor’'s maximum contractual entitlement. 

D.B. Water Transfers - A SLDM Contractor who receives transfer water (hereinafter 

"“SLDM Transferee”") from a Water DeliveryCVP Contractor willshall have 

such water deliveries included in the SLDM Transferee’'s delivery base for each 

applicable cost pool described in Section Il. above for purposes of allocating 

OM&R Costs for the Year (but not for delivery purposes in establishing reserves). 

As a result, all costs associated with the delivery of transferred water willshall be 

allocated to the SLDM Transferee in the same manner as costs are allocated to the 

SLDM Transferee for its CVP contractual supply and willshall be subject to Year- 

end adjustment and reconciliation per Section VIII.D. below. 

E.C. Warren Act ContractsOther Water  – 

 

1. All costs associated with the conveyance of Other Water non-CVP water 

through Project Facilities, whether pursuant to a contract under the Warren 

Act, authorized pursuant to Section 3408(c) of the Central Valley Project 

Improvement Act. or under other authority, willshall be assigned to the 

SLDM Water Delivery Contractor or Party Entitled to Utilize or Receive 

Other Water that takes delivery of such Other Wwater. As a result, all 

costs associated with the delivery of Other non-CVP wWater willshall be 

allocated to the SLDM Water Delivery Contractor in the same manner as 

costs are allocated to that SLDM Water Delivery Contractor for its CVP 

contractual supply and willshall be subject to Year- end adjustment and 
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reconciliation per Section VII.D. below.  In the case of non-CVP water 

deliveries of Other Water to the Settlement Contractors, the applicable 

Settlement Contractors, not the Friant Division Contractors, will be 

responsible for all costs associated with the delivery of the non-CVP Other 

wWater, including an allocable share of the OM&R Costs and Rreserve 

Ccosts (Section VI.D.) addressed by this SLDMWA OM&R Cost 

Recovery Plan. 

2. Losses - A loss factor of five5 percent (5%), or as may that is be the loss 

percentage provided in the governing Warren Act contract or agreement,, 

as applicable, willshall be applied to the delivery of any non-CVPOther  

wWater conveyed in any Project Facilities (e.g., if the loss factor is five5 

percent (5%), and 100 acre feetAF of Other Water non-CVP water is 

pumped at JonesTracy PP, or as otherwise metered, that willshall result in 

95 AFacre feet being considered available for delivery and will be 

allocated OM&R Ccosts accordingly). 

 

VI. RESERVES - In recognition of the multiple year benefits of performing certain long-term 

OM&R activities for Project Facilities (excepting the San Luis Joint Use conveyance and 

conveyance pumping facilities and Mendota Pool, unless pursuant to separate agreement), 

including, but not limited to, the long-term capital outlays for the purchase of equipment and 

vehicles and reserves mandated by the SLDMWA Transfer Agreement, the SLDMWA willshall 

accumulate Rreserves and regularly use these Rreserves for these activities in accordance with 

the following: 

A. Reserves -  

1. Annually, a Tten-yYear projection of reserve expenditures in specified 

Reserve Categories as listed in Exhibit C to the MOU will be made (“Ten-

Year Plan”), along with a single year projection of expenditures in those 

categories for the forthcoming fiscal year.  The reserve expenditure 

projections will be discounted to arrive at a levelized annual reserve 

contribution. The discount rate will be determined annually based on the 
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previous year's annualized LAIF interest rate. The Reserve cash 

requirement for the forthcoming fiscal year will be is annual contribution 

will be allocated to each SLDM Water Delivery Contractor pro rata based 

upon the past Tenten y-Years of historic water deliveries (ten-year rolling 

average of deliveries), net of funds collected from Parties Entitled to 

Utilize or Receive Other Water. 

1.  

2. Each Water Delivery SLDM Contractor’'s total tTen--yYear rolling 

average of historical deliveries will include all CVP contractualWater 

Delivery Contract deliveries, CVP water transferred out to other Water 

Delivery SLDM Contractors that utilize Project Facilities for which costs 

are allocated hereunderr this Cost Recovery Plan, and Other Water non-

CVP water deliveries to that Water DeliverySLDM Contractor, subject to 

the following: 

i. Each Water DeliveryW Contractor’s ten-year rolling average of 

deliveries and will be subject to the inclusion of the annual 

Minimum Participation amounts as determined in Section V.A 

above; 

ii. . Ten-yYear historical rolling average of deliveries will not 

include: 

a. WCVP water transferred in by the relevantapplicable Water 

Delivery Contractor; 

b. CVP Wwater transferred out by the applicable Water 

Delivery Contractor that does not utilize Project Facilities 

for which costs are allocated hereunder; or 

c. Deliveries to Mendota Pool not conveyed through the 

Lower DMC (e.g. San Joaquin River flood flows, Kings 

River flood flows, water released from Millerton Reservoir, 

Mendota Pool pump-in water, etc.). 

iii. Notwithstanding the reference above to CVP water transferred out 
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to other Water Delivery Contractors being included in each Water 

Delivery Contactor’s ten-year rolling average of deliveries, CVP 

water transferred from a San Joaquin River Exchange Contractor 

(“Exchange Contractor”) to a Water Delivery Contractor will be 

included in the San Joaquin River Exchange Contractor Water 

Authority’s ies(“SJRECWA”) total deliveries for the purposes of 

allocating Rreserve include CVP water transferred in by the 

relevant SLDM Contractor nor CVP water transferred out by the 

SLDM Contractor which does not utilize Project Facilities for 

which costs are allocated hereunder.costs and Extraordinary 

OM&R Ccosts, and costs associated with such transfers will not 

be an obligation of FWAFriant Division Contractors, subject to 

the following: 

a. Beginning in Water Year 2026 (March 1, 2026 – February 

28, 2027), deliveries associated with Water Transfer 

Program for the San Joaquin River Exchange Contractors 

Water Authority (“Exchange Contractor Transfer 

Program”) Transfer Program, as that program may be 

amended, will be excluded from FWA’s Rreserve 

allocation. 

b. In the interim, the Rreserve calculations to support final 

accountings for Water Years 2022, 2023, 2024, and 2025 

will continue to include the deliveries associated with 

Exchange Contractor’s transfers in FWA’s Rreserve 

allocation. The same methodology (utilizing offsetting 

adjustments) used to calculate the reserve obligation for 

FWA in Water Year 2019 will apply.ten-year Exchange 

Contractor  allocable to for Reserves   

a.c. Beginning in Water Year 2026, SLDMWA will no longer 

make the offsetting adjustments to the delivery data used to 
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calculate the Rreserves as outlined in Section VI.A.2.iii.b.  

All delivery volumes associated with the Exchange 

Contractor’s tTransfer Pprogram will be moved from 

FWA’s Reserve allocation to the SJRECWA’s Reserve 

allocation.5  Any offsetting adjustments (including 

historical adjustments) will be removed in their entirety 

from the Reserve calculation for the SJRECWA.  and all 

deliveries associated with Exchange Contractor transfers 

will be excluded from FWA’s Rreserve allocation and will 

instead be included in the SJRECWA Rreserve allocation. 

Any offsetting adjustments (including historical 

adjustments) will be removed from the FWA ten-year 

rolling average of Settlement Contractor deliveries 

allocated to FWA in their entirety. 

2.3. In any one Year, Rreserve expenditures may benefit some Project 

Ffacilities or cost pools more than others. However,. in the long-term, it is 

expected that Rreserves will be spent generally in accordance with the 

overall apportionment of the OM&R Bbudget for each facility as that 

facility’'s OM&R Bbudget relates to the entire OM&R Budget (without 

consideration or inclusion of the cost of energy,. the OM&R Costs of the 

San Luis Joint Use conveyance and conveyance pumping facilities, the 

OM&R Costs of the Mendota Pool, or costs associated with the San Luis 

Drain). 

4. One-time or de minimis use of Project Facilities (i.e., the delivery of 

Other Wwater under a Warren Act contract to an individual or entity that 

otherwise has no irregular or infrequent deliveries made through Project 

Facilitiesother water delivery contract maintained by SLDMWA)) will be 

charged an imputed rate the SLDMWA Board-adopted for Rreserve rate 

 
5 SLDMWA anticipates that SJRECWA will pass through any costs associated with the Reserve allocation to the 

entities receiving transfers. 

Attachment 3 
Page 43 of 53



 

 

Second Amended and Restated Memorandum of Understanding – Exhibit B 

Page 22 of 2120 

component(s) for the delivery(ies)s based upon the annual reserve 

contribution computed in VI.A.  divided by one tenth of the past 10-Years 

of historic deliveries computed in VI.A. Such one-time or de minimis 

water deliveries will not be included in any water delivery base in the 

determination of Rreserves or Rreserve allocations hereunder. Revenues 

generated to Rreserves for this one-time or de minimis use of Project 

Facilities will be used to reduce that Year’'s total Rreserve requirement.  

Reserve contributions from one-time or de minimis use of Project 

Facilities willshall not be subject to annual reconciliation and adjustment. 

5. Consistent with Sections VI.A-D above and Section VII below, 

SLDMWA will include a Reserve component in the calculation of 

OM&R Water Rates for all deliveries utilizing Project Facilities, unless 

expressly excluded. 

B. Emergency Reserves – SLDMWA will establish and maintain an Eemergency 

Rreserve Ffund consistent with Article 14 of the SLDMWA Transfer Agreement. 

SLDMWA will include a sub-component in the Reserve component described in 

Section VI.A above for the Eemergency Rreserve Ffund when required.  

C. Other – SLDMWA may also utilize Rreserve funds to repay specific 

Extraordinary OM&R Costs that utilize long-term financing or debt. When the 

SLDMWA Board of Directors takes action to authorize such long-term financing 

or debt and the collection of Rreserve funds to repay the same, the SLDMWA 

Board of Directors will establish whether and how the additional Rreserve fund 

component(s) will be included in the calculation of OM&R Water Rates for some 

or all deliveries utilizing Project Facilities.  It is understood that the cost 

allocation methodology for individual Extraordinary OM&R projects may differ 

from the cost allocation methodology used to allocate Reserve costs. . 

 

VII. RATE COMPONENT CALCULATIONS / WATER RATES 

A. Rate components willshall be established for each cost pool listed in Section III 

on a per AFacre foot basis. Rate components willshall be calculated in accordance 
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with the cCost aAllocation to Water Delivery SLDM Contractors in Section IV 

using budgeted amounts for the Year for each cost pool divided by projected 

water deliveries utilizing the Project Facilities and/or energy associated with the 

applicable cost pool for the Year. The Reserve rate component(s) willshall be 

computed by dividing each Water Delivery SLDM Contractor’'s expected annual 

contribution, in accordance with Section VI.A-B., by projected water deliveries to 

that SLDM Water Delivery Contractor for the Year. 

B. The “OM&R Water Rate” for a given delivery will be calculated by adding 

together various cost pool components and/or the Reserve rate component(s) 

associated with that delivery. For example, the OM&R Water Rate for a delivery 

along the Lower DMC will include the following components: Upper Cost Pool + 

Jones Power Cost Pool + Intertie Variable Cost Pool (if applicable) + Lower Cost 

Pool + O’Neill Storage Cost Pool + Reserves (more than one reserve component 

potentially applicable). The proposed water rates for deliveries to various 

geographic locations, including the cost pool and/or Rreserve components, will be 

provided to the SLDMWA Board of Directors when OM&R Water Rates are 

presented to the Board of Directors for action. 

C. Reference to “adjusted” OM&R Water Rates on rates sheets presented to the 

SLDMWA Board of Directors will refer to rates that utilize some, but not all rate 

components for a delivery that does not incur certain OM&R Costs. For example, 

an “adjusted” OM&R Water Rate is charged to deliveries that are pumped-in 

along the Lower DMC and do not utilize Upper Cost Pool facilities. 

A.  

 

VIII. PAYMENT AND RECONCILIATION 

 

A. Amounts payable for water delivered to Water Delivery SLDM Contractors each 

calendar month willshall be computed by multiplying the sum of the rate 

components (Rate) applicable to water deliveries by the quantity (acre feet) of 

such water deliveries scheduled for the month, adjusted for differences between 
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actual and scheduled deliveries, at the applicable Rate, for prior months.  

B. The SLDMWA will bill the FWUA to provide for recovery of OM&R Costs 

allocated to the Settlement Contractors which that are payable by the Friant 

Division Ccontractors under this SLDMWA OM&R Cost Recovery Plan pursuant 

hereto. 

C. Payments due under this SLDMWA OM&R Cost Recovery Plan for water 

deliveries willshall be made in advance. All payments must be received by the 

SLDMWA by the 15th of the month prior to the month of such scheduled water 

deliveries.  For instances where SLDMWA invoices FWA after the 10thth of the 

month, a minimum of five (5) calendar days will be afforded FWA for payment. . 

Notification of electronic transfer of funds payments to the SLDMWA willshall 

be provided in advance of or concurrent with such payment. 

D. Payments received after the due dates noted above are delinquent and willshall be 

subject to an interest charge. , Aas well as to any remedies for deficiencies 

provided in Article 121 of the SLDMWA and FWUA Transfer Agreements and 

IV.B. of the MOU.  The interest charge willshall be calculated pursuant to the 

Prompt Payment Act, as amended (31 U.S.C. § 3901, et seq.). The interest charge 

will be based upon any and all accumulated advance payment deficiencies. 

Interest willshall accrue for each day past the due date and willshall be 

accumulated based upon a 360- day year (interest willshall compound on a simple 

interest basis). 

E. Annual reconciliation and adjustment of the OM&R Costs and their allocation to 

each SLDM Water Delivery Contractor (“Final Accounting”) will be made within 

sixty (60) 90 days following the completion and SLDMWA Board of Directors 

acceptance of the annual audited financial statements containing the costs to be 

allocatedof the end of each Year, excepting the DWR Cost Pool and Tracy Power 

Cost Pool, which will be reconciled and adjusted within 90 days of when the 

actual costs are known. 

F. Reconciled and adjusted OM&R Cost allocation is applicable to each Water 

Delivery SLDM Contractor or Party Entitled to Utilize or Receive Other Water, 
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including annual reserve amounts, willshall be compared to payments made by or 

on account for each SLDM Water Delivery Contractor for water deliveries during 

the Year. In the event payments made by or on account of a SLDM Water 

Delivery Contractor exceed costs allocated to that SLDM Water Delivery 

Contractor (surplus), the SLDMWA will refund the amount of the surplus to the 

payee or the payee may direct the SLDMWA to apply such surplus to future 

amounts otherwise due under this SLDMWA OM&R Cost Recovery Plan. In the 

event costs allocated to the SLDM Water Delivery Contractor exceed payments 

made by or on account of a SLDM Water Delivery Contractor (deficiency), the 

payee willshall have thirty (30) days from the notice of such deficiency to make 

payment. Payments not received within thirty (30) days willshall be subject to the 

late payment provision as described in Section VII.B above starting on the date of 

delinquency, as well as subject to any remedies for deficiencies provided in 

Article 121 of the SLDMWA and FWUA Transfer Agreements and IV.B. of the 

MOU. 

G. The SLDMWA will apply funds to cover deficiencies paid by the USBR under 

appropriate legal instruments in accordance with terms outlined in Section 121 of 

the SLDMWA Transfer Agreement. 

H. The FWUA will collect and remit payments due for OM&R Costs allocated to 

Settlement Contractors under this SLDMWA OM&R Cost Recovery Plan in 

accordance with the terms of this section. The FWUA will apply funds to cover 

deficiencies paid by the USBR under appropriate legal instruments in accordance 

with terms outlined in Section IV of the MOU and Section 121 of the FWUA 

Transfer Agreement.
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EXHIBIT C 
 

RESERVE CRITERIAS 

 

In recognition of the long- term benefits associated with certain OM&R activities, expenditures 

meeting the criteria established below willshall be made from Rreserve funds accumulated for 

such purposes, consistent with Section VI.F. of the SLDMWA OM&R Cost Recovery Plan. 

1. Reserve Categories: 

A. Extraordinary  OM&RMajor Non-Routine Maintenance/Extraordinary OM&R:  

A.  

  

i. Major non-routine maintenance improvements, modifications, replacements, 

or repairs, additions, or modernizations with long term benefits, exceeding 

one year, that have a total cost greater than $2060,000, including labor and 

labor related costs for projects identified on the Ten-Year Plan(e.g., liner 

replacement, structure painting, road repairs/rehab, building and structure 

construction and/or remodeling, pump/generator rewinds and repairs).  

ii. For any Extraordinary OM&R project for which SLDMWA’s estimated total 

project cost is greater than 50% of the current year’s routine OM&R Budget, 

excluding power and Reserves costs, the Planning Committee will review, 

evaluate, and establish a recommendation for the allocation of costs of any 

Extraordinary OM&R project.  

B. Equipment and Vehicles: Replacement of  

B. Mmobile/ or stationary equipment and heavy equipment identified on the Ten-

Year Plan with a total replacement cost greater than $30,000. Equipment types and 

examples are as follows: 

i. Heavy Equipment (Off-Road – Unlicensed): Motor graders, loaders, 

backhoes, excavators, dozers, skid-steers, cranes, tractors, implements (i.e., 

discs, mowers, etc.), man-lifts, forklifts, etc. 
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i. with a purchase price exceeding $15,000 (e.g., pumps, 

ii. compressors, trailers, generators, motors, control mechanisms); 

iii.  

ii. Heavy Eequipment (On-Road – Licensed): Truck/tractors, spray trucks, 

dump trucks, water trucks, boom trucks, utility trucks heavier than> 1.5 

ton, heavy transport trailers, tilt trailers, flatbed trailers, trailer-mounted 

pumps/generators/compressors, belly dump trailers, etc.  with a purchase 

price exceeding $20,000 (e.g., dump trucks, cranes, loaders, 

excavators, motor graders, forklifts, tractors, belly dumps); 

iv.iii. Shop Support Stationary Equipment: Machine Shop equipment, Electric 

Shop test equipment, Vehicle Maintenance Shop equipment, Sandblast and 

Paint Shop equipment, etc.  

C. Vehicles: Replacement of light pPassenger/utility vehicles identified on the Ten-

Year Plan that have a total replacement cost (including labor) greater than with 

a purchase price exceeding $1525.,000 (e.g., sedans, pickups, utility vehicles, 

vans, etc.).; and  

D. Office & Computer/Network Equipment: Replacement of oOffice and electronic 

equipment and computer software identified on the Ten-Year Plan with an with 

an annual aggregate purchase replacement cost price greater than $20,000 (e.g., 

computers and peripherals, copiers, printers, telecommunications, radios, 

electronic instrumentation-excepting replacement parts, upgrades or peripherals 

with a purchase price of less than $1,000, e.g., monitors, modems, keyboards, 

hard drives, RAM, mother boards, printer drums, repairs). 

E. Facility Infrastructure Rehabilitation/Replacement: Improvement, modification, 

replacement, repair, addition, or modernization projects on the SLDMWA O&MProject 

Ffacilities identified on the Ten-Year Plan that have a total cost greater than $530,000, 

including labor and labor-related costs. The typical types of projects for this category, 

include but are not limited to:  

i. Roofing Systems repair or replacement, 
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ii. Building Interior/Exterior Components repair, remodel/upgrade, 

iii. Building HVAC Systems replacement, 

iv. Building Electrical & Communication Systems modernization, 

v. Building Plumbing Systems replacement, 

vi. Building/Facility Fire Protection & Security Systems 

replacement/modernization, 

vii. O&M Shop Support Equipment/Systems replacement/modernization, and 

viii. Facility Pavement & Grounds repairs/replacement & upgrades. 

F. Supervisory Control and Data Acquisition (SCADA): Improvements, 

modifications, replacements, repairs, additions, or modernizations of SCADA system 

and associated hardware and software identified on the Ten-Year Plan with a total 

replacement cost (including labor) greater than $20,000.  

G. NOTES: 

i. Each Reserve Category requires the development and management of a 

specific Ten-Year Plan for the category’s replacement, additions, 

rehabilitation, and modernization needs. 

ii. These cost thresholds will apply beginning on the Effective Date of the Cost 

Recovery Plan. Prospectively, during the annual budget development 

process, staff will work with the OM&R Technical Committee to evaluate 

any necessary increases to the cost thresholds, utilizing the USBR Operations 

and Maintenance Cost Index and other available tools. 

2. Emergency Reserves: SLDMWA will establish and maintain an Eemergency Rreserve 

Ffund consistent with Article 14 of the SLDMWA Transfer Agreement. 

 

As mandated per Article 13 of the General Form Agreement for the Transfer of the Operation, 

Maintenance, and Replacement, and Certain Financial and Administrative Activities of the 

Delta-Mendota Canal and Related Works, between the United States Department of Interior 

Bureau of Reclamation and the San Luis & Della-Mendota Water Authority.3.  
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Other: The Finance & Administration Committee may recommend necessary changes to the 

Reserve Categories or the accumulation of additional Rreserve funds (e.g. to fund debt/financed 

OM&R Costs). 
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EXHIBIT D 

 
CONTRACTOR SERVICE (DELIVERY) AREAS 

 

 Upper 

DMC 

Lower 

DMC 

Mendota 

Pool 

San 

Felipe 
San Luis Joint 

Use 

Banta-Carbona Irrigation District X     

Centinella Water District X     

Del Puerto Water District X     

Patterson Water District X     

Plain View Water DistrictByron Bethany 
Irrigation District 

X     

West Side Irrigation District X     

West Stanislaus Irrigation District X     

City of Tracy X     

Santa Nella County Water District X    X 

Broadview Water District  X    

Eagle Field Water District  X    

Mercy Springs Water District  X    

Oro Loma Water District  X    

Pacheco Water District  
X 

  X 

Panoche Water District  X   X 

San Luis Water District X X X  X 

City of Dos Palos     X 

Widren Water District  X    

Fresno Slough Water District   X   

Hughes, M&MTranquillity Public Utility 
District 

  X   

James Irrigation District   X   

Laguna Water District   X   

Reclamation District # l606   X   

Traction RanchCoelho Family Trust   X   

Tranquility Irrigation District   X   

Westlands Water District   X  X 

Santa Clara Valley Water District    X  

San Benito County Water District    X  

Exchange Contractors      

  Central California Irrigation District X X X   

  Firebaugh Canal Company  X X   

  Columbia Canal Company   X   

  San Luis Canal Company   X   

City of Coalinga     X 

City of Avenal     X 

City of Huron     X 

Refuge X X X  X 

Meyers Farm Family Trust   X   
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Dudley-Indart (CGH)   X   

Kenneth & Karen Carvalho Trust   X   

 

Attachment 3 
Page 53 of 53



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This page intentionally left blank. 




