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June 27, 2025 

ADDENDUM NO. 1 
TO CONTRACT DOCUMENTS FOR THE 

PALO ALTO FLOOD BASIN TIDE GATE STRUCTURE SEISMIC RETROFIT AND 
REHABILITATION PROJECT 

Project No. 10394001 Contract No. C0710 
Invitation No. VW0576 

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as 
hereinafter set forth. 

PLANETBIDS 

Line Items Tab 

1. REPLACE PlanetBids Section A - Base Bid, Item Code 14 Concrete Pile Cap Quantity with:
“ 

Item Code Type Description UOM Qty 

14 Concrete Pile Cap Cubic Yard 50 34

“ 
2. REPLACE PlanetBids Section A - Base Bid, Item Code 23 Mitigation Hydroseeding Quantity

with: 
“ 

Item Code Type Description UOM Qty 
23 Mitigation 

Hydroseeding 
Square Yard 4447 

1163 

“ 
3. REPLACE PlanetBids Section A- Base Bid, Item Code 26 Irrigation Installation and Removal

with: 
“ 

Item Code Type Description UOM Qty 

26 Irrigation Installation 
and Removal  

Lump 
Sum

1

“ 

Docusign Envelope ID: FBDB35C3-E199-4227-BABE-03F25320AD93
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The full document can be reviewed at: https://fta.valleywater.org/dl/KF3ygVDP9WPJ
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