



CAPITAL PROGRAM SERVICES  
5750 ALMADEN EXPRESSWAY  
SAN JOSE, CA 95118-3686  
TELEPHONE (408) 630-3088  
FACSIMILE (408) 979-5631  
[www.valleywater.org](http://www.valleywater.org)  
[scvwdplanroom@valleywater.org](mailto:scvwdplanroom@valleywater.org)

*Notification of this Addendum is transmitted via email to all current plan holders.  
This Addendum is posted on the District website at  
[www.valleywater.org/Construction](http://www.valleywater.org/Construction)*

May 1, 2018

**ADDENDUM NO. 1  
TO CONTRACT DOCUMENTS FOR THE  
STEVENS CREEK BANK AND ACCESS/TRAIL ROAD REPAIR  
DOWNSTREAM OF EL CAMINO REAL (SR 82) PROJECT  
Project No. 62062003 Contract No. C0638**

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as hereinafter set forth.

**BID DOCUMENTS**

**NOTICE TO BIDDERS FEDERAL REQUIREMENTS**

**Item 8. Pre-Bid Conference and Site Showing.**

**REPLACE** the first and second sentences with:

"A pre-bid conference/site visit will be conducted by the District on **May 10, 2018**. The conference will convene at **9:30 AM** at the intersection of Yuba Drive and Stevens Creek Trail, City of Mountain View."

**BID FORM NO. 1**

**REPLACE** BID FORM NO. 1 FEDERAL REQUIREMENTS Proposal Form and Bid Items with:

" BID FORM NO. 1 (REV 1) FEDERAL REQUIREMENTS Proposal Form and Bid Items (**ATTACHMENT 1**)"

**SPECIFICATIONS AND CONTRACT DOCUMENTS**

**TECHNICAL PROVISIONS**

**SECTION 23. PREPARATORY WORK**

**Article 23.04.04. Placement**

**ADDENDUM NO. 1  
Santa Clara Valley Water District  
STEVENS CREEK BANK AND ACCESS/TRAIL ROAD REPAIR D/S OF SR 82**

**REPLACE** Paragraph A.11 with:


- "11. Once hydroseeding materials are placed on top of the Mirafi, Contractor shall allow hydroseeding materials to cure for a minimum of 24 hours. Mirafi material shall only be placed on new fill and disturbed soil slopes. Fasten Mirafi material to soil over sloped areas to receive hydroseed in accordance to Article 23.05 "Geotextile Fabric".

**Article 23.06.04.02 Materials**


**REPLACE** Paragraph B with:

- "B. The thickness of the asphalt concrete shall be 5-inch minimum AC with prime coat plus 6-inch Class 3, aggregate base (AB)".

THIS ADDENDUM NO. 1, WHICH CONTAINS 2 PAGES, AND 1 ATTACHMENT, IS ATTACHED TO AND IS PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.

  
\_\_\_\_\_  
Venkatesan Narasimhalu, P.E., P.L.S.  
Capital Engineering Manager  
Design and Construction Unit

Date: 5/2/18

  
\_\_\_\_\_  
Ngoc Nguyen, P.E.  
Deputy Operating Officer  
Watersheds Design and Construction Division

Date: 5/02/18

Enclosure:

ATTACHMENT 1: BID FORM NO. 1 (REV 1) FEDERAL REQUIREMENTS Proposal Form  
and Bid Items

**ADDENDUM NO. 1**  
**Santa Clara Valley Water District**  
**STEVENS CREEK BANK AND ACCESS/TRAIL ROAD REPAIR D/S OF SR 82**

**STEVENS CREEK BANK AND ACCESS/TRAIL ROAD REPAIR  
DOWNSTREAM OF EL CAMINO REAL (SR 82) PROJECT**


**ADDENDUM NO. 1**

**ATTACHMENT 1:**

**BID FORM NO. 1 (REV 1) FEDERAL REQUIREMENTS**

**Proposal Form and Bid Items**

**THIS PAGE INTENTIONALLY LEFT BLANK**



BID FORM 1 (REV 1)  
**FEDERAL REQUIREMENTS**  
**Proposal and Bid Items**

Page 1 of 3

Honorable Board of Directors  
Santa Clara Valley Water District (District)

Pursuant to, and in compliance with, the Notice to Bidders and the Contract Documents, relating to the **STEVENS CREEK BANK AND ACCESS/TRAIL ROAD REPAIR DOWNSTREAM OF EL CAMINO REAL (SR 82) PROJECT**, the undersigned Bidder having become thoroughly familiar with the terms and conditions of the Contract Documents and with local conditions affecting the performance and costs of the Work and having fully inspected the Work site in all particulars, hereby proposes and agrees to fully perform the Work, including providing any and all labor and materials and performing all Work required to construct and complete said Work within the contract time stated and in accordance with the requirements of the Contract Documents, for the following sum of money.

The undersigned Bidder agrees to complete all the Work within **1,500** calendar days from the first chargeable day of the Contract, as stated in the Notice to Begin Work. The Bidder agrees to enter into a Contract with the District and provide the required bonds and insurance in accordance with the Instructions to Bidders, Contract Bonds, paragraph #21 and Execution of Contract, paragraph #22. If the Bidder fails to meet these requirements within the time specified in the Instruction to Bidders, Failure to Execute Contract, paragraph #23, the Bidder's security accompanying this Proposal may be forfeited and become the property of the District. No Contract exists until all Contract bonds and insurance documents have been accepted by the District.

**TOTAL BID: \$ \_\_\_\_\_**

Bidder acknowledges receipt of the following Addenda to the Bid Documents:  
Addenda are posted online at [www.valleywater.org/construction](http://www.valleywater.org/construction)

☐ **NO** Addenda received

☐ Addenda received as follows:

Addendum No. _____	Date _____	Addendum No. _____	Date _____
Addendum No. _____	Date _____	Addendum No. _____	Date _____

Failure to acknowledge receipt of an Addendum on the Bid Form is not, in itself, cause for withdrawal or rejection of Bid, if it can be established that Bidder did, in fact, receive such Addendum prior to Bid opening.

BIDDER'S COMPANY INFORMATION	
NAME:	ADDRESS:
CONTRACTOR'S CALIFORNIA LICENSE NUMBER:	
DATE OF EXPIRATION:	
LICENSE CLASSIFICATION(S):	
PHONE NO.: ( )	FAX NO.: ( )
EMAIL ADDRESS:	
<b>SIGNATURE BLOCK</b> (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature:	Date:
Bidder's Name and Title (Print):	

The undersigned Bidder has read and understands, and will comply with, each and all of the requirements specified in these Bid Documents.

(Rev. 03/30/10)

Stevens Creek Bank and Access/Trail Road Repair  
Downstream of El Camino Real (SR 82) Project



**BID FORM 1 (REV 1)**  
**FEDERAL REQUIREMENTS**  
**Proposal and Bid Items**

Page 2 of 3

*This form must be completed in ink and changes must be initialed.*

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1	Compliance with SMP2 Permit and BMP Action Plan	Not-to-Exceed	\$70,000.00	\$70,000
2	Mobilization, Demobilization, Demolition and Disposal	<u>1</u> Lump Sum		
3	Geogrid Reinforcement	<u>14,000</u> Square Yard		
4	Control of Water	<u>1</u> Lump Sum		
5	Geotextile Fabric	<u>1,800</u> Square Yard		
6	Planting, Hydroseeding and Jute Mat	<u>1</u> Lump Sum		
7	Site Work	<u>1</u> Lump Sum		
8	Channel Excavation (Bank Cubic Yard)	<u>3,500</u> Cubic Yard		
9	Channel Embankment Using Reuse and Import Materials (Compacted Cubic Yard)	<u>5,000</u> Cubic Yard		
10	Import Materials (Compacted Cubic Yard)	<u>750</u> Cubic Yard		

(Rev. 03/30/10)

Stevens Creek Bank and Access/Trail Road Repair  
 Downstream of El Camino Real (SR 82) Project



BID FORM 1 (REV 1)  
**FEDERAL REQUIREMENTS**  
**Proposal and Bid Items**

Page 3 of 3

ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
11	Half Ton Rock Riprap	<u>220</u> Ton		
12	Slurry Seal and Striping	<u>1,400</u> Square Yard		
<b>Section A Subtotal</b>				
<b>SECTION B SUPPLEMENTAL BID ITEMS</b> These Bid items may or may not be required. They may be deleted entirely or in part, By deductive change order(s), at the sole discretion of the District.				
ITEM NO.	DESCRIPTION OF ITEM	APPROXIMATE QUANTITY UNIT	UNIT PRICE	TOTAL
1	Winterization	Not-to-Exceed	\$20,000	
2	Establish Maintenance	Not-to-Exceed	\$24,000	
<b>Section B Subtotal</b>				
<b>TOTAL BID (Section A Subtotal + Section B Subtotal)</b>				

(Rev. 03/30/10)

Stevens Creek Bank and Access/Trail Road Repair  
 Downstream of El Camino Real (SR 82) Project

**THIS PAGE INTENTIONALLY LEFT BLANK**