



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3088
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all current plan holders.
This Addendum is posted on the District website at www.valleywater.org/Programs/Construction.aspx.*

July 16, 2018

**ADDENDUM NO. 1
TO CONTRACT DOCUMENTS FOR THE
UVAS CREEK LEVEE REHABILITATION PROJECT
Project No. 62084001, Task No. 5175, Contract No. C0643**

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as hereinafter set forth.

BID DOCUMENTS

NOTICE TO BIDDERS

3. Summary of Work

REPLACE Paragraph A. in its entirety with:

- A. "Project Description.** The project scope includes the following:
1. Compliance with and implementation of BMPs per the Santa Clara Valley Habitat Plan;
 2. Compliance with NPDES Construction Permits, including Storm Water Pollution Prevention Plan preparation and installation of BMPs;
 3. Compliance with BMPs described in CEQA Final Uvas Creek Initial Study/Negative Declaration;
 4. Control of water, including but not limited to proper handling and disposal of incidental water and flows that are byproducts of the required construction;
 5. Clearing and grubbing within the project limits, including the removal of vegetation, and other miscellaneous items;
 6. Levee excavation, including testing and disposal of unsuitable materials;

7. Levee reconstruction and replacement of unsuitable materials, as required, in order to re-establish the channel as-built geometry;
8. Installation of erosion control mat and hydroseeding after completion of levee reconstruction;
9. Installation and anchoring of chain link fabric along the finished surface of the levee/embankment slopes;
10. Traffic control;
11. Establishment of construction staging area(s);
12. Three (3)-year chain link fabric mesh maintenance and hydroseed establishment period;
13. Winterization of all levees and embankments for early termination of work;
14. Coordination of Trail closure activities with the City of Gilroy (City); and
15. Other miscellaneous construction work and items necessary to satisfactorily complete the Work."

4. Contract Time

REPLACE text in Paragraph B. that reads "...June 30, 2019." with:

"...May 15, 2019."

8. Pre-Bid Conference and Site Showing

REPLACE paragraph in its entirety with:

"Pre-Bid Conference and Site Showing. A pre-bid conference/site visit will be conducted by the District on July 19, 2018. The conference will convene at 10:00 AM at **the intersection of open field area adjacent to the main levee at the junction of Uvas Parkway and West Tenth (10th) Street, City of Gilroy**. The pre-bid conference will begin with a District presentation on the Small Business Outreach Program. A Bid submitted by any Bidder not represented at a mandatory pre-bid conference/site visit will be considered non-responsive. Attendance at the pre-bid conference/site visit by subcontractors is not required."

INSTRUCTION TO BIDDERS

22. EXECUTION OF CONTRACT

REPLACE Paragraph B. in its entirety with:

- "B. The Contractor must submit the required bonds and insurance documents within five (5) days of the District's Notice of Contract Award letter, not including Sundays and legal holidays."

SPECIAL PROVISIONS

SECTION 19. ENVIRONMENTAL

Article 19.02.01. BMP Action Plan (NPDES Risk Level 1)

REPLACE first sentence of Paragraph A. with:

- "A. For Projects that are not subject to the NPDES General Permit, the Contractor's QSD shall prepare a BMP Action Plan and the Contractor's QSP shall implement the approved BMP Action Plan."

SECTION 23. PREPARATORY WORK

Article 23.03.01.01.B. and 23.03.01.01.F.

REPLACE text that references to "Section 19.01, "Compliance With NPDES General Permit", and "Section 19.02, "Other Requirements". with:


"Section 19.01, "Environmental Permits" and "Section 19.02, "BMPs".

THIS ADDENDUM NO. 1, WHICH CONTAINS 3 PAGES, IS ATTACHED TO AND IS A PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.



Venkatesan Narasimhalu, P.E., P.L.S.
Capital Engineering Manager
Design and Construction Unit

Date: 7/16/18



Ngoc Nguyen, P.E.
Deputy Operating Officer
Watersheds Design and Construction Division

Date: 7/16/18

THIS PAGE INTENTIONALLY LEFT BLANK